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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the
Plans and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described
in the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the
item by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers can be found in
Appendix IV of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the
item by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

Indian River Inlet Bridge Readvertised 1 Final
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SECTION 108C - KEY PERSONNEL QUALIFICATIONS AND REQUIREMENTS

In the qualifications specified below, the word “shall” indicates a required minimum qualification. The
word “should” indicates the Delaware Department of Transportation’s preferred qualifications, but such
qualification is not a mandatory requirement.

Design-Builder’s Project Manager: Should have a minimum of 15 years experience in construction and
management of major bridge structures with demonstrated experience on the design and construction
engineering of bridge projects that included work of a similar scope, nature, and complexity as this
project. The Project Manager shall have served in a similar role on a minimum of one prior design-build
project. The Design-Builder’s Project Manager shall be the Design-Builder’s representative and single
point of contact.

Principal-in-Charge: Should have a minimum of 20 years experience in construction and management
of major bridge or highway projects that included work of a similar scope, nature, and complexity as this
project. The Principal-in-Charge should have served in a similar role on a minimum of one prior design-
build project of similar scope, nature, and complexity as this project.

Design Manager: Shall be a Delaware-licensed Professional Engineer who is an employee of the
Designer or a firm on the design team. The Design Manager shall have a minimum of 15 years
experience in design of large bridge design projects with similar type, scope and complexity as this
project. The Design Manager should have served in a similar role on a minimum of one prior design-
build bridge project.

Construction Manager: Should have a minimum of 15 years experience in construction of major bridge
structures with demonstrated experience on the construction of bridge projects that included work of a
similar scope, nature, and complexity as this project. The Construction Manager should have served in a
similar role on a minimum of one prior design-build bridge project.

Quality Control Manager: Should have a minimum of 20 years experience in major bridge structure
design and/or construction with at least 10 years experience in Quality Assurance (QA)/Quality Control
(QC) activities, including preparation and implementation of Quality Plans and procedures for design
and/or construction.

Design Quality Control Manager: Shall be a Delaware-licensed Professional Engineer who is not an
employee of the Designer or a firm on the design team. The Design QC Manager should have a minimum
of 5 years experience in QC/QA activities on large bridge design projects with similar scope and
complexity of the Indian River Inlet Bridge Project.

Construction Quality Control Manager: Shall be a Delaware-licensed Professional Engineer who is an
employee of the independent firm responsible for construction QC. Should have a minimum of 15 years
experience in QC/QA activities (including management of construction QC programs) on large bridge
construction projects that have incorporated the type of construction included in the Indian River Inlet
Bridge Project. The Construction QC Manager should have demonstrated experience in Materials
management, specifications, and testing procedures.

Safety Manager: Shall be a Work Zone Safety Supervisor as certified by any agency or firm approved
by the Department. The Safety Manager should have a minimum of 10 years experience in a work zone
safety technician or supervisor capacity on construction projects for major bridges over navigable waters
and new roadway facilities. The Safety Manager shall be knowledgeable of OSHA standards and shall be
present as necessary to ensure the safety of the workers and the job site.
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Environmental Coordinator: Shall have at least a Bachelor of Science (B.S.) or Bachelor of Arts
(B.A.) degree and demonstrated experience related to the areas of responsibility outlined in the Contract
Documents.  The Environmental Coordinator should have experience in managing others in
environmental activities and experience with major Bridge projects. The Environmental Coordinator
should have experience with Bridge and Highway engineering drawings and concepts and working
cooperatively and effectively with design engineers and construction staff.

Lead Geotechnical Engineer: Shall be a Delaware-licensed Professional Engineer who is an employee
of the Designer or a firm on the design team. The Lead Geotechnical Engineer shall have demonstrated
experience in geotechnical investigation and design with demonstrated expertise in deep river foundation
design and construction including drilled shafts and caisson type foundations.

Public Outreach Specialist: Shall have at least a B.S. or B.A. degree and demonstrated experience
related to the areas of responsibility outlined in the Contract Documents. The Public Outreach Specialist
should have experience in managing others in community involvement activities and experience with
major Bridge projects. The Public Outreach Specialist should have experience with Bridge and Highway
engineering drawings and concepts and working cooperatively and effectively with design engineers and
construction staff.

Traffic Control Supervisor: Shall have demonstrated experience in traffic and Highway engineering
with contractor, consultant, city, county, or state transportation agencies and possess certification from the
American Traffic Safety Services Association (ATSSA).

Remainder of page blank
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302500 - DEL. NO. 3 STONE
302501 - DEL. NO. 8 STONE
302502 - DEL. NO. 2 STONE
302503 - DEL. NO. 57 STONE
302504 - DEL. NO. 67 STONE
302505 - DEL. NO. 10 STONE
302509 - DEL. NO. 1 STONE

Description:

This work consists of furnishing, hauling, placing, and compacting stone, in accordance with the
details and notes shown on the Plans and/or as directed by the Engineer.

Materials and Construction Methods:

The stone for Del. No(s). 1, 2, 3, 57, 67, 8 and 10 shall comply with quality and gradation
requirements of respective Sections 805, and 813 of the Standard Specifications.

Construction methods shall conform to the requirements of notes on the Plans and/or as directed
by the Engineer.

When used in a temporary situation, the stone shall be removed and disposed of by the Contractor
as directed by the Engineer.

NE - 1/17/01
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401651 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401654 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22
401663 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-
22

NOTE: NOT TO BE USED FOR BRIDGE STRUCTURE WEARING SURFACES.

Description:

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC spec1ﬁcat10n as

Materials:

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according
to AASHTO PP6 with the following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M-320 Per Grade
Original DSR, G*/sin (3) T-315 1.00 - 2.00 kPa
RTFO DSR, G*/sin (3) T-315 2.20 - 5.00 kPa
PAV DSR, G*/sin (9) T-315 1400 - 5000 kPa
BBR Creep Stiffness T-313 90.0 - 300.0 kPa
BBR — value T-313 0.300 - 0.440

Substitution of a higher temperature grade will require prior approval by the Engineer. If PG 76-22 is the
specified binder, recycled asphalt pavement (RAP) and natural sand shall not be allowed in the mixture. If
a producer would like to submit a mixture with natural sand, the Engineer will perform a deformation test
using the Asphalt Pavement Analyzer (APA). The sample will be tested per AASHTO TP xxx
“Determining Rutting Susceptibility of Asphalt Paving Mixtures Using the Asphalt Pavement Analyzer
(APA)”. If the depth of measured permanent deformation is 2 mm or less after 8000 strokes and a fatigue
criteria of less than 1.0 mm/stroke after at least 50000 strokes, the mixture may be approved for use.

Indian River Inlet Bridge Readvertised 5 Final
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Shingles:

Only shingles reclaimed from shingle manufacturers such as tabs, punch-outs, and damaged new shingles
shall be allowed in the mixture. Post-consumer shingles or used shingles shall not be permitted in the
mixture and all shingles shall be free of all foreign material and moisture. Fiberglass-backed and organic
felt-backed shingles shall be kept separately and both materials shall not be used in the same mixture at
the same time. The shingles shall be broken down in the mixing process with 100% passing the % in
(12.5 mm) sieve. Shipping, handling, and shredding cost are incidental to the price of Superpave
bituminous concrete.

The overall percentage of RAP and recycled shingles (5% maximum) shall not exceed 20% of the
mixture. The RAP and recycled shingles mixture are not permitted on wearing course.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform to
Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY' ANGULARITY? CLAY FLATAND
ESAL’S (% MIN) (% MIN) CONTENT® || ELONGATED
(MILLIONS) (% - MIN) || (% - Max)
<100 MM >100MM || <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3 to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45 10
>30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to ASTM D 5821.

*Fine Aggregate Angularity is tested according to AASHTO TP-33.

3Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM D 4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMEF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104
Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112
Percent, Maximum 10
Indian River Inlet Bridge Readvertised 6 Final
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TEST METHOD SPECIFICATION LIMITS
Moisture Sensitivity, AASHTO T283
Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater
than 8.0 when tested according to Maryland State Highway Administration MSMT 411 — “Laboratory
Method of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.” RAP shall
be assigned a value of 4.0. The contractor shall supply all polish values to the Engineer upon request.

Mineral Filler:
The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8”
(9.5 mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the
Plans, the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size. Type B Hot-Mix
shall be the 3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base
Course (BCBC) shall be the 1 (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent
passing each standard sieve for the design aggregate structure shall comply with the Superpave control
points and should avoid the restricted zone. Percentages shall be based on the washed gradation of the
aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gy, apparent specific gravity Gg,, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and
AASHTO T85 and reported to three decimal places along with the specific gravity of the mineral filler to
be used, tested according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control, or
field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to Ny Height data provided by the SGC shall be employed to calculate volumetric properties
at N[, ND, and NM

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL’S) Nivrma Nbesiox Nyaxiiom
03to<3 7 75 115
3to<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content

shall satisfy the volumetric criteria below:

Indian River Inlet Bridge Readvertised
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REQUIRED DENSITY VOIDS-IN-MINERAL AGGREGATE VoIps
DESIGN (% OF THEORETICAL (% - MINIMUM) FILLED
ESAL’S MAXIMUM SPECIFIC WITH
(MILLION) GRAVITY) NOMINAL MAX. AGGREGATE (MM) ASPHALT
(% -
Nivimiae | Noesion Nuax 25.0 19.0 9.5 12.5 4.75 MINIMUM)
03to<3 [ <905 65.0 - 78.0
3to<10
96.0 |[<98.0| 12.0 | 13.0 [ 15.0 14.0 16.0 1
10 < 30 <89.0 65.0-75.0
>30

Air voids (V,) at Ngeign shall be 4.0% for all ESAL designs. Air voids (V,) at Ny, shall be a minimum of
2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the PCS Control Points shall be
0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to binder ratio shall be 0.8-1.6.
For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether above or below the PCS
Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels >3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the follow table when
tested according to T-11 and T-27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN 1\§A MIN NiA MIN N)[(A MIN N§(A MIN N)[(A
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
Indian River Inlet Bridge Readvertised 8 Final
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Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
MA MA MA MA MA
SIEVE SIZE MIN X MIN X MIN X MIN X MIN X
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregates gradation for each sieve must fall withing the minimum and maximum
limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS)
control point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum

. 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Aggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (V,) at (%) Ny, 2.0 (min)
Air Voids (V,) at Nesign (%0) 5.5 (max)

Voids in Mineral Aggregate (VMA) at Nyesign
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may elect
to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request. To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder,
0.13 gal (0.5 liter) sample of liquid heat-stable anti-strip additive,
254 1b (115 kg) of each coarse aggregate,

Indian River Inlet Bridge Readvertised 9 Final
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154 1b (70 kg) of each intermediate and fine aggregate,
22 1b (10 kg) of mineral filler, and
254 1b (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the percent of
maximum specific gravity (% of Gym) is plotted against the log base ten of the number of gyrations (log
(N)) showing the applicable criteria for N;, Ny, and N,

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G at Ng, VMA at Ny, VFA at Ny, Fines to effective asphalt binder (Py.) ratio, and unit
weight (kg/m?) at both Ny and Ny,

Summary of the consensus property standards test results for the design aggregate structure, summary of
the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of Gy, of the asphalt mixture for the four trial
asphalt binder contents determined according to AASHTO T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

12/4/03
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF HOT-MIX ASPHALT

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt
plant materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall
perform all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all
materials and construction for acceptance. The procedures for Quality Control and Acceptance are
described in this Section.

.02 Definitions.

Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the
Engineer will consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of
compliance with contract requirements and value of the product. These factors include the
Engineer’s sampling, testing, and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the
interests of hot-mix asphalt producers and Contractors. The Engineer has a copy of the
DAPA officers’ names and point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies
between the Engineer’s and the Contractor’s results of sufficient magnitude to impact
payment. The testing will take place at a location and time mutually agreeable by both the
Engineer and the Contractor.

Full Depth Construction — Construction of an adequate pavement box on a subgrade and
subbase prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality
Assurance system used, and the reliability of the test results obtained in regular sampling
and testing activities. The results of Independent Assurance are not to be directly used as a
basis of material acceptance.

Job Mix Formula (JMF)/Mixture ldentification (ID): The target values for individual
aggregate size gradation percentages and the asphalt percentage, the sources of each of the
component materials, the proposed proportions of component materials to be used to meet
those target values, the asphalt proportion, and the mixing temperature. The Engineer will
assign uniquely individual mixture identification for each JMF submitted and approved.
Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary
to which a sample (or sample statistic) may deviate from the target value and still be
considered acceptable.

Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the
Contractor to perform work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been
determined, by statistical method, to be within the pre-established characteristic
boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the
Engineer as having proper test equipment that has been calibrated in accordance to
AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as
having adequate training, experience, and abilities to perform the necessary testing. The
minimum qualifications are either a recognized nationally accredited or certified Superpave
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testing certificate or been working in hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide
adequate confidence that a product or service will satisfy given requirements for quality.
Quality Control (QC): The sum total of the activities performed by the Contractor in order
to assure that the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of
inspection, sampling, and testing deemed necessary to measure and control the various
properties governed by the Specifications. The QC Plan must address the actions needed to
keep the process in control, detect when the process is going out of control, and responses to
correct the situation(s).

Quality Level Analysis: A statistical procedure that provides a method for estimating the
percentage of each lot or sublot of material, product, item of construction, or completed
construction that may be expected to be within specified tolerances.

Standard Deviation: A term used in statistics to indicate the value calculated from the
square root of the difference between the individual measurements in a group and their
average. Standard deviation is calculated by taking the square root of the sum of the squares
of the differences of each of n values and the mean value, this sum first divided by (n-1).
Target Value: The acceptable value for a controlling characteristic of a product. The JMF
will establish each of these values for the material.

Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be
available at each qualified laboratory.

Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary
to which a sample (or sample statistic) may deviate from the target value and still be
considered acceptable.

Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with
asphalt (VFA), and dust to effective asphalt.

.03 Equipment.

(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production
plant site of sufficient size and layout that will accommodate the testing operations of both the Contractor
and the Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and
testing materials in proper operating condition. For any laboratory equipment malfunction, the Contractor
shall remedy the situation within one working day or the Engineer may reject production. In the case of
equipment malfunction and, while waiting for equipment repairs, the Engineer may elect to test the
material at either another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:
SUPERPAVE® Gyratory Compactor: once every year; verified once every month by the
Engineer.
Ovens: once every three months, verified once every month.
Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every
month,
Balances and Scales: once every year, verified once every month.
Thermometers: once a year; verified once every month.
Gyratory Compactor molds and base plates: once every year
Mechanical Shakers: once every year
Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
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(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as
necessary to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the
JMF is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted
information. However, a provision for a more timely approval is available to the Contractor; first, the
Contractor shall submit the proper documentation on Pinepave mixture design software for the Engineer’s
approval. After that approval from the Engineer, the Contractor shall produce the new mixture for a non-
Department project. The Engineer will test the material, by taking three series per the specifications. If
the Engineer’s test results are within the specifications, then the mixture will be approved by the Engineer
for Department projects.

The component materials design shall include designating the source and the expected proportion
(within 1 percent for the aggregate components and within 0.1 percent for the other components) of each
component to be used in order to produce workable hot-mix asphalt having the specified properties. For
plant component feed adjustments, RAP can be considered in the same manner as an individual aggregate
component. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in
Table 1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor
shall also supply to the Engineer weighed material of each JMF so correction numbers can be established
for the Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture
that has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved
for use on Department contracts. In order to be approved, a re-design of the mixture will have to be
completed by the Contractor for review and approval by the Engineer. The Contractor shall uniquely title
each JMF. The Contractor shall submit test data with each JMF and tests performed by a Qualified
Laboratory on representative materials, verifying the adequacy of the design. Refer to the specifications
for each mix type in order to determine the design requirements. The JMF sieve percentage values shall
conform to the ranges shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement
component by 0.2 percent or more, which causes the volumetrics to change from the originally submitted
JMF, a new JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric
criteria must still be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.
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Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved
JMF proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gum: +/-0.030 and Gyyp: +/ - 0.040

Table 1 - Aggregate Gradation - JIMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieve Size [4.75m| 4.75mm 9.5 9.5mm 12.5 12.5mm 19.0 19.0mm | 25.0 | 25.0mm
MM (inch) [ m Range mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) No No No Yes 100 Yes 90-100
19.0 (3/4) No No Yes 100 Yes 90-100 Yes 20-90

12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
(#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes
.075(#200) [ Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval
prior to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working
properly.

Reporting false information such as test data, JMF information, or any info
requested by DelDOT

When the Contractor fails to comply to their approved QC Plan in reference to
materials testing
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Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

The use of any material not listed in the JMF.

The use of the wrong PG graded asphalt.

If samples fall within the Contractors action points in the QC Plan but the
Contractor fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for
their first violation. If the Contractor is found in violation a second time on any of the criteria, they will
forfeit any bonus from that day’s production. If the Contractor is found in violation a third time on any of
the criteria, they will receive a five percent (5%) deduction for that day’s production. If the Contractor is
found in violation a fourth time, the plant will not be approved for production until such time that the
Contractor addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer
approves the changes in advance, the Contractor may make changes to the QC Plan. All changes shall be
submitted and approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests,
and provide copies to the Engineer when requested. The Contractor shall maintain records of all
inspections and tests for at least one year. The records shall include the date, time, and nature of
deficiency or deficiencies found; the quantities of material involved until the deficiency was corrected;
and the date, time, and nature of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and
testing deemed necessary to measure and control the various properties of material and construction
governed by the Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:
: Person responsible for quality control.
Qualified technician(s) responsible for performing the inspection, sampling, and
testing.
Person who has the authority to make corrective actions on behalf of the
Contractor.
Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.
Locations where samples will be obtained and the sampling techniques for each test
Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:
: Mixture Temperature: each of the first five trucks, and each load that is sampled
for QC or acceptance testing.
Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations
per week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material
is continually being added to the stockpile.
Gradation analysis of non-payment sieves
Dust to effective asphalt calculation
Moisture content analysis of aggregates — daily.
Gradation analysis of the combined aggregate cold feed — one per year per
mixture.
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Bulk specific gravity and absorption of blended material — one per year per
mixture.
Ignition Oven calibration — one per year per mixture.
Hot-Bins: one per year per mixture.
: Others, as appropriate.
Procedures for reporting the results of inspection and tests (include schedule).
Procedures for dealing with non-compliant material or work.
Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
easily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:
Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [VMA])
Gradation values for the following sieves:
- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
: Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified
immediately, and the Contractor shall take appropriate corrective actions. Failure to take corrective
actions immediately shall be cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement
with a density gauge or by testing cores extracted from the pavement. The use of the nuclear density
gauge shall conform to ASTM D 2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations
for the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons
of the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by
qualified technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be
evaluated using Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor,
and shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The
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Engineer will direct the Contractor when to capture these samples, on a statistically random, unbiased
basis, established before production begins each day based upon the anticipated production tonnage. The
captured sample shall be from the Engineer specified delivery truck; if the Contractor visually observes
the specified delivery truck sample and does not want this sample to be sampled and tested for
acceptance, that delivery truck will not be sent to a Department project and the next visually acceptable
delivery truck to the Contractor shall be sampled for acceptance testing.

Except for the first sample of the production, the Engineer will give the Contractor at least 100 tons,
or five trucks, advance notice before each individual sample is required. Unacceptable samples may be a
basis for rejection of material if the QC plan is not followed as approved for sample retrieval. If the
Contractor wishes to perform parallel tests with the Engineer, or to capture samples to be retained for
possible Dispute Resolution, each of the samples for these purposes shall be obtained at the same time
and location as the acceptance test sample. Either splitting a large sample or getting multiple samples
that equally represent the material is acceptable.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of
three days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day,
the lot size shall extend to the end of that production day. The Contractor may interrupt the production of
one JMF in order to produce different material; this type of interruption will not alter the determination of
the size or limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis.
The size for each sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily
basis. For each sublot, the Engineer will evaluate one sample.

The target number of sublots within each lot is four equal-sized 500 ton sub lots and will be based
upon anticipated production, however, more or fewer sublots, with differing sizes, may result due to the
production schedule and conditions. If the actual production is less than anticipated, and it’s determined a
sample will not be obtained (based upon the anticipated tonnage), a new sample location will be
determined on a statistically random, unbiased basis based upon the new actual production. If the actual
production is going to be 50 tons or greater over the anticipated sub lot production, a new sample location
will be determined on a statistically random, unbiased basis based upon the new actual production. The
Engineer will combine the evaluation and test results for all of the applicable sublots in order to evaluate
each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample may be
used for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the
Engineer is not present, the contractor shall randomly select a sample using the Engineer’s random
location program. The contractor will perform the testing in accordance with all applicable AASHTO or
DelDOT standards as referenced in their approved QC Plan. The test results shall be submitted to the
Engineer electronically in the format provided by the Engineer (LB-26). The test results from either the
Contractor or Engineer on production that is less than 100 tons will be combined with the two most
recently completed Engineer tests with the same Mixture ID and from the same contract to calculate
payment for the lot encompassing the single test. If that cannot be accomplished, the same results from
the most recently completed lot with the same Mixture ID will be used for analysis and payment.
Payment for previously closed lots will not be affected by the analysis. A box sample shall also be
obtained by the contractor at the same time and will be used as the Dispute Resolution sample if requested
by the Engineer. The contractor shall also obtain one liquid asphalt sample (1 pint) per grade of asphalt
used per day and properly label it with all pertinent information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

AASHTO T312 — Preparing a mixture samples using a gyratory compactor.
AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.
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AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the
contract documents, lift thickness as referenced in the contract documents, joint quality as referenced in
the contract documents, surface texture as referenced in the contract documents, and possibly the
comparisons of the acceptance test results to the independent test results. For the compaction acceptance
testing, the Engineer will sample the work on a statistically random basis, and will test and evaluate the
work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that
road segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.
The Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all
areas that may potentially be applicable to Table 5a before paving starts. Areas that will be considered for
Table 5a will be investigated in accordance to the method described in Appendix B. If this meeting is not
held prior to paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not
be cored include the following: partial-depth patch areas, driveway entrances, paving locations of less
than 100 tons, areas around manholes and driveway entrances, and areas of paving that are under 400 feet
in continuous total length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The
exempt areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the
edge of the longitudinal joint next to the driveway. Areas of exemption that will be cored for
informational purposes only shall include: areas where the mat thickness is less than three times the
nominal maximum aggregate size as directed by the Engineer, violations of Section 401.08 in the
Standard Specifications as directed by the Engineer, and areas shown to contain questionable subgrade
properties as proven by substantial yielding under a fully legally loaded truck. Failure to obtain core
samples in these areas will result in zero payment for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .05 Acceptance Plan
(a) Material Production — Tests and Evaluation and analyzing the compaction results over the
individual days covered in the material production lot. The compaction results will be combined with the
material results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall
randomly determine eight compaction acceptance test locations. If the compaction lot is greater than 2000
tons, the Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will
select one more randomly generated location to be tested per the requirements of this Specification. If
that cannot be accomplished, or if an entire location has been declared exempt, the compaction testing
shall be performed as per these Specifications but a note will be added to the results that the location was
an Engineer approved exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet
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from a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located
within one foot of the Engineers cores along the longitudinal direction and in-line with the Engineers
cores in the longitudinal plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in
diameter, through the full lift depth. Cores submitted that are not from the location designated by the
Engineer will not be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of
the tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test
personnel within 12 hours of material placement. The Engineer will then have 24 hours to mark the core
locations. After determination of locations, the Contractor shall complete testing within two operational
days of the locations being marked. If the cores are not cut within two operational days, the area in
question will be paid at zero pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement
shall have a maximum temperature of 140(1F when cores are cut from it. Immediately upon removal of a
core from the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by
supplying a 6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If
more than one core is in the same mold, the Contractor shall place paper between them. The Contractor
shall attach a completed QC test record for the representative area to the corresponding core. The
Engineer will also complete a test record for areas tested for the QA report and provide to Materials &
Research. At the end of every production day, the Contractor shall deliver the cores to the Engineer for
testing, processing, and report distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:
: AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the

cores.
AASHTO T209 — to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.
ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from
previous days production to have an average of five samples. If there are less than five values available,
the Engineer will use the JMF design value in addition to the available values to calculate the average
theoretical maximum specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt.
Payment to the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and
the pay adjustments described in this specification. The Engineer will determine pay adjustments for the
hot-mix asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay
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adjustment for the material and a pay adjustment for the pavement construction. Note that the material
portion of the total pay adjustment is 70 percent and the pavement construction portion is 30 percent. For
replaced material or work, the Engineer will not apply the Pay Adjustment applicable to the material or
work replaced; a new Pay Adjustment will be calculated based on the qualities of the new material. Even
if one portion of the pay adjustment (material or construction) is not applied, the Engineer may apply the
pay adjustment to the other portion. All adjustments (bonus or penalty) shall be paid under this item
number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material
based on the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer
will use the following steps to determine the material pay adjustment factor for each lot of material:

L. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its
PWL by the weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the
calculated PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation
will be paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. If the PWL of any single material characteristic is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The
material that is considered out of the acceptable tolerance will include the material from the previous
acceptable test result to the material in the following acceptable test result. If the previous acceptable test
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result is from the previous production day, only the material produced on the second production day will
be considered out of tolerance. All future sub lots will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate
change to the mixture (within the JMF boundaries), and request to have that sample further isolated. If
this request is approved, and the Contractor has made a change, the third load after the change will be
tested. If that sample test result shows compliance with the specifications, the material that is considered
out of the acceptable tolerance will include the material from the previous acceptable test result to the
third load after the initially sampled and tested sample. If the sample does not meet the specification
requirements, the Engineer will no longer accept material; however, the Engineer reserves the right to
possibly allow production to continue depending upon the results of the changes made.

Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5|n=6 n=7 n=_8 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 | n==6 n="7 n=38 n=9
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
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Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)

100 +5
99 +4
98 +3
97 +2
96 +1
95 0

94 (-1)
93 (-2)
92 (-3)
91 (-4)

PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent.

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
2. Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

3. The average compaction for the sublots shall be averaged together for the compaction
level of the lot. The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated
degree of compaction from Table 5 or Table Sa.

5. Determine the pavement construction price adjustment by using the following formula:

Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100*
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Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
96 0
95 +5
94 +3
93 0
92 -5
91 -15
90 -25
89 -30
<88 -100*
* or remove and replace it at Engineer's discretion

1 Locations

Table 5a: Compaction Price Adjustment Other

Degree of Compaction (%) Pay Adjustment Factor (%)
>96 -100*
95 +2
94 +2
93 +2
92 +2
91 +1
90 +1

89 0
88 0
87 -15
86 -25
85 -30
84 -100*

* or remove and replace at Engineer's discretion

! This chart is to be used for areas where the structural value of the area to be paved is less
than 1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for
Determination of Roadway Structure. This chart is applicable to rehabilitation work only; full
depth construction will not be considered for Table Sa.

.07 Dispute Resolution.
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Disputes or questions about any test result shall be immediately brought to the attention of the
Contractor and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s
acceptance test results, the Contractor must claim a dispute within two operational days of the test date.
The following dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party
dispute resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA
and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the
necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the Contractor properly captured, labeled, and stored, as described in the second
paragraph of the section of these specifications titled .05 Acceptance Plan, (a) Material Production —
Tests and Evaluations. If no samples are available, the original testing results will be used for payment
calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test
result, the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution
sample substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution
samples, will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the
acceptance test result. If the Dispute Resolution sample substantiates the Contractor’s test result, the
Contractor will not be charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as
referenced above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.
11/17/06
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous
concrete pavement.

Materials and Equipment.

The following material shall be available to complete this work:
Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:
Sponge or other absorbent material — Used to extract water from the hole.
Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two
lifts of approximately equal depths so that optimum compaction is achieved. Make sure that the patch
surface matches the grade of the existing roadway. Make every effort to achieve the greatest possible
compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

The patch shall be well compacted
The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by
the core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for
new full-depth pavement box construction. Cores submitted for this process shall be obtained according
to the following process.

L.

Contact Materials & Research (M&R) personnel to determine if information about the
area is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the
investigation and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements
shall be made to allow for an individual from M&R to be on the site when the cores are
obtained. Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt
Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores
will be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores
should be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base
included in the pavement section, at a minimum 1 core must have information concerning
the thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the arcas are of greater
thickness than applicable to Table 5a, they may terminate the coring process on their own
and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing

pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
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Existing Material Structural Coefficient
Surface Treatment 0.10
(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

Example:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and
is shown to consist of 2” HMA on 7 GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2*0.32 = 0.64
GABC 7%*0.14 = 0.98
1.62
For the Type C lift the calculation would be:
Newly Placed B 2.25*0.4 = 0.90
Existing HMA 2*0.32 = 0.64
GABC 7*0.14 = 0.98
2.52
Indian River Inlet Bridge Readvertised 28 Final

Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Superpave Hot-Mix QC/QA

Page 18 of 18



Delaware Department of Transportation

501530 - OVERLAY CONCRETE SURFACE RIDEABILITY

Description:

This work shall consist of furnishing diamond grinding equipment and grinding the overlaid
concrete deck surface in accordance with these Specifications, notes and details in the Plans, and as
directed by the Engineer. Application of this Specification on the overlaid deck surface involves
identifying and correcting unacceptable riding surface qualities, and involves providing payment
adjustment values based on the tested quality of the riding surface smoothness.

The Contractor shall employ construction and grinding procedures that will produce a maximum
average profile ride index (PRI) per 328' segment of 8.0" per mile or less on the final riding surface to

receive full compensation.

Equipment Requirements

Measurement Equipment: The Contractor shall furnish, calibrate, and operate equipment capable
of producing an accurate profilograph ride index in accordance to test procedures outlined in DelDOT
Test Method 13. Prior to use, the Engineer will verify that the equipment selected is capable of producing
an accurate, repeatable trace of the roadway. The equipment shall be equipped with a computer-based
system capable of calculating the PRI and locating excessive deviations (must-corrects).

Grinding Equipment: Equipment used to perform grinding operations for the correction of
excessive deviations shall be self-propelled and contain diamond blades mounted on a multi-blade arbor
that has a minimum cutting head width of 36" and that has been designed and approved for grinding
pavements. The equipment shall be such that it does not cause strain or damage to the underlying surface
of the surface. All slurry or residue resulting from the grinding operations shall be immediately
discharged into tank trucks, or other suitable holding tanks, and shall be removed from the project for
proper disposal by the Contractor. Grinding equipment that causes excessive raveling, aggregate
fractures, spalls, or disturbance of the joints shall not be permitted. Equipment used to perform any
grinding operations must have demonstrated previous successful use in grinding similar surfaces.

Construction Methods:

Initial Testing: The Engineer will determine the station counts for the limits of the test segments
for all areas subjected to this specification using DelDOT Test Method 13. Each segment will consist of a
328" section. The Contractor shall mark the locations of these limits with approved permanent markings
on or in the overlay concrete. This identification may be a scribe mark made at the time of paving into
the top surface of the plastic concrete near the side of the slab and shall remain visible until the project is
accepted.

Upon completion of the superstructure erection, overlay, and any patching and similar work that
may change the smoothness of the riding surface, but before any grinding or similar surface altering work,
the Contractor shall test the riding surface of the deck and approach slabs (each wheelpath, in each lane)
using equipment meeting the specifications established in this Specification in the presence of the
Engineer. The Contractor shall provide 5-business days notice to the Engineer prior to testing.

Results of this initial testing shall be provided to the Engineer within 1 hour of completion of
testing. The Engineer will then process the information and provide a summary of test segments
indicating areas in need of PRI correction and must-corrects within 7 business days of test completion.
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Smoothness Requirements:  In addition, the surface shall not have, in the transverse direction,
any deviations greater than 0.125" as measured using a 10' straightedge.

Each area having a deviation of more than 0.28"" above a reference line between two points that
are up to 25 feet apart is defined as a “must-correct” area. The Engineer will report deviations located
from testing by station count where the approximate greatest measured deviation exists. Complete
removal of all excessive deviations, whether identified by initial testing or later testing, is required before
the area will be considered acceptable.

Before being considered acceptable, each area having an unacceptable PRI must be corrected.

Correction of Excessive Deviations: Any corrective grinding that is to occur shall be performed
prior to final grooving of the overlay.

The Contractor shall furnish and use equipment capable of determining the limits of the proposed
corrective work. For the precast concrete superstructure deck, the Contractor shall furnish and use a
pachometer to locate the top of the embedded steel prior to starting any corrective work. The Contractor
shall ensure that minimum cover above the steel (2") and minimum overlay thickness (1") is met after the
corrective work has occurred.

Correction Procedures - PRI Improvement: When the Initial PRI is found to be less than 10"/mile
(although a negative pay adjustment may be assessed, see Table 1), the Contractor is not to perform any
grinding for PRI improvement, and no final testing is required other than that applicable to must-corrects.
When the Initial PRI is within the limits requiring additional corrective work (PRI >10"/mile), the
contractor must improve the PRI and request final testing.

The Contractor may proceed with PRI correction only after the following steps have been completed:

a. The Contractor has acceptably corrected all “must-correct” areas in the section and
presented an acceptable profilograph trace of the full length of the test section verifying
this condition to the Engineer for review and approval.

b. The Contractor shall submit to and receive approval from the Engineer for the proposed
individual locations of corrective work (limits of work) for the test segment. The
Contractor, in attempting to improve the PRI to an acceptable level, shall address the
roughest areas within and immediately next to the segment so that an evenly smooth
travel way results.

The texture and cross-slope of the surface after PRI improvement work shall conform to the same
requirements stated for work at “must-correct” areas. The Engineer reserves the right to reject any area
where the Contractor did not conform to the approved improvement plan.

Final Testing: After the Contractor completes PRI improvement work and requests another PRI
determination from the Engineer, the Engineer will evaluate the smoothness of the test segment riding
surface (but not necessarily before the Engineer has completed outstanding work in determining Initial
PRI and validating “must-correct” correction work of other test segments). The result of this evaluation
will be a Final PRI. This result will be available to the Contractor within one week (7 business days) of
the test being performed. After the Final PRI is requested for a test segment, the Initial PRI cannot be
used for payment adjustment for that test segment.
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After the Engineer has determined the Final PRI, the Contractor shall request another PRI test
when the surface alteration work exceeds a total of 50 ft* within the test segment. This requirement does
not apply to surface alteration work that is approved work at “must correct” areas. However, other
surface alteration work such as full depth patching, partial depth patching, and attempts at PRI
improvement require another PRI determination. Whatever the previous value of the PRI for the
segment, the Contractor shall request another PRI determination when surface alterations require another
PRI test. If any “must-correct” deviations are discovered during Final PRI determination, the Contractor
shall correct them before that segment will be accepted for payment. To receive acceptance of any such
segment after correction, the Contractor shall request additional testing by the Engineer. The results of
the Final PRI testing performed before this correction work will be used to determine the payment
adjustment unless the Contractor requests another PRI determination.

Payment Adjustments: Payment adjustments will be made for the deck and approaches
containing areas subject to the riding specification.

Values, as calculated from the Payment Adjustment Schedule (Table 1) for a segment’s Initial
PRI, will be used as a basis for payment adjustment only when the Contractor does not request or require
a Final PRI determination.

When the Contractor requests a Final PRI determination after an Initial PRI was determined, or
after the Contractor has attempted a correction of the segment’s PRI following the initial construction of
the test segment, values as calculated from the Payment Adjustment Schedule for a segment’s Final PRI
will be used.

There may be a negative or a positive adjustment value for each of the test segments (Table 1).
The final total adjustment will be the addition of all the individual adjustment values calculated for all of

the test segments.

Table 1 - Payment for Tested Surfaces

Contract Unit Price Adjustment (per
yd®)
Less than 4.0 $1.20
Initial Test PRI 4.0 to 10.0 ($0.30) * (8-Initial PRI)
Greater than 10 Additional Coyrectwe Work
Required
Less than 4.0 $1.00
Final Test PRI 4.0 to 10.0 ($0.30) * (6-Final PRI)
Greater than 10 Additional Coyrectwe Work
Required

Other than through the above described payment adjustment, there will be no additional payment
for any work for any attempted corrections of “must-correct” areas, or for the attempted PRI improvement
work.

Damage to joint sealant, stripping, etc. caused by corrective work performed on the riding surface
shall be acceptably repaired by the Contractor at no additional cost to the Department.

Areas containing spalls, aggregate fractures, disturbed joints, cross-slope discontinuities, or
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raveling surfaces shall be repaired by the Contractor at no additional cost to the Department. Corrections
to obtain acceptable final surface texture for cross-slope drainage, skid resistance, and appearance shall be
performed by the Contractor at no additional cost to the Department.

If the option to perform a blanket grind is selected by the Engineer based on the condition of the

roadway after corrective action has taken place, the bonus payment will be calculated using the PRI test
results measured after blanket grinding has occurred.

3/11/05
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Modified DelDOT Test Method 13: Measuring Pavement Ride Roughness with a Profilograph

This test method matches ASTM E 1274, “Standard Test Method for Measuring Pavement
Roughness Using a Profilograph”, except for the following additions and modifications:

Background - Overview

The profilograph is a mobile testing instrument designed to register and record deviations of a
pavement surface. The profilograph shall be capable of tracing a representation of the pavement profile
onto strip-chart paper for permanent record and evaluation. The profile trace shall be drawn
automatically by sensing the vertical movement, relative to the 25-foot long frame of the instrument,
made by a wheel traveling on the pavement. The sensing wheel shall be a bicycle-type wheel with a 5-
foot circumference located at the midpoint of the profilograph frame.

A group of 6 wheels shall support each end of the frame. These wheels shall have no common
axle and shall be arranged in a staggered pattern such that no two wheels cross the same bump at the same
time. Each wheel group shall be connected to the frame at points 25 feet apart.

Strip-chart paper shall be advanced through the recording device as the profilograph advances
over the surface being evaluated. The profile trace shall be drawn in ink as a line with a horizontal scale
of 1 inch equaling 25 feet and a vertical scale of one-to-one, i.e., the full amount of deflection is shown
along a length that is scaled down by a factor of 300 on the trace. The trace shall be marked to allow
distance correlation to the pavement of the test segment.

Unless otherwise directed, the pavement shall be evaluated by guiding the profilograph straight
along each outside wheel path of the pavement; for the PCC pavement with multiple lanes, an additional
interior pass will be made approximately one foot to the left side of each longitudinal joint (left being
relative to the direction of the paving operation); for HMA pavements and rehabilitation work, all other
wheel paths shall also be evaluated. The wheel path is located 3 feet from the centerline of the lane being
tested.

Changes for ASTM E 1274

Scope

1.1 Add: The supported reference frame shall be 25 feet long; the equipment shall be a California-
type profilograph similar to those manufactured by James Cox and Sons, Inc., of Colfax, CA.,
having a group of six wheels at each end that averages the elevations in the area near each end.

Terminology

3.1.1 Add: The blanking band length will match the length of the test segment. The width of the
blanking band is 0.20 inches for new PCC pavement construction and rehabilitation. The
blanking band width for new Hot-Mix Asphalt pavement is zero.

Apparatus

5.3 Replace with the following: Excessive deviation template (optional) - Clear plastic piece marked
with 4 parallel lines of a length of 1.00 inches (plus or minus 0.02 inches) (24.5 to 25.5 mm),
spaced at 0.1 inches (2.5mm) on center, all beginning and ending at an imaginary line that is

oriented 90 degrees to the ends of the lines.

Calculations
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Note 1.Replace with the following: The profilograph trace reduction shall be computerized; the
computer’s result shall match the results gotten by manually determining the deviations and
calculating the roughness index as described herein.

10.1  Apply the blanking band to the test segment represented by the profilograph trace (the record of
the surface as produced by the profilograph) so that the maximum number of deviations are
covered by the blanking band. With the blanking band in place for each segment, determine the
distance that each scallop along the trace extends either above or below the blanking band -
representing bumps and dips. Divide the total distance of all deviations determined within the
test segment by the total non-exempted length of the test segment, to determine the Profilograph
Ride Index (PRI) represented by that trace. Average the values of both wheel paths to determine
the PRI for the test segment.

10.2  Apply the excessive deviation template such that the bottom line on the template extends to or
beyond the trace line. By comparing points on the profilograph trace to the parallel lines above

the bottom line, identify all possible deviations from that line that exceed the tolerance
established for excessive deviations.

Report

11.1.2 Replace with the following: Excessive deviation tolerance to the nearest 0.05 inches (1 mm), for
example, 0.3 inch.

11.1.3 Replace with the following: Length of each test segment,

11.1.4 Replace with the following: Profilograph Ride Index (PRI) for each wheel path and for the test
segment, and

11.1.5 Add the following: Total number of excessive deviations located within each test segment (use
the count from both wheel paths).
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501531 - BLANKET GRINDING OF OVERLAY CONCRETE

Description:
This work shall consist of furnishing diamond grinding equipment to perform a “blanket” grind of

the overlaid concrete deck surface and approach slabs in accordance with these special provisions, notes
and details in the Plans, and as directed by the Engineer.

The Contractor shall employ grinding methods that will produce a visually consistent deck
surface while maintaining or improving rideability criteria established in Special Provision 501530.

Material Requirements:

Measurement Equipment: The Contractor shall furnish, calibrate, and operate equipment capable
of producing an accurate profilograph ride index (PRI) in accordance to test procedures outlined in
DelDOT Test Method 13 (Modified). Prior to use, the Engineer will verify that the equipment selected is
capable of producing an accurate, repeatable trace of the deck surface. The equipment must be equipped
with a computer based system capable of calculating the PRI and locating excessive deviations

Grinding Equipment: Grinding shall be done using self-propelled machinery containing diamond
blades, mounted on a multi-blade arbor with a minimum cutting head width of 36" that has been designed
and approved for grinding pavements. The equipment shall be such that it does not cause strain or
damage to the underlying surface of the deck. Grinding equipment that causes excessive raveling,
aggregate fractures, spalls, or disturbance of the joints shall not be permitted. All slurry or residue
resulting from the grinding operations shall be immediately discharged into tank trucks, or other suitable
holding tanks, and shall be removed from the project for proper disposal by the Contractor. Equipment
used to perform any grinding operations must have demonstrated previous successful use in grinding
similar surfaces.

Construction Methods:

Blanket Grinding: The Contractor shall ensure, prior to transverse grooving operations that all
areas of overlaid surface consist of a uniform texture. This shall be accomplished by performing a
blanket grind of the overlay concrete.

After the blanket grinding operations, the overlaid deck surface shall again be tested in
accordance to Special Provision 501530.

3/11/05
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600501 - BRIDGE CONSTRUCTION REQUIREMENTS

1.0 GENERAL

The following provisions shall apply to the bridge erection, temporary supports and falsework, cable
installation, and geometric controls. The cable-stay references shall apply to all cable-supported
structures as appropriate.

A)

B)
0

D)

E)

F)

G)

The erection of the structure and the field workmanship shall be in accordance with the
best practice and shall conform to the Performance Specifications and Special Provisions.

The safe erection of the structure is the sole responsibility of the Design-Builder.

The Design-Builder shall submit complete, detailed and checked shop and erection
drawings of his proposed erection sequence, including complete and checked erection
design calculations to the Department for review and comment. The review and
comment by the Department of the Design-Builder's erection sequence and Plans shall
not relieve the Design-Builder from his responsibility for performing the work required
by this Special Provision and the Contract Documents.

The following items shall be performed by the Design-Builder and submitted to the
Department for review:

1) Complete, detailed erection sequence drawings are required. Erection and
erection wind stresses in permanent and temporary members including temporary
piers and false work reactions shall be determined for each stage. Moments,
shears, axial loads and other forces shall be computed and tabulated for all
pertinent members at a sufficient number of points to demonstrate that the load
demand will not exceed the capacity or allowable stresses for each stage of the
erection. Details of contemplated elevations, cable-stay lengths, adjustments etc.
required shall also be shown for each stage. If final cable-stay adjustments are
required after superimposed dead loads are placed, the Design-Builder shall take
proper steps to prevent unintended stiffness created by superimposed dead loads
(e.g. parapets and barriers) from affecting the accuracy of stay cable adjustment.

2) The Design-Builder shall prepare, check and then submit detailed shop and
erection drawings to the Department for review and comment.

3) All submittals by the Design-Builder shall be submitted sufficiently in advance
of the start of construction as to allow for review and resubmission if required.
The review shall be conducted in accordance with Part 2 — DB Section 111 of the
Contract Documents.

The Design-Builder shall meet with the Department to discuss the proposed erection
procedure, erection design criteria, and structure capabilities to support the proposed
erection scheme. The Department will review the preliminary erection procedure
proposal for general compliance with the contract requirements.

The Design-Builder shall develop and submit to the Department a complete description
and stress calculations of the proposed process and sequence of erection including
positions and weights of equipment at each position and at each stage in sufficient details
to allow review of the effects of the erection procedure on the structure.

The Design-Builder shall submit to the Department for review and comment the detailed
design of all erection equipment, falsework, temporary bracing and other items required
for erection.
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H)

I)

)

K)

L)

The Design-Builder shall ensure the intermediate static and dynamic stability of the
structure is adequate for the various stages of the construction. To fulfill this
requirement, the Design-Builder may have to construct temporary support bents or install
auxiliary cables to stabilize the bridge. Such cables or other means shall not be permitted
within the waters of the Indian River Inlet or within the clearance envelope required over
the navigable waterway.

Should stabilization be required, the Design-Builder shall develop a scheme for
stabilizing the cable-stayed structure against wind loads at all construction stages. All
details and layouts of any tie down assembly including all connections, foundation
elements, and material properties shall also be submitted to the Department for review
and comment.

All computations shall be prepared, signed and sealed by a Professional Engineer
registered in the State of Delaware who is experienced in the design and construction of
the proposed bridge type. Calculations shall be submitted in a neat organized manner
that is easy to follow.

The Design-Builder will be responsible for determining and monitoring forces and
deflections in the permanent structure at all erection stages as are caused by his proposed
erection process.

No construction work shall be performed until the Design-Builder’s erection sequence is
totally reviewed and approved in writing by the Quality Control Manager and any related
Non-Conformance Report items have been resolved with the Department. The erection
sequence must be consistent with the design.

Any subsequent modifications to the structure for erection purposes shall be submitted to
the Department for review. The Design-Builder shall demonstrate that such
modifications will have no adverse effect on the completed structure. Any additional
materials required shall be provided at no cost to the Project. Completed details and
stress computations will be required for all revisions to the Plans. The Design-Builder
shall submit for Department review all proposed modifications to details shown on the
Plans. No such work shall be performed until it is also reviewed and approved in writing
by the Quality Control Manager and any related Non-Conformance Report items have
been resolved with the Department.

11 CABLE-STAY INSTALLATION

Cable-stay installation shall conform to the Performance Specification for Cable-Supported Bridge
System Requirements and the provisions below.

A)

B)

0

Cable-stays shall be installed in accordance with an engineered cable installation
procedure prepared by the Design-Builder that shall prescribe cable force and elongation
for the installation of each cable-stay. The engineered procedure shall include
consideration of actual construction loads and static conditions at the time of cable-stay
installation.

Changes to construction and erection sequence or procedure from those assumed in the
development of the cable-stay procedure shall be incorporated in revisions to the cable-
stay installation program.

Jacks and gauges for cable-stay installation shall be calibrated using a load cell or
calibrated static load machine within one month prior to the beginning of the cable-stay
installation, and every 6 months thereafter, for the duration of cable-stay installation. The
6-month recalibration may be performed using a master gauge, provided that the master
gauge is calibrated with the field gauges at the time of initial jack calibration.
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D)

E)

F)

G)

The cable-stay installation program shall prescribe both force and cable elongation, for
each jacking operation, and shall establish the priority of force over elongation for control
of the jacking operation. This program shall stipulate the permissible variance between
force and elongation for each cable to be installed.

A strand and cable force verification method shall be utilized. The verification procedure
shall be performed by an independent Subcontractor (i.e., independent of the Design-
Builder and stay cable system supplier). A laser-based force measurement system shall
be used for this purpose. The forces in individual strands shall also be measured in the
laboratory on the cable-stay systems to be tested for fatigue and strength. This will verify
the uniformity of strand forces. The forces in all cable-stays shall be measured after
completion of stay erection iterations for comparison with the Designer’s predicted and
erection tabulated forces. The Design-Builder shall develop procedures to ensure that the
initial stressing is equalized for all tensile elements in a given cable-stay within a range of
2.5%.

The cable-stay installation procedure shall include provisions for monitoring the
installation of each cable.

Permanent records shall be established for each cable installation. Such records shall
include survey records, date, time and ambient temperature; cable forces; cable
elongation measurements; lock nut setting; and all other special notations necessary and
sufficient to establish the conditions under which the cable was installed.

1.2 FALSEWORK

Temporary supports and/or falsework may be required to erect the structure. Falsework shall be properly
designed for all anticipated loads obtained from stage-by-stage erection analyses. The Design-Builder
shall submit detailed Plans for all falsework to be used showing all loadings assumed by the Design-
Builder's design. Review of the Plans by the Department shall not relieve the Design-Builder of his
responsibility for the Work.

13 GEOMETRIC CONTROLS AND LOADS

A)

B)

The Design-Builder shall be responsible for geometric control of construction so that the
completed structure will conform to the lines, grades, and dimensions and cable stresses
on the Plans. The Design-Builder shall furnish, on-site, competent engineering and
surveying personnel and equipment to establish and verify elevations and alignment of
the structure and cable-stays at every stage of construction. The Design-Builder shall be
responsible to determine the need for the amount of adjustments that may be required in
the erection stages. The Department shall be provided the opportunity to review and
comment on each such use of adjustments in advance of its implementation.

At the reference temperature (e.g. 70° F) shown on the Plans, the structure shall have a
geometric configuration that is in general conformance with the dimensions shown on the
Plans for the dead load conditions. The target elevations and loads during each erection
stage shall be adjusted to account for the actual temperature at the time of construction.
The Design-Builder shall provide sufficient computations and analyze the structure with
sufficient detail to reasonably assure that final adjustments can be made to also obtain the
target dead load cable stress and deck elevations defined in the Plans with the following
tolerances:

1) Absolute tolerance in deck elevation at the centerline of bridge at center span
shall be = 5.5", provided that the deck elevation at cable attachment points
follows, within a tolerance of = 1" (unless a tighter tolerance is required to satisfy
drainage) the elevation based on the bridge cross-slope. A smooth parabolic
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curve shall pass through the final deck elevation at the centerline of the bridge
and the deck elevation at the end of the cable-stayed span and be within 17at all
other points along the bridge. In no case, shall the bridge deck elevation
tolerance allow for the low chord of the bridge, or any of its attachments, to
extend within the clearance envelope over the navigable waters of the Indian
River Inlet.

2) Cable-stays shall be adjusted for the dead load condition such that each
individual cable shall not exceed values of = five percent (5%) of the cable dead
load computed and shown on approved Working Drawings. It is possible that
one individual cable may have to be adjusted to lesser tolerances to prevent stress
in other cables from exceeding the + five percent (5%) tolerance.

3) Final fabrication lengths for the cable-stays shall be calculated by the Design-
Builder after erection loads and methods are known and detailed erection stress
calculations have been completed. The tolerance in the fabrication length of the
cable in the unstressed condition shall be as follows:

Length between Permissible
bearing faces (ft) tolerance (inches)
150 plus 1.0, minus 0.0
300 plus 1.5, minus 0.0
500 and over plus 2.0, minus 0.0

O The Design-Builder shall prepare and furnish to the Department complete detailed
erection sequence drawings.

D) Based on the Design-Builder's construction equipment and procedures, the Design-
Builder shall compute and prepare tables of anticipated cable tensions in each cable at
corresponding stages of erection of the bridge including, but not limited to the stages
immediately:

1) Before and after erection of precast segments or completion of in-situ casting of
segments;

2) Before and after each cable-stay stressing operation;

3) After full dead load including concrete parapets and concrete overlay; and

4) After completion of all time dependent behavior (i.e. day 10,000).

E) The tables of anticipated cable tensions and computations shall be submitted to the
Department for review and comment.

F) If as-built cable forces exceed the design forces as shown in the Plans, the Design-
Builder shall investigate adequacy of all cable components and anchorages. Cost for all
and any additional engineering, field work and material required shall be borne by the
Design-Builder.

G) As part of the Design-Builder’s Quality Control requirements, the tension in each cable
shall be checked at intermediate stages of the superstructure erection to ensure that it is
within the anticipated range. Any cable requiring adjustment at these intermediate stages
shall be properly adjusted.

H) Each cable-stay anchoring at the same segment (and/or station) of deck shall be installed
and stressed simultaneously. The difference in force in the cable-stays at any time shall
not exceed five percent (5%) of the corresponding design cable forces.

Indian River Inlet Bridge Readvertised 39 Final

Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Bridge Construction Requirements Page 4 of 5



Delaware Department of Transportation

I)

J)

K)

L)

M)

N)

Promptly after erection of each cable, the tension in the cable shall be checked to
ascertain that it is within the range of anticipated tension for the corresponding stage of
superstructure erection. Maximum cable tension during construction shall not exceed
fifty-six percent (56%) of the cable's guaranteed ultimate tensile strength.

Cable-stays shall be erected at the appropriate times to suit the Design-Builder's erection
scheme.

The Design-Builder's cable installation procedure shall specify which is the live
(stressing) end anchorage of the cable, i.e. at the tower anchorage or deck girder
anchorage, and the live end anchorage shall be detailed to provide for future cable
replacement.

Cable-stay anchorages shall allow for future force adjustments (increase or decrease) of
2.5% of the guaranteed ultimate strength of the cable-stay without the use of shims. The
Design-Builder shall include in the cable-stay installation plan fully developed details
and procedures for removing/detensioning strands and re-installing strands.

Care shall be exercised during cable erection to prevent damage to the sheathing and to
prevent damage to the other components of the cable-stay. All damage to the sheathing
or cable components shall be immediately repaired to the satisfaction of the Department.
Damaged sheathing and components shall be replaced, at the Design-Builder's expense.

Cable-stays shall be installed so that there are no wedge marks within the stressed portion
of any strand. Any strand that results with wedge marks on the permanently stressed
portion of the strand shall be replaced.

14 SPAN CLOSURES

A)

B)

0

D)
E)

To make up the closure pours, the ends of the bridge shall be brought into vertical,
horizontal and cross-slope alignment by jacking, counterweighing or adjusting selected
cable-stays. This shall be included in the Design-Builder’s erection scheme submitted to
the Department for review and comment.

After the closure concrete has attained the required strength and other construction
operations have been completed as necessary, certain selected cable-stays shall be
adjusted to produce the required stresses in the structure.

Upon completion of final post-tensioning, closure concrete and the placement of the
concrete parapets and overlay, the cable-stays shall be adjusted as required to their
planned tension.

After all final adjustments have been made, wedges shall be post-blocked.

Fully developed details for side span and central span closures, including placement of
alignment devices as required, jacking, and counterweighing and stay cable adjustments
shall be included in the Design-Builder's erection scheme submittal to the Department.

Remainder of page blank
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602543 - FURNISHING LATEX MODIFIED CONCRETE
602544 - CONSTRUCTING LATEX MODIFIED CONCRETE OVERLAY

Description:

The item "Furnishing Latex Modified Concrete" shall consist of furnishing latex modified
Portland cement concrete (hereafter referred to as overlay concrete) at the site of construction; and the
item "Constructing Latex Modified Concrete Overlay" shall consist of preparing, placing, consolidating,
curing, and texturing the latex modified concrete on the bridge deck and/or other specified areas in
accordance with these specifications, applicable requirements of Section 602 of the Standard
Specifications, and notes on the Plans and as directed by the Engineer.

The overlay shall be constructed as a single monolithic element of the structure with respect to
depth. Any joints between placements shall be placed to not be within the wheel paths of the traffic. The
overlay shall be uniform, strong, dense, and well-bonded to the existing deck, and shall have a smooth,
free-draining, crack-free surface.

Materials:

Cement shall be either Type I or II, non-air entraining Portland cement conforming to Section
801. It shall be stored in a suitable weatherproof enclosure which will protect the cement from dampness.

Fine Aggregates shall conform to Section 804.

Coarse Aggregate shall conform to Section 805 of the Standard Specifications, except that only
non-carbonate rock shall be used, and that its percentage of wear (Los Angeles Test - AASHTO T96)
shall be not more than 30%. Non-carbonate rock shall be understood to be rock from any one of the
following geological classifications: trap rock, granite, gneiss, quartzite or argillite. The use of
serpentine aggregate shall not be permitted. = The coarse aggregate grading shall conform to the
requirements of Section 813, Delaware Number 8.

Coarse and fine aggregate shall be stored separately in such a manner as to avoid contamination
with each other or with foreign matters and also avoid frequent variation in its moisture content.

Water shall conform to the requirements of Section 803.

Latex Modifier for Concrete shall be non-toxic, film forming, polymeric emulsion to which all
stabilizers have been added at the point of manufacture, and shall be homogeneous and uniform in
composition.

Mix Design

Latex concrete shall be composed of Portland Cement Type I, coarse and fine aggregates, and a
non-toxic polymer emulsion prepared in accordance with these Special Provisions.

After the materials furnished by the Contractor have been submitted for the project, the actual
batch weights will be designed by the Contractor based on tests in accordance with the limits shown in
Table 1 of these Special Provisions. The design shall be submitted to the Engineer for approval. The
proportions will be stated in terms of aggregates in a saturated surface-dry condition, and the batch
weights will have to be adjusted periodically to take into account the actual moisture of the aggregates at
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the time of use.

The proportions and the slump for the latex concrete as submitted to, and approved by the
Engineer, shall not be changed during the progress of the work; nor shall a change in the source or
character of the material be made, until the Engineer has accepted such materials, and/or new proportions
based on tests for the mix is resubmitted by the Contractor to the Engineer's approval.

The design mix for the latex concrete shall be as noted below in Table 1:

TABLE 1

Latex Modified Concrete Mix

Formulated Latex - gallons/sack of cement 3.50

Percent of Fine Aggregate as percent of Total Aggregate by

weight >0-60

* Weight ratio of cement: fine aggregate: Coarse aggregate dry 1.0:2.5:2.0
basis (agg.Sp.Gr.2.65) [T

Air Content - Maximum Percent of Plastic Mix (there is no

minimum) 612%

** Slump B inches 4-6

Water - cement ratio 0.40 Max.

Minimum compressive strength @ 28 days 4000 psi

* The dry weight ratios are approximate and should produce good workability but due to

gradation changes may be adjusted within limits by the Engineer. The fine aggregate ratio may be
increased by as much as 0.2 if the coarse aggregate is reduced by an equivalent volume.

ok The slump shall be measured 4 to 5 minutes after discharge from the mixer. During this
waiting period, it shall not be disturbed. Care shall be exercised that traffic vibrations do not affect
the measurement.

Chloride permeabilities shall be no greater than 1500 coulombs when tested according to the
Virginia Modified Method of AASHTO T277. The permeability test samples will be field-cast
cylindrical specimens with a 4" diameter and at least 4" in length. They will be air cured at a temperature
of 73 + 3[JF for one week and the last three weeks of the air cure will be at 100 +£ 9[JF. Cylinders will be
tested at 28 days in accordance with the AASHTO T277 Test Method.

Construction Methods:

All equipment for surface preparation, mixing, placing, and finishing of the latex concrete shall
be approved by the Engineer prior to the start of any work.

Proportioning and mixing equipment shall be a self contained, mobile, continuous mixing type
subject to the following:

a. The mixer shall be self-propelled and be capable of carrying sufficient unmixed dry, bulk
cement, sand, coarse aggregate, latex modifier and water to produce on the site not less
than 6 cubic yards of modified Portland Cement Concrete.
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b. The mixer shall be capable of positive measurement of cement being introduced into the
mix. A recording meter shall be visible at all times, and equipped with a ticket print-out
shall indicate the quantity.

c. The mixer shall provide positive control of the flow of water and latex emulsion into the
mixing chamber. Water flow shall be indicated by flow meter and be readily adjustable
to provide for minor variations in the moisture of the sand and aggregate.

d. The mixer shall be capable of being calibrated to automatically proportion, and blend all
components of indicated composition on a continuous or intermittent basis as required by
the finishing operation, and shall discharge mixed material through a conventional chute
directly in front of the finishing machine.

e. The mixer shall be capable of spraying water over the entire placement width, as it moves
ahead to insure that the surface to be overlaid is wetted prior to receiving the latex
concrete.

f. Mixers shall be calibrated to accurately proportion the specified mix. Certification of the

calibration by approved testing laboratory will be accepted, as evidence of this accuracy
if the yield is shown to be true within a tolerance of 1.0 percent according to the
following test:

With the cement meter set on zero and all controls set for the desired mix activate the
mixer discharging mixed material into a 0.25 cubic yard container - 36" x 36" x 9".
When the container is level-struck full, making provision for settling the material into all
corners, the cement meter must show a discharge of 1.875 bags of cement.

An approved finishing machine complying with the following requirements shall be used for
finishing the wearing surface:

1. The finishing machine shall be self-propelled and capable of forward and reverse
movement under positive control. Provision shall be made for raising all screeds to clear
the screeded surface for traveling in reverse. An approved self-propelled finishing
machine with one or more rotating rollers, augers, and 1,500 to 2,500 VPM vibrating
pans may be used. Any modification shall be subject to approval by the Engineer.

2. Supporting rails upon which the finishing machine travels will be required and shall be
sufficiently rigid so that they do not deflect under the weight of the machine. When
placing overlay concrete in a lane abutting a previously completed lane, that side of the
finishing machine adjacent to the completed lane, shall be specially equipped to travel on
the completed lane.

Mixing of Materials

The applicable provisions of Section 602 and 812 of the Standard Specifications shall apply with
the following exceptions and additional provisions:

The overlay concrete shall be thoroughly mixed in an approved mixer at the site. Mixers shall be
clean and the ingredients accurately proportioned. The ingredients shall be added to the mixer in
accordance with the recommendations of the manufacturer of the latex modifier.

Indian River Inlet Bridge Readvertised 43 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Furnishing & Constructing Latex Modified Concrete Page 3 of 7



Delaware Department of Transportation

Bags or other containers holding ingredients, including those identified by the manufacturer as
dissolving or breaking during mixing, shall not be placed in the mix.

The mixing time shall be the minimum needed to secure the air content and slump desired, and in
accordance with the recommendations of the manufacturer of the latex modifier.

The overlay concrete shall be, when discharged from the mixer, uniform in composition and
consistency. Mixing capacity shall be such that finishing operations can proceed at a steady pace with
final finishing operations completed before the formation of the plastic surface film.

Surface Preparation

If required in the Plans, the Contractor shall scarify the existing deck to a depth of 1/4". After
this initial removal, the Contractor shall sound the deck and outline areas of unsound concrete for
removal, subject to the approval of the Engineer. Removal and repair work below the initial 1/4" of
scarification will be measured and paid for under other items of work in this Contract.

On any bridge decks or approach slabs where a hot mix surface is removed, and no additional
concrete milling is specified, the Contractor shall scarify the exposed concrete surface an additional 1/8"
to 1/4" in depth to remove all hot mix latency prior to sounding the concrete as specified above and final
cleaning as specified below. Cost of the scarification shall be incidental to item 602544,

Any portions of bridge decks or approach slabs that have a smooth surface shall be scarified to a
depth 1/8" to 1/4" prior to placing the latex concrete overlay. It is the intent that the surface to receive the
overlay has a sufficiently rough texture to assure a good mechanical bond between the existing concrete
and the latex concrete overlay. Cost of the scarification shall be incidental to Item 602544.

Not more than 24 hours before placement begins, the entire surface of the bridge deck and the
areas to receive latex concrete shall be thoroughly cleaned by shot or grit blasting. The edge of any
previously placed lanes of concrete overlay shall be blasted to remove the trowel cut surfacing to promote
bond. If necessary to remove rust, oil or other foreign materials detrimental to achieving bond, detergent
cleaning followed by shot or grit blasting and air blast cleaning shall be used. Immediately prior to
placement of latex modified concrete, the clean surface shall be thoroughly hosed down with water and
kept wet for a period of not less than one hour. Any standing water in depressions, holes or area of
concrete removal shall be blown out with compressed air free of oil. The Contractor shall take all
necessary precautions with the deck preparations to ensure a good bond with the overlay.

Contamination of the cleaned and wetted deck shall be prevented by placement of a clean 4 mil
(minimum) thick polyethylene film (or other covering as approved by the Engineer) completely covering

the surface of the deck to be overlaid.

Transverse and longitudinal joints of previously placed overlay shall be sawn to straight and
vertical edges before overlay is placed against them.

Limitations of Placing Overlay Concrete
The Contractor shall be responsible for the quality of the concrete placed in any weather or
atmospheric conditions. A smooth, durable riding surface of uniform texture, true to the required grade

and cross-section, shall be obtained on all bridge decks.

The overlay concrete shall not be placed when rain is forecast within the intended working
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period. Adequate preparations shall be made to provide protection of the freshly placed overlay in the
event of sudden or unexpected rain. If rain occurs during placing of the overlay, all operations other than
protection of the already placed overlay shall immediately cease. Materials damaged by the rain shall be
rejected and replaced at no additional cost to the Department.

The overlay concrete shall be placed only when the local ambient temperature is above 45°F for
the entire curing period. The overlay shall not be placed if the ambient air temperature is 85°F, or higher
or predicted to go above 85°F during the overlay placement regardless of the surface evaporation rate.
The overlay concrete shall not exceed 85°F.

The overlay concrete shall be placed only if the overlay surface evaporation rate, as affected by
ambient air temperature, concrete temperature, relative humidity, and wind velocity, is 0.15 pound per
square foot per hour or less. The Contractor shall determine and document the atmospheric conditions,
subject to verification by the Engineer. The chart contained in "Plastic Cracking of Concrete" by Delmar
Bloem for the National Ready Mixed Concrete Association, and published in ACI 305R-89, shall be used
to determine the loss of surface moisture for the overlay. The chart may be obtained from the
Department's Materials and Research Section.

An overlay shall not be placed adjacent to a previous overlay which has cured for less than 3
cure-days.

Placement of Overlay Concrete

Placement shall conform to applicable requirements of Section 602. The maximum overlay depth
placement, per lift, shall be 2°.

Prior to placing the concrete overlay, the Contractor shall schedule a "Preplacement Meeting"
with the Engineer to discuss the plan and procedure for the work. This discussion shall acceptably
establish the Contractor's ability to place the overlay on a continuous basis and to consolidate, finish,
texture, and commence curing within the time intervals specified.

If placement of the overlay is to be made at night, the Contractor shall submit a plan which
provides adequate lighting for the work area. The plan shall be submitted at least 15 calendar days in
advance and be approved by the Engineer before concrete is placed. The lights shall be so directed that
they do not adversely affect traffic.

The latex manufacturer’s technical representative shall be present during the placement of the
overlay at no additional cost to the Department. Work which is considered by this representative as being
detrimental to the integrity of the overlay will be rejected.

The maximum time allowed between the start of mixing to the completion of discharge of the
overlay concrete at the worksite shall be sixty minutes (both when used as grout or as overlay).

Immediately before the overlay is placed, the concrete surfaces shall be cleaned with an air blast
(oil free), cleared of any standing water, and then covered with a coating of bonding grout. The grout
shall consist of the overlay, placed and brushed onto the deck. The coarse aggregate shall be removed
from the deck. The overlay shall be placed only when the existing deck is "surface dry". The grout shall
be scrubbed onto surface dry decks (surfaces which are dry enough to absorb some of the moisture from
the grout with enough care to ensure that all surfaces are evenly covered and that excess grout will not
collect in low areas. The bonding grout shall be applied for only a short distance in advance of the
placement of the overlay. Reapplication is required when the grout dries prior to overlay placement.
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The maximum allowable time between the discharge and the final finishing of the overlay
concrete shall be ten minutes.

A construction dam or bulkhead shall be installed in case of major delay in the placement
operation exceeding one hour in duration. During minor delays of one hour or less the end of the
placement may be protected from drying with several layers of wet burlap.

If overlay concrete placement is stopped or delayed for a duration of 90 minutes or more, further
placement shall be discontinued and may not resume until after a period of not less than 12 hours. This
restriction does not prohibit continuation of placement provided a gap is left in the lane. The gap shall be
sufficient in length for the finishing machine to clear the previously placed concrete.

Consolidating and Finishing Overlay Concrete

Immediately following application of the bonding grout, the overlay shall be placed, consolidated
and finished to the Plan grades with vibrating devices. Spud vibration will be required in deep pockets,
edges and adjacent to joint bulkheads. Hand finishing with a float may be required along the edge of the
pour or on small areas of repair. Edge tooling is required at joints, except next to metal expansion dams,
curbs, and previously placed lanes

A 10' straightedge shall be supplied and used by the Contractor to check the overlay directly
behind the finishing machine. It shall also be used to check transversely along the edges of the overlay
where hand finishing is done. Any irregularities exceeding 1/8" in 10' shall be corrected immediately.
Any ponding problem which is noted prior to final acceptance of the overlay shall be corrected by the
Contractor at no cost to the Department. The Contractor shall test the overlay concrete surface for
smoothness in accordance with Subsection 602.20 of the Standard Specifications.

Curing the Overlay Concrete

As soon as the finishing operation is completed, the finished overlay surface shall be covered
with a layer of clean, fully wet, saturated, burlap. After initial set, a 4 mil (minimum) thick white opaque
polyethylene film shall completely cover and seal the wet burlap to maintain a 100% relative humidity
environment for a period of 2 cure-days (a cure-day shall be defined as a 24 consecutive hour period of
time). The curing material shall then be removed for an additional 72 hours of air cure. Wet burlap-
polyethylene sheets may be substituted for the polyethylene film with the approval of the Engineer but
shall not replace the initial wet burlap.

The temperature at the overlay surface shall be maintained above 35°F until the curing period is
completed. Any day during which the air temperature at the overlay surface falls below 45°F shall not be
counted as a cure-day.

Any cracking which occurs prior to opening to traffic shall be sealed or repaired in a manner
approved by the Engineer at no cost to the Department. The deck shall be sounded and any delaminated

areas removed and replaced at no cost to the Department.

Traffic will not be permitted on the finished overlay surface until after the wet burlap cure period
is complete.

The surface shall be textured in accordance with Subsection 602.20.
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Any improperly cured overlay is subject to replacement at no cost to the Department.

NE - 3/17/05
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602583 - FURNISHING MICRO-SILICA MODIFIED CONCRETE
602584 - CONSTRUCTING MICRO-SILICA MODIFIED CONCRETE OVERLAY

Description:

The item "Furnishing Micro-Silica Modified Concrete" shall consist of furnishing micro-silica
modified Portland cement concrete (hereafter referred to as overlay concrete) at the site of construction;
and the item "Constructing Micro-Silica Modified Concrete Overlay" shall consist of preparing, placing,
consolidating, curing, and texturing the micro-silica modified concrete on the bridge deck and/or other
specified areas in accordance with these specifications, applicable requirements of Section 602 of the
Standard Specifications, and notes on the Plans and as directed by the Engineer.

The overlay shall be constructed as a single monolithic element of the structure with respect to
depth. Any joints between placements shall be placed to not be within the wheel paths of the traffic. The
overlay shall be uniform, strong, dense, and well-bonded to the existing deck, and shall have a smooth,
free-draining, crack-free surface.

Materials:

Micro-silica Components:

A. Micro-silica (silica fume) shall conform to AASHTO M307

B. Cement shall be either Type I or II, non-air entraining Portland cement conforming to
Section 801.

C. Fine Aggregates shall conform to Section 804.

D. Coarse Aggregates shall conform to Section 805, except that only non-carbonate rock
shall be used, and that its percentage of wear (Los Angeles Test - AASHTO T96) shall be
not more than 30%. Non-carbonate shall be understood to be rock from any one of the
following geological classifications: trap rock, granite, gneiss, quartzite, or argillite. The
use of serpentine aggregate shall not be permitted. The grading shall conform to Section
813, Delaware No. 8.

E. Air Entraining Agents shall conform to AASHTO M154.
F. Water shall conform to Section 803.
G. High Range Water Reducer shall conform to ASTM C 495.

H. Fiber Reinforcement shall conform to ASTM C 1116, Type III with a minimum fiber
length of 2" and a maximum length of 1 1/2".

L Evaporative Retardant shall be a product specifically marketed for the use of retarding
evaporation from a concrete surface; plain water is not acceptable.

Mix Design

The mix design shall be performed by the Contractor based on the submitted component sources;
the overlay concrete shall conform to Section 812, Class A, except for the following modifications:
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Water/ (Cement & Micro-silica) Ratio - Maximum 0.40

Micro-silica - 7% of the weight of Portland cement

Slump B 4 to 6 inches

Air Content - 4% to 7%

Compressive Strength - Minimum 4000 psi @ 28 days

Chloride permeabilities shall be no greater than 1500 coulombs when tested according to
the Virginia Modified Method of AASHTO T277. The permeability test samples will be
field-cast cylindrical specimens with a 4" diameter and at least 4" in length. They will be
air cured at a temperature of 73 + 30JF for one week and the last three weeks of the air
cure will be at 100 + 9°F. Cylinders will be tested at 28 days in accordance with the
AASHTO T277 Test Method.

G. Fiber Reinforcement Content - 1.5 1b/yd?

TEOO® >

NOTE: The Contractor shall obtain a written statement from the manufacturer of the micro-silica
that it is compatible with the other materials from the sources proposed by the Contractor
and acceptable in the sequence in which they will be combined.

The overlay shall be centrally batched, and shall be mixed in a central mixing plant or by mixer-
trucks capable of producing a workable mixture of uniform composition and consistency. Batching and
mixing equipment shall conform to Section 812. Admixtures shall be introduced into the concrete in such
a manner that will disperse it throughout the entire load. The mixer-truck charge shall be limited to a
maximum of 75 percent of its rated capacity or to 6 cubic yards, whichever is smaller.

Bags or other containers holding ingredients, including those identified by the manufacturer as
dissolving or breaking up during mixing shall not be placed in the mix.

Air entrainment and slump of the first material delivered to the deck will be determined by the
Engineer. The overlay will not be placed until acceptability of the production has been verified.

Construction Methods:

All equipment for surface preparation, mixing, placing, and finishing of the concrete overlay shall
be approved by the Engineer prior to the start of any work. This equipment includes the following:

A. Power-driven scarifier;

Chipping hammers (maximum nominal 35 Ib. class);
Abrasive blaster;

Overlay mixer-trucks;

Mechanical fogger; and

Finishing machine

mmo 0w

An approved finishing machine complying with the following requirements shall be used for
finishing the wearing surface

1. The finishing machine shall be self-propelled and capable of forward and reverse
movement under positive control. Provision shall be made for raising all screeds to clear
the screeded surface for traveling in reverse. An approved self-propelled finishing
machine with one or more rotating rollers, augers, and 1,500 to 2,500 VPM vibrating
pans may be used. Any modification shall be subject to approval by the Engineer.

2. Supporting rails upon which the finishing machine travels will be required and shall be
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sufficiently rigid so that they do not deflect under the weight of the machine. When
placing overlay concrete in a lane abutting a previously completed lane, that side of the
finishing machine adjacent to the completed lane, shall be specially equipped to travel on
the completed lane.

The Contractor shall provide access to the Engineer in order to obtain grade/elevation survey
information before and after deck preparation has been performed.

Surface Preparation

If required in the Plans, the Contractor shall scarify the existing deck to a depth of 1/4". After
this initial removal, the Contractor shall sound the deck and outline areas of unsound concrete for
removal, subject to the approval of the Engineer. Removal and repair work below the initial 1/4" of
scarification will be measured and paid for under other items of work in this Contract.

On any bridge decks or approach slabs where a hot mix surface is removed, and no additional
concrete milling is specified, the Contractor shall scarify the exposed concrete surface an additional 1/8"
to 2" in depth to remove all hot mix latency prior to sounding the concrete as specified above and final
cleaning as specified below. Cost of the scarification shall be incidental to Item 602584.

Any portions of bridge decks or approach slabs that have a smooth surface shall be scarified to a
depth 1/8" to 2" prior to placing the micro-silica concrete overlay. It is the intent that the surface to
receive the overlay has a sufficiently rough texture to assure a good mechanical bond between the existing
concrete and the micro-silica concrete overlay. Cost of the scarification shall be incidental to Item
602584.

Not more than 24 hours before placement begins, the entire surface of the bridge deck and areas
to receive micro-silica modified concrete shall be thoroughly cleaned by shot or grit blasting. The edge of
any previously placed lanes of concrete overlay shall be blasted to remove the trowel cut surfacing to
promote bond. If necessary to remove rust, oil or other foreign materials detrimental to achieving bond,
detergent cleaning followed by shot or grit blasting and air blast cleaning shall be used. Immediately
prior to placement of micro-silica modified concrete, the clean surface of the entire deck shall be
thoroughly hosed down with water and kept wet for a period of not less than six hours. Any standing
water in depressions, holes or areas of concrete removal shall be blown out with compressed air free of oil
prior to placing the overlay concrete. The Contractor shall take all necessary precautions with the deck
preparations to ensure a good bond with the overlay.

Contamination of the cleaned and wetted deck shall be prevented by placement of a clean 4 mil
(minimum) thick polyethylene film (or other covering as approved by the Engineer) completely covering
the surface of the deck to be overlaid.

Transverse and longitudinal joints of previously placed overlay shall be sawn to straight and
vertical edges before overlay is placed against them.

Limitations on Placing the Overlay Concrete

The Contractor shall be responsible for the quality of the concrete placed in any weather or
atmospheric conditions. A smooth, durable riding surface of uniform texture, true to the required grade
and cross-section, shall be obtained on all bridge decks

The overlay concrete shall not be placed when rain is forecast within the intended working
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period. Adequate preparations shall be made to provide protection of the freshly placed overlay in the
event of sudden or unexpected rain. If rain occurs during placing of the overlay, all operations other than
protection of the already placed overlay shall immediately cease. Materials damaged by the rain shall be
rejected and replaced at no additional cost to the Department.

The overlay concrete shall be placed only when the local ambient temperature is above 45° for
the entire curing period. The overlay shall not be placed if the ambient air temperature is 85°F, or higher
or predicted to go above 85°F during the overlay placement regardless of the surface evaporation rate.
The overlay concrete shall not exceed 80°F.

The overlay concrete shall be placed only if the overlay surface evaporation rate, as affected by
ambient air temperature, concrete temperature, relative humidity, and wind velocity, is 0.15 pound per
square foot per hour or less. The Contractor shall determine and document the atmospheric conditions,
subject to verification by the Engineer. The chart contained in "Plastic Cracking of Concrete" by Delmar
Bloem for the National Ready Mixed Concrete Association, and published in ACI 305R-89, shall be used
to determine the loss of surface moisture for the overlay. The chart may be obtained from the
Department's Materials and Research Section.

An overlay shall not be placed adjacent to a previous overlay which has cured for less than 3
cure-days.

Placement of Overlay Concrete

Placement shall conform to applicable requirements of Section 602. The maximum overlay depth
placement, per lift, shall be 2".

Prior to placing the overlay concrete, the Contractor shall schedule a "Preplacement Meeting"
with the Engineer to discuss the plan and procedure for the work. This discussion shall acceptably
establish the Contractor's ability to place the overlay on a continuous basis and to consolidate, finish,
texture, and commence curing within the time intervals specified.

If placement of the overlay is to be made at night, the Contractor shall submit a plan which
provides adequate lighting for the work area. The plan shall be submitted at least 15 calendar days in
advance and be approved by the Engineer before concrete is placed. The lights shall be so directed that
they do not adversely affect traffic.

The micro-silica manufacturer’s technical representative shall be present during the placement of
the overlay at no additional cost to the Department. Work which is considered by this representative as
being detrimental to the integrity of the overlay will be rejected.

The maximum time allowed between the start of mixing to the completion of discharge of the
overlay concrete at the worksite shall be sixty minutes (both when used as grout or as overlay).

The maximum water-cement ratio of 0.40 shall not be exceeded. Any admixture added at the job
site shall be mixed a minimum of 5 minutes, or 30 revolutions. After all components have been added,
the slump range shall be 6 + 2".

If a slump loss occurs after mixing and before placement of the overlay, the charge may be "re-
tempered" with the high range water reducing admixture to restore plasticity; re-tempering with water
shall not be allowed. The slump and air content will be rechecked to ensure conformance to the
specifications. If the consistency of the charge after "re-tempering" is such as to cause segregation of the
components, this will be cause for rejection of the load. The overlay material must still be placed within
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the original 60 minute limitation or it will be rejected.

Immediately before the overlay is placed, the concrete surfaces shall be cleaned with an oil free
air blast, cleared of any standing water. The bonding grout shall consist of the overlay concrete mortar,
placed and brushed onto the deck. The remaining coarse aggregate from the mortar shall be removed
from the deck. The overlay shall be placed only when the existing deck is "saturated surface dry". The
grout shall be scrubbed or broomed onto the deck. The overlay concrete bonding grout shall be applied
for only a short distance in advance of the placement of the overlay. The distance must not allow the
bonding grout to dry out before the overlay concrete is placed. If the concrete bonding grout dries out, it
shall be removed from the deck placement area with water blasting, and new grout applied.

The maximum allowable time between the discharge of the concrete and the final finishing,
including wet curing of the overlay concrete, shall be less than twenty minutes.

A construction dam or bulkhead shall be installed in case of major delay in the placement
operation exceeding one hour in duration. During minor delays of one hour or less the end of the
placement may be protected from drying with several layers of wet burlap.

If overlay concrete placement is stopped or delayed for a duration of 90 minutes or more, further
placement shall be discontinued and may not resume until after a period of not less than 12 hours. This
restriction does not prohibit continuation of placement provided a gap is left in the lane. The gap shall be
sufficient in length for the finishing machine to clear the previously placed concrete.

Consolidating and Finishing the Overlay Concrete

Immediately following application of the bonding grout, the overlay shall be placed, consolidated
and finished to the Plan grades with vibrating devices. Spud vibration will be required in deep pockets,
edges and adjacent to joint bulkheads. Hand finishing with a float may be required along the edge of the
pour or on small areas of repair. Edge tooling is required at joints, except next to metal expansion dams,
curbs, and previously placed lanes

A 10" straightedge shall be supplied and used by the Contractor to check the overlay directly
behind the finishing machine. It shall also be used to check transversely along the edges of the overlay
where hand finishing is done. Any irregularities exceeding 1/8" in 10' shall be corrected immediately.
Any ponding problem which is noted prior to final acceptance of the overlay shall be corrected by the
Contractor at no cost to the Department. The Contractor shall test the overlay concrete surface for
smoothness in accordance with Subsection 602.20 of the Standard Specifications.

If needed, a water fog may be applied by the use of mechanical fogging equipment attached to the
paving machine to achieve an atomized water mist/fog above, but no on, the surface of the overlay
concrete. The water fog shall be discharged at high velocity by the airstream of the mistblower. Hand-
pump sprayers shall not be used for the spraying.

Curing the Overlay Concrete

As soon as the finishing and curing operation is completed, and less than twenty minutes after
initial concrete discharge, the finished overlay surface shall be covered with a layer of clean, fully wet,
saturated burlap. For a period of 3 cure-days (a cure-day shall be defined as a 24 consecutive hour period
of time), the burlap shall be kept wet by the continuous application of water through soaker hoses. After
the initial set, 4 mil (minimum) thick white opaque polyethylene film shall completely cover the wet
burlap for the entire period. After the 3-day cure period, remove the polyethylene and burlap and apply
curing compound in accordance with Subsection 602.18(b) except that the surface can be subjected to
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traffic as soon as the curing compound has setup.

The temperature at the overlay surface shall be maintained above 35°F until the curing period is
completed. Any day during which the air temperature at the overlay surface falls below 45°F shall not be
counted as a cure-day.

Any cracking which occurs prior to opening to traffic shall be sealed or repaired in a manner
approved by the Engineer at no cost to the Department. The deck shall be sounded and any delaminated

areas removed and replaced at no cost to the Department.

Traffic will not be permitted on the finished overlay surface until after the wet burlap cure period
is complete.

The surface shall be textured in accordance with Subsection 602.20.

Any improperly cured overlay is subject to replacement at no cost to the Department.

NE - 3/17/05
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602588 - ANTI-GRAFFITI COATING

Description:

This work shall consists of furnishing all materials and applying anti-graffiti coating to the
exterior surfaces of the masonry structure in accordance with the notes on the Plans and as directed by the
Engineer.

Materials:

Anti-graffiti coating shall be one of the following products.

Dry Film Thickness mils
(uM)
1. Primer: AQUATHANE Primer 2-4 (51-102)
Intermediate Coat: AQUATHANE 3-5(76-127)
Top Coat: AQUATHANE 3-5(76-127)

As manufactured by TAMMS Industries (Telephone 1-800-654-0402; 1-301-470-3377);

OR
2. Primer: Ply-Mastic 650 Epoxy Primer 2-4 (51-102)
Intermediate Coat: Ply-Thane 890 Polyurethane 3-5(76-127)
Top Coat: Ply-Thane 890 Polyurethane 3-5(76-127)
As manufactured by M-A-B Paints & Coatings (Telephone - 1-800-MAB-1899; 1-215-353-
5100);
OR
3. Primer: FX-441 (one component) 2-4 (51-102)
Intermediate Coat: FX-441 (two components) 3-5(76-127)
Top Coat: FX-441 (two components) 3-5(76-127)

As manufactured by Fox Industries (Telephone [no toll free number] 1-410-243-8856);
OR
Approved Equal.
All materials shall be brought to the job site in the original sealed and labeled containers of the
manufacturer, and subject to inspection by the Engineer. Top coat color of anti-graffiti coating shall be as

specified on the Plans.

Construction Methods:

Prior to applying the anti-graffiti coating to new concrete, surface shall be fully cured and all
surface, new and existing, shall be free of dust, dirt, paint, oil, grease and any other foreign materials.
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Unless otherwise directed on the Plans, removal of contaminants shall be achieved by sandblasting the
surface to sound concrete with a surface finish texture of medium grade sandpaper. Those areas of P.C.C.
masonry where aggregate is exposed and deep pits exist shall be filled with approved material to a
uniform surface unless otherwise directed by the Engineer. If there is a conflict between these
requirements and the requirements recommended by the manufacturer of anti-graffiti coating for surface
preparation, the surface preparation shall be performed in accordance with the manufacturer's
recommendation unless otherwise directed by the Engineer.

Application of the anti-graffiti coating including temperature/humidity restrictions, mixing,
thinning, curing and clean-up, etc., shall be performed in accordance with the recommendation of the
manufacturer.

NE- 4/19/05
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602697 - FURNISHING LOW PERMEABILITY CONCRETE OVERLAY
602698 - CONSTRUCTING LOW PERMEABILITY CONCRETE OVERLAY

Description:

The item "Furnishing Low Permeability Concrete" shall consist of furnishing low permeability
Portland cement concrete (hereafter referred to as overlay concrete) at the site of construction; and the
item  "Constructing Low Permeability Concrete Overlay" shall consist of preparing, placing,
consolidating, curing, and texturing the low permeability concrete on the bridge deck and/or other
specified areas in accordance with these specifications, applicable requirements of Section 602 of the
Standard Specifications, and notes on the Plans and as directed by the Engineer.

The overlay shall be constructed as a single monolithic element of the structure with respect to
depth. Any joints between placements shall be placed to not be within the wheel paths of the traffic. The
overlay shall be uniform, strong, dense, and well-bonded to the existing deck, and shall have a smooth,
free-draining, crack-free surface.

Materials and Mix Design:

All Sections of Section 812 shall be applicable except as modified herein:

AASHTO #8 stone will be used in the overlay concrete;

28 day compressive strength shall be a minimum of 4000 psi;
Slump shall be between 4-8"; air content shall be 4-7%;
W/C(M) ratio will be less than 0.40; and

Bonding agent shall be used.

Chloride permeabilities shall be no greater than 1500 coulombs when tested according to the
Virginia Modified Method of AASHTO T277. The permeability test samples will be field-cast
cylindrical specimens with a 4" diameter and at least 4" in length. They will be air cured at a
temperature of 73 £ 30JF for one week and the last three weeks of the air cure will be at 100 +
90F. Cylinders will be tested at 28 days in accordance with the AASHTO T277 Test Method.

The overlay shall be centrally batched, and shall be mixed in a central mixing plant or by mixer-
trucks capable of producing a workable mixture of uniform composition and consistency. Batching and
mixing equipment shall conform to Section 812. Admixtures shall be introduced into the concrete in such
a manner that will disperse it throughout the entire load. The mixer-truck charge shall be limited to a
maximum of 75 percent of its rated capacity or to 6 cubic yards, whichever is smaller.

Construction Methods:

All equipment for surface preparation, mixing, placing, and finishing of the concrete overlay shall
be approved by the Engineer prior to the start of any work. This equipment includes the following:

A. Power-driven scarifier;

Chipping hammers (maximum nominal 35 Ib. class);
Abrasive blaster;

Overlay mixer-trucks;

Mechanical fogger; and

Finishing machine.

mmonw
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An approved finishing machine complying with the following requirements shall be used for
finishing the wearing surface:

L. The finishing machine shall be self-propelled and capable of forward and reverse
movement under positive control. Provision shall be made for raising all screeds to clear
the screeded surface for traveling in reverse. An approved self-propelled finishing
machine with one or more rotating rollers, augers, and 1,500 to 2,500 VPM vibrating
pans may be used. Any modification shall be subject to approval by the Engineer.

2. Supporting rails upon which the finishing machine travels will be required and shall be
sufficiently rigid so that they do not deflect under the weight of the machine. When
placing overlay concrete in a lane abutting a previously completed lane, that side of the
finishing machine adjacent to the completed lane, shall be specially equipped to travel on
the completed lane.

The Contractor shall provide access to the Engineer in order to obtain grade/elevation survey
information before and after deck preparation has been performed.

Surface Preparation

If required in the Plans, the Contractor shall scarify the existing deck to a depth of 1/400. After
this initial removal the Contractor shall sound the deck and outline areas of unsound concrete for removal,
subject to the approval of the Engineer. Removal and repair work below the initial 1/4" of scarification
will be measured and paid for under other items of work in this Contract.

On any bridge deck or approach slab where a hot mix surface is removed, and no additional
concrete milling is specified, the Contractor shall scarify the exposed concrete surface an additional 1/8"
to 3" in depth to remove all hot mix latency prior to sounding the concrete as specified above and final
cleaning as specified below. Cost of the scarification shall be incidental to Item 602698.

Any portions of bridge decks or approach slabs that have a smooth surface shall be scarified to a
depth of 1/8" to 3" prior to placing the low permeability concrete overlay. It is the intent that the surface
to receive the overlay has a sufficiently rough texture to assure a good mechanical bond between the
existing concrete and the low permeability concrete overlay. Cost of the scarification shall be incidental
to Item 602698.

Not more than 24 hours before placement begins, the entire surface of the bridge deck and areas
to receive low permeability concrete shall be thoroughly cleaned by shot or grit blasting. The edge of any
previously placed lanes of concrete overlay shall be blasted to remove the trowel cut surfacing to promote
bond. If necessary to remove rust, oil or other foreign materials detrimental to achieving bond, detergent
cleaning followed by shot or grit blasting and air blast cleaning shall be used. Immediately prior to
placement of low permeability concrete, the clean surface of the entire deck shall be thoroughly hosed
down with water and kept wet for a period of not less than six hours. Any standing water in depressions,
holes or areas of concrete removal shall be blown out with compressed air free of oil prior to placing the
overlay concrete. The Contractor shall take all necessary precautions with the deck preparations to ensure
a good bond with the overlay.

Contamination of the cleaned and wetted deck shall be prevented by placement of a clean 4 mil
(minimum) thick polyethylene film (or other covering as approved by the Engineer) completely covering
the surface of the deck to be overlaid.
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Transverse and longitudinal joints of previously placed overlay shall be sawn to straight and
vertical edges before overlay is placed against them.

Limitations on Placing the Overlay Concrete

The Contractor shall be responsible for the quality of the concrete placed in any weather or
atmospheric conditions. A smooth, durable riding surface of uniform texture, true to the required grade
and cross-section, shall be obtained on all bridge decks

The overlay concrete shall not be placed when rain is forecast within the intended working
period. Adequate preparations shall be made to provide protection of the freshly placed overlay in the
event of sudden or unexpected rain. If rain occurs during placing of the overlay, all operations other than
protection of the already placed overlay shall immediately cease. Materials damaged by the rain shall be
rejected and replaced at no additional cost to the Department.

The overlay concrete shall be placed only when the local ambient temperature is above 45° for
the entire curing period. The overlay shall not be placed if the ambient air temperature is 85°F, or higher
or predicted to go above 85°F during the overlay placement regardless of the surface evaporation rate.
The overlay concrete shall not exceed 80°F.

The overlay concrete shall be placed only if the overlay surface evaporation rate, as affected by
ambient air temperature, concrete temperature, relative humidity, and wind velocity, is 0.15 pound per
square foot per hour or less. The Contractor shall determine and document the atmospheric conditions,
subject to verification by the Engineer. The chart contained in "Plastic Cracking of Concrete" by Delmar
Bloem for the National Ready Mixed Concrete Association, and published in ACI 305R-89, shall be used
to determine the loss of surface moisture for the overlay. The chart may be obtained from the
Department's Materials and Research Section.

An overlay shall not be placed adjacent to a previous overlay which has cured for less than 3
cure-days.

Placement of Overlay Concrete

Placement shall conform to applicable requirements of Section 602. The maximum overlay depth
placement, per lift, shall be 2".

Prior to placing the overlay concrete, the Contractor shall schedule a "Preplacement Meeting"
with the Engineer to discuss the plan and procedure for the work. This discussion shall acceptably
establish the Contractor's ability to place the overlay on a continuous basis and to consolidate, finish,
texture, and commence curing within the time intervals specified.

If placement of the overlay is to be made at night, the Contractor shall submit a plan which
provides adequate lighting for the work area. The plan shall be submitted at least 15 calendar days in
advance and be approved by the Engineer before concrete is placed. The lights shall be so directed that
they do not adversely affect traffic.

The maximum time allowed between the start of mixing to the completion of discharge of the
overlay concrete at the worksite shall be sixty minutes (both when used as grout or as overlay).

The maximum water-cement ratio of 0.40 shall not be exceeded. Any admixture added at the job
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site shall be mixed a minimum of 5 minutes, or 30 revolutions. After all components have been added,
the slump range shall be 6 + 2".

If a slump loss occurs after mixing and before placement of the overlay, the charge may be "re-
tempered" with the high range water reducing admixture to restore plasticity; re-tempering with water
shall not be allowed. The slump and air content will be rechecked to ensure conformance to the
specifications. If the consistency of the charge after "re-tempering" is such as to cause segregation of the
components, this will be cause for rejection of the load. The overlay material must still be placed within
the original 60 minute limitation or it will be rejected.

Immediately before the overlay is placed, the concrete surfaces shall be cleaned with an oil free
air blast, and cleared of any standing water. The overlay shall be placed only when the existing deck is
"saturated surface dry". The bonding grout shall be applied onto the deck. The overlay concrete bonding
material shall be applied for only a short distance in advance of the placement of the overlay. The
distance must not allow the bonding material to dry out before the overlay concrete is placed. If the
concrete bonding material dries out, it shall be removed from the deck placement area with water blasting,
and new bonding material applied.

The maximum allowable time between the discharge of the concrete and the final finishing,
including wet curing of the overlay concrete, shall be less than twenty minutes.

A construction dam or bulkhead shall be installed in case of major delay in the placement
operation exceeding one hour in duration. During minor delays of one hour or less the end of the
placement may be protected from drying with several layers of wet burlap.

If overlay concrete placement is stopped or delayed for a duration of 90 minutes or more, further
placement shall be discontinued and may not resume until after a period of not less than 12 hours. This
restriction does not prohibit continuation of placement provided a gap is left in the lane. The gap shall be
sufficient in length for the finishing machine to clear the previously placed concrete.

Consolidating and Finishing the Overlay Concrete

Immediately following application of the bonding material, the overlay shall be placed,
consolidated and finished to the Plan grades with vibrating devices. Spud vibration will be required in
deep pockets, edges and adjacent to joint bulkheads. Hand finishing with a float may be required along
the edge of the pour or on small areas of repair. Edge tooling is required at joints, except next to metal
expansion dams, curbs, and previously placed lanes

A 10' straightedge shall be supplied and used by the Contractor to check the overlay directly
behind the finishing machine. It shall also be used to check transversely along the edges of the overlay
where hand finishing is done. Any irregularities exceeding 1/8" in 10' shall be corrected immediately.
Any ponding problem which is noted prior to final acceptance of the overlay shall be corrected by the
Contractor at no cost to the Department. The Contractor shall test the overlay concrete surface for
smoothness in accordance with Subsection 602.20 of the Standard Specifications.

If needed, a water fog may be applied by the use of mechanical fogging equipment attached to the
paving machine to achieve an atomized water mist/fog above, but no on, the surface of the overlay
concrete. The water fog shall be discharged at high velocity by the airstream of the mistblower. Hand-
pump sprayers shall not be used for the spraying.

Curing the Overlay Concrete
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As soon as the finishing and curing operation is completed, and less than twenty minutes after
initial concrete discharge, the finished overlay surface shall be covered with a layer of clean, fully wet,
saturated burlap. For a period of 3 cure-days (a cure-day shall be defined as a 24 consecutive hour period
of time), the burlap shall be kept wet by the continuous application of water through soaker hoses. After
the initial set, 4 mil (minimum) thick white opaque polyethylene film shall completely cover the wet
burlap for the entire period. After the 3-day cure period, remove the polyethylene and burlap and apply
curing compound in accordance with Subsection 602.18(b) except that the surface can be subjected to
traffic as soon as the curing compound has setup.

The temperature at the overlay surface shall be maintained above 35°F until the curing period is
completed. Any day during which the air temperature at the overlay surface falls below 45°F shall not be
counted as a cure-day.

Any cracking which occurs prior to opening to traffic shall be sealed or repaired in a manner
approved by the Engineer at no cost to the Department. The deck shall be sounded and any delaminated

areas removed and replaced at no cost to the Department.

Traffic will not be permitted on the finished overlay surface until after the wet burlap cure period
is complete.

The surface shall be textured in accordance with Subsection 602.20.

Any improperly cured overlay is subject to replacement at no cost to the Department.

NE - 3/17/05
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SPECIAL PROVISION

605500 - CABLE-SUPPORTED BRIDGE SYSTEM REQUIREMENTS

1.0 GENERAL

The requirements of this Special Provision shall apply to any cable-supported bridge structure type. For
the purpose of these Contract Documents, a cable-supported bridge structure shall be defined as any
bridge that includes any cable element, regardless of the constituent components of the cable, for which
any part of the cable is external to the superstructure, and the cables shall be referred to as stays or cables.

The Design-Builder shall be responsible for designing, furnishing, fabricating, testing, storing, installing,
erecting, monitoring, stressing, re-stressing, adjusting, and completing the assembly of all components of
the complete cable-supported bridge system, including cable vibration suppression (damper) system and
repair and/or replacement of damaged components (if necessary), for the cable-supported bridge in
accordance with the Contract requirements and the criteria established in this Special. The cable-
supported bridge system shall allow control on the tension of the cable and facilitate future replacement
that does not limit operation of the bridge or compromise bridge integrity.

The complete cable-supported bridge system includes, but is not limited to, main tensile elements
(assumed hereinafter to be strand, but it may be wire), selected strand sheathing and/or strand coating,
complete anchorage components, wedges, bearing plates, guide pipes, sealing components, stay cable
vibration suppression (damper) system and components, corrosion protection provisions, temporary
corrosion protection provisions during storage and construction, stay cable pipe, elastomeric boots with
braided covers, bolts, nuts, washers, clamping bands, erection devices and equipment, and all permanent
and incidental materials and labor necessary to complete the cable-supported bridge system in accordance
with the Contract requirements.

The cable-supported bridge system shall allow control on the tension of the individual strands and future
strand replacement. The system should provide independency for the strands regarding anchoring,
corrosion protection, installation, tensioning, and replacement. A minimum of fifteen (15) “reference”
strands shall be distributed throughout the bridge for corrosion and service life monitoring purposes.
These strands shall be installed, stressed, and protected and shall experience identical conditions to other
strands of the stay cables. The Department in the future, may remove one or more reference strands for
the purpose of evaluating the status of the cable-supported bridge system. Stay cables shall be designed
such that reference strands that have been removed do not have to be replaced.

The Design-Builder shall design and construct the cable-supported bridge system meeting the goals of
ease of inspection, low maintenance, and durability. Proposed innovations and features of the cable-
supported bridge system that are included in the successful Design-Builder’s Proposal are not permitted to
be abandoned, diminished, or removed from the design and/or the construction of the project by the
Design-Builder after selection of the Design-Builder’s Proposal.

Shop drawings showing all dimensions, materials and operations for fabrication of the cable-supported
bridge system components shall be submitted to the Department for review and comment. Shop drawings
shall show the strand pattern for each cable (symmetrical about vertical and horizontal axis.) and shall
conform to the requirements of Part 2 - DB Section 105 - Control of Work. The Design-Builder shall
provide detailed procedures that are recommended by the Supplier for installing all components, insertion
of the strands, installation of wedges, stressing and filling of the cable void. Complete shop drawings
with supporting calculations shall be submitted showing all equipment (jack, stressing chair, etc.) and
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procedures required for cable force adjustments and for complete de-tensioning. No installation will be
permitted by the Department for any portion of the production stay cables or anchor assemblies until all
required submittals of procedures and test reports are made and found to fully conform to the
requirements of the Contract Documents.

The load path for all horizontal and vertical force components introduced or carried by permanent or
temporary stay cables shall be entirely contained within the structural elements of the bridge. Permanent
or temporary stay cable anchorage locations or structural details that transfer any principal component(s)
of stay cable force into soil, earth, sand, etc. shall not be used. Use of soil, regardless of type or name, to
carry, anchor or transfer forces from permanent stay cable(s) is specifically not permitted by these
specifications and shall not be considered under any condition for use on this project.

Secondary or incidental forces from stay cable(s) caused by creep, elastic shortening, bearing friction or
other means, result in development of forces in foundation(s), pier(s), pylon(s) or other structural
member(s) shall be considered as acceptable within the provisions of this specification.

2.0 STANDARDS

Stay cables are to be provided in accordance with the PTI Guide Specification, “Recommendations for
Stay Cable Design, Testing and Installation” -the-tatest 5" Edition with Revisions as of the issue date of
this RFP, (“soft” conversion of the Document’s metric units is required).

Testing of the cable-supported bridge system shall be in accordance with the PTI ““Recommendations for
Stay Cable Design, Testing and Installation™ associated with fatigue, ultimate post fatigue strength and
static load testing for both the acceptance-testing phase and all cable-supported bridge system materials
and components to be incorporated into the structure. The corrosion protection (or water leak) test, as
well as other designated tests, shall also be performed in accordance with the requirements of PTI and this
Special Provision.

These Special Provisions and the PTI ‘““Recommendations for Stay Cable Design, Testing and
Installation” are intended to be complementary. In case of diserepancy conflict between these Special
Provisions and the PTI “Recommendations for Stay Cable Design, Testing and Installation™, these
Special Provisions shall govern. The Design-Builder shall obtain clarification from the Department of
any and all unresolved diserepancies conflicts prior to proceeding with design or construction.

2.1 EXCEPTIONS

The following acknowledgements and exceptions are taken to the PTI “Recommendations for Stay Cable
Design, Testing and Installation™:

A. High strength bars shall not be used for the main tension elements of the stay cables;

B. Stay cable pipe shall be HDPE or ASTM A 312 Type 2205 stainless steel. All associated
components of the stay cable pipe protection system that are not fully enclosed or
encapsulated on all sides and at all locations with low permeability concrete, such as guide
pipes, bolts, nuts, washers, backer plates, weld plates, banding clamps, braid covers, anchor
plates, and other exposed items shall be stainless steel with-simiarcorrosion—resistance-to
ASTM A 312 340 Type 2205 316L,;

C. Saddles or Cradles shall not be used for stay cables;

D. For epoxy coated strand (if selected by the Design-Builder), the film thickness of coating
after curing shall be 25 to 45 mils inclusive or a tighter tolerance as required for the stay
anchorage system; and
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E. Portland cement grout will not be considered an acceptable corrosion protection barrier.
2.2 TESTING

An independent testing laboratory (or laboratories) selected by the Design-Builder and approved by the
Department shall test all materials, strands and cable specimen assemblies required for both the initial
acceptance-testing phase and the stay cable component fabrication/production phase. An independent
laboratory may certify material testing at a material supplier’s facilities based on an approved Quality
Assurance program administered by the independent testing laboratory. The Design-Builder shall be
responsible for all coordination between the Design-Builder’s laboratory (or laboratories), Design-
Builder’s supplier(s), and Department representatives.

The Design-Builder shall furnish, and make available for Department review, all materials and written
test procedures, as prepared by the Design-Builder’s supplier(s). Each component of the assembly,
including items such as wedges, shall have an AASHTO or ASTM material and test specification. The
Design-Builder’s supplier(s) and the design-Builder’s laboratory (or laboratories) shall prepare separate
reports. Each of these reports shall independently describe all the testing data and testing results. All
reports shall be submitted by the Design-Builder to the Department within 14 days of completing each
test as independent records of the testing. The Design-Builder shall be responsible for subcontracting and
coordinating with the Design-Builder’s laboratory (or laboratories) and Design-Builder’s supplier(s) for
all testing laboratory services.

Material or cable-supported bridge system components tested during the acceptance-testing phase shall
not be incorporated into the actual structure. All items, which comprise the permanent production cable-
supported bridge system, shall be identical in nature, origin, and composition to those that were the basis
of the cable-supported bridge system acceptance tests. The Design-Builder’s supplier(s) shall provide
written and detailed recommendations to the Design-Builder regarding storage, handling, transporting,
assembly, stressing, and re-stressing of the cable-supported bridge system components that conform to
PTI, as a minimum standard. The Design-Builder’s supplier(s) shall simultaneously provide copies of all
such recommendations directly to the Department for the project files.

2.3 QUALITY CONTROL PROGRAM

The Design-Builder is responsible for installing stay cable material in an undamaged condition. In order
to assure that only conforming material is introduced into the work, the Design-Builder shall develop a
comprehensive Quality Control program that covers the procurement, packaging, transport, delivery and
storage of all stay cable materials and components of the stay cables. This program shall include, but not
be limited to, all procedures and practices necessary for the final installation of stay cables that meet the
requirements of these Special Provisions and Section 6 of the PTI “Recommendations for Stay Cable
Design, Testing and Installation” without residual damage to any component of the cable-supported
bridge system.

A. As aminimum, the Quality Control program shall include the following items:

1) Packaging and shipping for main tension elements and all protective materials.
2) Records for traceability and shelf life of all materials.
3) Inspection of materials to assure conformance to these Special Provisions and to

assure the materials are undamaged as they are installed on the bridge.

4) Limitations on storage and handling, including time periods for storing materials,
temperature and humidity limitations for materials, temporary corrosion
protection, and any limitation on temporary storage or protection that shall be
permitted to affect performance of the completed stay design.
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5) Coiling limitations for materials subject to set or plastic deformations, including
prefabricated cables, HDPE pipe, Polyethylene-sheathed strand or epoxy-coated
strands.

6) Limitations on coatings, repairs of coating damage, and supplemental protection

for coated materials.

B. The Quality Control program shall be submitted to the Department for review and evaluation.
Review and evaluation by the Department does not relieve the Design-Builder from the
responsibility for the accuracy and adequacy of the work.

C. The Quality Control program shall be appreved reviewed by the Department and approved by
the Design-Builder’s Engineer of Record prior to procuring any stay cable materials.

D. Permanent records shall be established and maintained by the Design-Builder for all
procurement, inspection, sampling, testing and installation in accordance with the
requirements of Section 6 of the PTI “Recommendations for Stay Cable Design, Testing and
Installation”.

3.0 MATERIAL

3.1 STEEL

All steel products to be used or supplied in connection with the cable-supported bridge system shall be
steel products rolled, formed, shaped, drawn, extruded, forged, fabricated, or other similar process or
processed by a combination of two or more such operations, from steel by the open hearth, basic oxygen,
electric furnace, Bessemer or other steel making process.

3.2 STRAND

The Design-Builder has the option to select the strand sheathing or strand coating material for stay cables
from the strand types specified in this Special Provision. Only one type of strand may be selected for use
in the permanent cable-supported bridge system for the entire project. Acceptable stay cable strands
meeting the following requirements shall be considered acceptable for use by the Department. Requests
to use strands having other material properties or coatings, such as galvanization, must be submitted to the
Department for approval.

3.2.1 Epoxy Coated Strand

A. Epoxy coated strand for stay cables shall be 0.60" in diameter, Grade 270, fy = 0.9fs,
weldless grade, low relaxation, seven wire strand conforming to the requirements of ASTM A
882/A 882M, “‘Standard Specification for Epoxy Coated Seven Wire Prestressing Steel
Strand,”” and Supplement 1 thereof. During the process of manufacture of individual wires
for ‘'weldless" strand, welding is permitted only prior to or at the site of the last thermal
treatment of the rod, for example, patenting or controlled cooling. There shall be no welds in
the wire after it has been drawn through the first die in the wire drawing process;

B. Epoxy coated strand shall be of the "filled" type where the interstitial space between
individual wires is completely filled with the epoxy coating meeting the requirements of the
PTI “Recommendations for Stay Cable Design, Testing and Installation’;

C. All coating materials shall be from one manufacturer te-assure-uniformity;

D. A written certification shall be furnished by the strand coater that clearly identifies each batch
of coating material as to material, quantity, date of manufacturer, shelf life (date) and that all
supplied coating material meets all requirements specified herein;
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E. The epoxy coating manufacturer and the coating material shall be reviewed and evaluated by
Department prior to furnishing the material. For plant approval, the plant shall furnish Quality
Control procedures to insure compliance with these specifications;

F. The material shall be tested by a private testing laboratory approved by the Department and
test data furnished to the Department for review prior to use. Review and evaluation by the
Department does not relieve the Design-Builder from the responsibility for the accuracy and
adequacy of the work;

G. The coating applicator shall furnish, at the time of shipment, written certifications that the
coated strands were cleaned, coated and tested in accordance with the requirements of these
Special Provisions. The certification shall include Quality Control reports indicating preheat
temperatures, cure times, coating thickness measurements, holidays detected, and bend test
results; and

H. The epoxy coating shall extend over the entire length of the strand. No welds or joints shall
be present in the finished strand. All strand epoxy coating shall be visually inspected at the
point of stay installation for cracks, holidays, discoloration, variation in thickness or signs of
delamination or embrittlement. All damaged or deteriorated strand shall be rejected, and not
installed into the structure.

3.2.2 Individually Sheathed Strand

A. Sheathed strand for stay cables shall be 0.60" in diameter, Grade 270, fy = .9fs, weldless
grade, low relaxation, seven wire strand conforming to the requirements of AASHTO M203,
"Specification for Steel Strand, Uncoated Seven Wire Stress Relieved for Prestressed
Concrete," except that it shall be coated with a corrosion inhibiting material. During the
process of manufacture of individual wires for ‘weldless" strand, welding is permitted only
prior to or at the site of the last thermal treatment of the rod, for example, patenting or
controlled cooling. There shall be no welds in the wire after it has been drawn through the
first die in the wire drawing process;

B. Strand coating shall be of the “filled” type where the interstitial space between individual
wires is completely filled with the coating or corrosion inhibiting material meeting the
requirements of the of Table 1 from the PTI “Guide Specification - Specification of
Unbonded Single Strand Tendons;”

C. Strands shall be individually sheathed with a corrosion inhibiting material. Acceptable
sheathing includes High Density Polyethylene (HDPE) or High Density Polypropylene
(HDPP) meeting the requirements of the PTI ““Recommendations for Stay Cable Design,
Testing and Installation;

D. The amount of corrosion inhibiting material shall be sufficient to ensure complete filling of
the annular space between the individual wires of the strand and the sheathing material and
tested in accordance with PTI ““Recommendations for Stay Cable Design, Testing and
Installation” Section 3.3.9.F; and

E. The coating, corrosion inhibiting material, and the sheathing shall extend over the entire
length of strand. No welds or joints shall be present in the finished strand.

3.2.3 Continuity of Epoxy Coated Strand Coating

The coating shall be free of holes, voids, cracks and damaged areas discernible to the unaided eye. During
the coating process, a continuous holiday detection procedure shall be employed using an appropriate
holiday detector such as the 67 1/2 volt holiday detector using water as the conductor following the
manufacturer’s recommended procedure. During the continuous holiday detection procedure, if more than
two holidays are detected per hundred feet, the strand shall be rejected and the coating manufacturing
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procedure shall be corrected. Coated strand with two holidays or less per hundred feet shall be shop
patched in accordance with the patching material manufacturer’s recommendations. The patch or repair
shall have the same mechanical properties as the original coating and have sufficient bond and flexibility
to resist effects of handling and stressing.

3.24 Strand Coating in the Vicinity of Wedges

The strand coating must be removed in the vicinity of the wedges. The Design-Builder shall provide
recommendations for equipment and procedures required to do so that will not damage the strand. The
actual procedures to be used by the Design-Builder during production must be similarly used for the
acceptance testing. The Design-Builder shall also propose an acceptable method for providing temporary
and permanent corrosion protection of the area where coating has been removed in order to accommodate
the wedge grips. The Design-Builder’s system shall be qualified in accordance with Section 4.1 of the
PTI ““Recommendations for Stay Cable Design, Testing and Installation™.,

3.3 EXTERNAL CABLE PIPE

Pipe sections shall have consistency of external diameter and uniformity (roundness) to permit the
completed pipe to have a smooth, continuous appearance at each weld location. The performance criteria
stated for smoothness of the final pipe section at welds is not limited by the normal tolerances on pipes or
weld sizes. The contractor will be held to the visual performance standard as a more stringent criteria

Cable pipe meeting the following requirements for stainless steel pipe in 3.3.1-3.3.2 below or the

requirements in Section 3.5 of the PTI “Recommendations for Stay Cable Design, Testing and
Installation”” shall be considered acceptable for use by the Department. Steel components for HDPE stay
pipe shall meet the requirements for stainless steel in 3.3.1 below. Requests to use cable pipe having
other material properties must be submitted to the Department for approval.

3.3.1 Stainless Steel Stay Pipe Components

A. All portions of steel exterior stay cable pipes, including termination pipe, for each individual
parallel strand stay cables shall be stainless steel conforming to the requirements of ASTM A
312, Type 2205 with diameters in accordance with ANSI/ASME B36.10M 1995;

B. Wherestainless-steel-exteriorstay-cable-pipes-are-used,—a Any portion of the guide sleeves
(or pipes) embedded or not embedded in concrete shall be ASTM A 312 Type 2205 stainless
steel with diameters in accordance with ANSI/ASME B36.10M 1995; and

1) All associated components of the stay cable pipe protection system, such as bolts,
nuts, washers, backer plates, weld plates, banding clamps, braid covers and other
exposed items shall be stainless steel with similar corrosion resistance to A312
Type 2205.

2) If welding is required for stainless steel, then all welding material shall be of an
equal or better grade than the base metal. Aluminum and/or steel wire brushes
and/or abrasives may not be used on any stainless steel part during fabrication.
All heat tint and any weld splatter shall be removed.

C. Stainless steel bands for securing the neoprene boots in place around the stainless-steel cable
sheath pipe and the neoprene sleeve shall be a minimum 1.0 inch wide by 0.03 inch thick
stainless steel strapping material with stainless crimp type seal of a type proposed by the
supplier of the cable-supported bridge system.
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3.3.2

Stainless Steel Component Finish

. If stainless steel is used for exterior stay cable pipes, then al stainless steel stay pipes shall be

finished exclusively utilizing silicon carbide abrasives in accordance with ASME B46.1-2002.
Wet 180-grit abrasive shall be used for the final finish resulting in a fine polished finish with
a maximum surface roughness of Ra 20 micro-inches. This finish shall continue over field
weld splices and connections.

. The direction of the polish grain shall be oriented in the direction of free drainage of the part

in its final position on the structure. For stay cable pipe, the direction of polishing shall be in
the direction of the longitudinal axis of the pipe.

. The visible grain of the polished finish of all stainless steel components shall be uniform in

appearance and direction.

. The Design-Builder will be responsible for protecting stainless steel bridge components from

damage and contamination before final acceptance by the Department.

Before installation, demonstration samples and full-scale mock-ups, not to exceed 6 feet in
length, of all stainless steel components shall be submitted to the Department for review and
comment.

If stainless steel is not used for exterior stay cable pipes, then polishing of stainless steel will

not be required.

3.5

ELASTOMERIC COMPONENTS

Elastomeric components, such as boots, shall be manufactured from 100% virgin chloroprene of the
thickness, shapes and hardness required by the Design-Builder’s cable-stay system design. Neoprene, the
sole polymer shall be 100% virgin chloroprene, which shall be not less than 60% by volume of the total
compound. The elastomer shall meet the following requirements of ASTM C 864 and as amended below
(ASTM designated test procedure indicated in parenthesis, if applicable):

Physical Procedure
ysif as per ASTM
Requirements .
Design
Hardness, Durometer A 60£5 D 2240
Tensile Strength, psi, min. 2,500 D 412 (die C)
Ultimate Elongation, Percent, min. 350 D 412 (die C)
Accelerated Test to Determine Long-term | --- D 573
Characteristics Oven-aged — 70 hours at
degrees 212° F
Change Durometer Hardness, +15
maximum points
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Physical Procedure
ysl as per ASTM
Requirements .
Design
Change in Tensile Strength, -15 ---
maximum percent
Change in Elongation at Break, -40 ---
maximum percent
100 ppm ozone in air by volume, 20 No D 1149 - samples to
percent strain, £ 100° F, 100 hours mounting | cracks be solvent wiped
before test to remove
any traces of
impurities
Procedure A - Compression Set - 22 hrs at | 35 D 395, Method B
212° F, Maximum %

3.6 CAP SCREWS AND BOLTS

Material for cap screws connecting carbon steel used in the cable anchorages, shall be high-strength, low
alloy structural steel conforming to ASTM A 307. High strength bolts, used in the cable anchorages
connecting carbon steel shall be high-strength, low alloy structural steel conforming to AASHTO M164.

3.7 WASHERS AND SHIMS

Material for split washers and split shims, if used in the cable stay anchorage, shall be high-strength, low
alloy structural steel conforming to AASHTO M223 if enclosed within the end cap, or ASTM A 240, Type
304-316 if exposed. All split washers and split shims shall be designed with a positive closure detail that
will prevent shim loss upon unloading.

3.8 MATERIAL STORAGE

The storage facility provided by the Design-Builder shall provide indoor, protected space for all materials.
The storage facility shall provide appropriate temperature controlled space for any and all materials that
are temperature sensitive in nature. The Design-Builder is responsible for all cable-supported bridge
system materials (including cost of leasing storage facility). The Design-Builder will allow immediate
access to the Department to inspect the storage facility at anytime during its use.

4.0 CABLE SUPPORT SYSTEM
4.1 COMPONENTS

A. Cable-supported bridge system components shall meet the requirements as specified and the
acceptance testing of the cable-supported bridge system. The cable anchor assembly shall
consist of an externally threaded steel socket, anchor head, load bearing nut, and protective
cap. It must allow for complete de-tensioning of the cables and subsequent removal of the
anchorage components (except the load bearing nut) through the guide sleeve. The assembly
shall pass, without failure of any component of the support testing outline elsewhere in these
requirements.

B. The anchorage assembly and components shall be protected at all times against corrosion,
particularly the wedges and wedge holes. Corrosion protection measures shall be shown on
the shop drawings and shall include temporary corrosion protection of areas (if any) where

Indian River Inlet Bridge Readvertised 68 Addendum No. 3
Scope of Services Package — Contract Documents April 15, 2008
Part 4 - DB Special Provisions - Cable-Supported Bridge System Requirements Page 8 of 18


John V. Eustis, Jr.
Modified in Addendum No. 3.

John V. Eustis, Jr.
Modified in Addendum No. 3.

John V. Eustis, Jr.
Modified in Addendum No. 3.


Delaware Department of Transportation

coating is intentionally removed for wedge contact. The permanent protection system shall
include a stainless steel cap, adhering to Section 3.3.1 of this Special Provision, to protect the
exposed wedge plate and wedges from corrosion. Prior to the installation of the permanent
cap, the wedge plate and exposed strand shall be coated with a suitable grease.

C. The threaded portion of the socket shall be of sufficient length for installation of the cable
and future force adjustment of £2.5 percent simultaneously in all cables without the use of
shims. The assembly shall have a capacity equal to the guaranteed ultimate strength of the
cable. Calculations shall be submitted to the Department showing the service stresses in all
load bearing components of the assembly.

D. The anchor assemblies and components shall be protected at all times against corrosion,
particularly the wedges and wedge holes. Corrosion protection measures will be shown on
the shop drawings and shall include temporary corrosion protection of areas (if any) where
coating is intentionally removed for wedge contact. The assembly shall include a transparent
cap that covers the ends of the strands to allow for visual inspection of the strand ends. The
transparent cap shall be protected by the stainless steel end cap that may be removed to
expose the transparent cap during inspection.

4.2 CABLE DAMPING REQUIREMENTS

421 General Requirements

This work shall consist of the design, installation, and testing of a stay cable vibration suppression system
as specified herein. The cable-supported bridge system shall include a vibration suppression system
consisting of one or more overlapping systems (dampers (other than neoprene washers), cross ties, and/or
cable surface modifications). The vibration suppression system shall provide a minimum damping ratio
(percent of critical) calculated as (200 + L) / 1200, where L is the stay cable length in feet, or higher
damping as required to meet the performance specifications.

The Design-Builder shall design and construct the stay cable system to prevent excessive vibration of stay
cables due to all affects of operating and environmental loadings over the range of temperature associated
with steel design in the AASHTO LRFD Code. Excessive vibration is defined at two levels:

1. Vibration which exceeds L/1200 under normal operating conditions, which includes rain-wind
excitation and normal wind conditions up to and including 25 mph.

2. Vibration under any service, strength or extreme loading condition that causes damage to or
fatigue failure of any strand, cable, appurtenance or bridge component. The acceptable level of
vibration and displacement for strength and fatigue limit states shall be established by test.

The design-builder shall establish displacement criteria for service, strength and extreme load vibration
levels, in addition to the normal operating criteria noted above, that is based on and consistent with cable
testing and detailed analysis of cables and bridge components, and submit criteria to the Owner for
approval. The design-builder shall, in all cases, provide at least a mass-damping parameter in
conformance with the commentary of Section 5.2.3.2 of the PTI ““Recommendations for Stay Cable
Design, Testing and Installation™.

The design-builder shall warrant construction of the wind design for the stay cable system for aperiod-of
two—{2)-years the period specified in Part 3, Appendix A — Performance Specifications — Warranty
Requirements from date of final acceptance of the bridge. The design-builder will modify damping
system(s), cable surface treatment and cable stiffening ropes as required to achieve the performance
requirements for cable vibration at no additional cost to the Owner. The design-builder will replace or
repair to like-new condition all cable elements, appurtenances, or bridge components damaged by cable
vibration or damaged by other environmental loading conditions in combination with cable vibration for
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the duration of the warranty period.

The Design-Builder shall have an independent laboratory perform on site testing before and after
installation of the dampers to verify that the additional damping provided by the system meets the
specified value. The Design-Builder shall also propose a detailed pre-installation qualification plan for
the damper devices to demonstrate through physical testing that the installed devices will meet these
requirements. The pre-installation qualification plan shall provide detailed methods for remedy of
damping value if the post-installation testing indicates that the required additional damping value has not
been achieved for each stay cable.

In order to determine the appropriate combination of supplemental dampers and stabilizing cables, it is
necessary to estimate the effective damping ratio of the proposed stay cable with the supplemental
damping system. The determination of effective damping ratio shall be based upon full-scale test results
and shall be subject to review and comment by the Department.

422 Additional Performance Requirements

Provisions shall be made by the Design-Builder to facilitate rapid introduction of temporary suppression
measures for stay cable susceptible to vibrations during construction. The cables shall be monitored for
vibrations. Monitoring shall take place during erection at the time of major wind events and under the
combined action of wind and rain.

A. Full scale damping measurements of all of the stay cables shall be made to ensure that stay
cable damping estimates used in the design of the vibration suppression system are met. If
actual damping differs sufficiently from the values used in design of the vibration suppression
system, additional stabilizing cables or damping shall be provided, at no cost to the
Department, to ensure that the vibration suppression system meets with the intended
performance level.

B. Following completion of these tests, the Design-Builder shall submit to the Department a
report that demonstrates that the performance of the vibration suppression system meets or
exceeds the required performance level.

5.0 CABLE TESTING

The Design-Builder is responsible for delivery of all materials to the laboratory and fabrication of test
specimens in a timely fashion. Fabrication of any anchors, components or stay cable strands for
permanent installation in the structure shall not begin until all initial phase tests are successfully
completed and written approval is given by the Quality Control Manager. The Design-Builder shall also
allow for review and comment of materials and test specimens by the Department prior to fabrication.
The Design-Builder shall provide an initial proposed schedule for the cable system testing that includes
the following milestones:

A. Delivery of materials and conducting the first axial fatigue test on a specimen. Upon
completion of this test the leak test shall be performed on the specimen. This specimen will
not be tested for ultimate post-fatigue strength and static load testing.

B. Delivery of materials and conducting base strand tests and-single-strand-friction-tests.

C. Delivery of materials and conducting the second axial fatigue test. This specimen will be
tested for ultimate post-fatigue strength and static load testing.

Dismantling of the previously tested specimen shall occur concurrently with setup/testing of the next
specimen.
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The Design-Builder shall coordinate the Supplier and Laboratory activities for fabrication, installation
and set up of the fixture for the axial fatigue tests with the fabrication of anchorage components along
with the testing of base strand material.

5.1 ACCEPTANCE OF PRIOR TESTS OF CABLES

When the cable tests (or similar cable tests) have been conducted for previous projects on specimens
identical in material supply, design and details to those proposed for this project, the previous tests may,
at the Department's sole discretion, be used as the basis for cable-supported bridge system approval for
this project. However the quality control tests outlined in Section 3.2 of the PTI ““Recommendations,
Support Cable Design, Testing and Installation" shall establish that the strand supplied for this project has
fatigue characteristics equal or better than the strand used in the acceptance tests of the support cable (or
stay cable) specimens in the previous project. Further, the load bearing anchorage and wedge hardware
shall be the same as in the previous tests.

5.2 INDIVIDUAL SHEATHING ACCEPTANCE TEST

HDPE, HDPP and corrosion inhibiting material shall meet the requirements of the PTI
“Recommendations, Support Cable Design, Testing and Installation.” The resultant acceptable values of
the primary properties for HDPE and HDPP material shall be tested and meet the requirements of the
values found in Table 3.2 of PTI specifications referenced above.

52.1 HDPE Sheathing Requirements
The Design-Builder shall furnish to the Department a certified test report prepared by an independent
laboratory documenting compliance of the HDPE with the following requirements:

A. HDPE material shall meet the specific requirements of ASTM D 4976 "Standard
Specification of Polyethylene Plastics Molding and Extrusion Materials.”

B. The material shall be UV stabilized and suffer no property degradation for a minimum
exposure period of 6 months. In applications where the PE sheathed strand may be exposed
to UV radiation for periods in excess of 6 months, the requirements of Section 3.5.3.2C of the
PTI “Recommendations for Stay Cable Design, Testing and Installation’ shall apply.

C. HDPE material shall not react with the inert gas (if used), the prestressing steel corrosion
inhibiting coating material or any other material, it is permitted to come in contact with, as
part of the stay cable sheath and shall be free of water soluble chloride.

D. HDPE material shall be chemically stable without embrittlement or softening over the
anticipated exposure temperature and service life of the structure.

522 HDPP Sheathing Requirements
The Design-Builder shall furnish to the Department a certified test report prepared by an independent
laboratory documenting compliance of the HDPP with the following requirements:

A. HDPP material shall meet the requirements of ASTM D 4101 "Standard Specification for
Propylene Plastic Injection and Extrusion Materials."

B. The material shall be UV stabilized and suffer no property degradation for a minimum
exposure period of 6 months.

C. HDPP material shall not react with the inert gas, the prestressing steel corrosion inhibiting
coating material or any other material, it is permitted to come in contact with, as part of the
stay cable sheath and shall be free of water soluble chloride.

D. HDPP material shall be chemically stable without embrittlement or softening over the
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anticipated exposure temperature and service life of the structure.
5.3 EPOXY COATED STRAND ACCEPTANCE TEST

The epoxy coating of each strand shall be with a protective fusion bonded polymer coating applied by the
electrostatic deposition method. Epoxy coating and patching materials shall be in accordance with ASTM
A 882. All coating materials shall be from one supplier to assure uniformity. The Design-Builder shall
supply written certification from the supplier that clearly identifies each batch of coating material as to
material type, quantity, date of supplier, shelf life (date), and that all supplied coating material meets all
requirements specified herein. The epoxy coating supplier and the coating material shall be approved for
use by the Department prior to furnishing the material. For plant approval, the plant shall furnish quality
control procedures to insure compliance with these requirements. The Design-Builder shall provide at the
time of shipment, written certifications from the coating applicator that the coated strands were cleaned,
coated and tested in accordance with this requirement. The certification shall include quality control
reports indicating all coating thickness measurements, holidays detected, and bend test results.

The surface of the steel strand to be coated shall be cleaned in conformance with the coating requirements
of ASTM A 882. The coating shall be applied by the electrostatic deposition method, or other methods
recognized by ASTM A 882, and in conformance with the written recommendations of the supplier of the
coating material. Before packing, the coating shall be fully cured in conformance with ASTM A 882 and
the written recommendations of the supplier of the coating material. The coating shall be applied to the
cleaned surface as soon as possible after cleaning, and before oxidation of the surface discernible to the
unaided eye occurs. However, in no case shall application of the coating be delayed more than 8 hours
after cleaning. The coating shall be applied in a continuous process after drying. No inert particles may
be impregnated into the surface of the coating. The uniform film thickness of the coating (exclusive of
local surface imperfections discernible to the unaided eye) after curing shall be between 25 mils and 40
mils inclusive. Local surface imperfections shall be defined as holes, cracks, depressions and damaged
areas not exceeding 0.5 square inches in area, or 0.5" in maximum dimension. Larger imperfections
regardless of origin shall be cause for rejection. Any surface irregularity that results in a local film
coating thickness of less than 25 mils shall be cause for rejection.

All local surface imperfections, smaller than that requiring rejection, shall be shop repaired in
conformance with this specification. The thickness of the coating shall be measured using a magnetic
gauge or other method recognized by ASTM A 882 and the results furnished to the Department for review
and comment prior to the coating process. The gauge, or other approved method, shall be capable of
measuring the coating thickness of a coated wire of circular cross section with a diameter in the range of
0.1t0 0.3". The allowable error on a single measurement of the coating thickness on the coated crown of
an outer wire of the strand shall be +/- 5 percent.

During the coating process, a continuous holiday detection procedure shall be employed in accordance
with Section 3.2.3 of this Special Provision.

The resistance of the strand coating to abrasion shall be determined by the falling sand method of ASTM
D 968 adapted for testing coated strand. The net loss of coating shall not exceed 10 mils per 1,000 liters.

The adhesion and shear strength of the coating shall be evaluated by bending a sample from a finished
reel of coated strand 180° around a mandrel diameter equal to 32 times the nominal diameter of the
strand. Test specimens shall be at thermal equilibrium between 68° and 86° Fahrenheit (20° and 30°
Celsius). No cracking or de-bonding of the coating shall be visible to the unaided eye on the outside
radius of the bent strand. Evidence of cracking or de-bonding of the coating shall be considered cause for
rejection of all coated strand represented by the bent sample test. Fracture of the steel wire or strand in the
bend test shall not be considered as adhesion failure of the coating. Another sample of the same
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production shall be tested if wire or strand failure occurs. The adhesion of coating shall also be evaluated
by a tensile test in accordance with ASTM A 882, and the tensile strength shall be recorded. The coated
strand shall satisfy the requirements for breaking strength, yield strength (1 percent extension), and
ultimate elongation as delineated in ASTM A 882. No cracks visible to the unaided eye shall occur in the
coating up to an elongation of 1 percent (yield point). The sample that is used for the bend test shall be at
least 5' long. Sample length for the tension test shall follow the requirements of AASHTO T244. Evidence
of cracking or debonding of the coating shall be considered cause for rejection of the coated strand
represented by the tensile test sample.

Adhesion tests shall be conducted at the tail end of each manufactured length. If the specimen for coating
thickness, continuity, or adhesion of coating fail to meet the specified requirements of ASTM A 882, two
additional tests shall be made on strand samples adjacent to the first sample from the same reel. If the
results of both retests meet the specified requirements, the reels represented by the samples shall be
accepted.

The maximum amount of damage repair to any one strand shall not exceed 2 percent of the surface area in
any foot of length. Larger amounts of damage are cause for rejection.

Patching shall be done in accordance with the recommendations from the supplier of the patching
materials.

5.4 COATING TEST REQUIREMENTS FOR ALL STRAND OPTIONS

The Design-Builder shall furnish to the Department for review and comment, a test report prepared by an
independent laboratory documenting compliance with the following tests:

A. Chemical Resistance. The chemical resistance of the coating shall be evaluated in
accordance with ASTM G 20 by immersing coated strands in each of the following: distilled
water, a 3 M (Molar) aqueous solution of CaCl2, a 3 M (Molar) aqueous solution of NaOH,
and a solution saturated with Ca(OH)2. Tests with specimens without holidays and specimens
with intentional 0.25" diameter holes drilled through the coating shall be performed at 75+4°
Fahrenheit. Minimum test time shall be 45 days. The coating must not blister, soften, lose
bond, nor develop holidays during this period. The intentionally made holes shall exhibit no
undercutting during the 45 day period.

B. Chloride Permeability. The chloride permeability characteristics of the films of cured
coatings having the minimum thickness as proposed for use shall be measured by the
methods outlined in FHWA RD 74 18. The test shall be performed at 75+4° Fahrenheit for 45
days. The accumulative concentration of chloride ions permeating through the film shall be
less than 0.0039 inches of total penetration.

C. Impact Test. The resistance of a strand coating to mechanical damage shall be determined by
the falling weight test. A test apparatus similar to that described in ASTM G 14 shall be used
along with a 4 Ib tup. Impact shall occur on the crown areas on the coated strand. The test
shall be performed at 70° F. With an impact of 80 in-Ibf, no shattering, cracking, or bond loss
of the coating shall occur except at the impact area, that is, the area permanently deformed by
the tup.

D. Salt Spray Fog Test. Coated strand specimens shall be tensioned to 70% of the maximum
ultimate tensile strength and exposed to salt fog for 3,000 hours in accordance with ASTM B
117. Care shall be taken to protect the end anchorage used from salt fog or corrosion so as
not to influence the test results. Observation for signs of corrosion shall be made and
recorded every 250 hours. After 3,000 hours of exposure, no evidence of rust shall be
present, and the specimen shall be holiday free. After the salt spray test is completed, the
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specimen shall undergo a tensile strength test, in accordance with AASHTO T244 to
determine if the ultimate tensile strength of the strand has been affected. The tensile strength
of the strand after being exposed to the salt spray shall satisfy the requirements of Section 6,
ASTM A 416. No cracks visible to the aided eye shall occur in the HDPE or HDPP up to and
elongation of 1% (yield point). Results from previous tests for a current project maybe
submitted for acceptance provided the testing complied with all of the procedures and
requirements mentioned above.

The Design-Builder shall have an independent testing laboratory (not the primary Laboratory contracted
by the Design-Builder) perform project specific tests defined in tests A through D above. The Design-
Builder shall submit the certified test results from the independent testing laboratory that all aspects of
these requirements have been met. All above tests shall be completed prior to completion of the testing of
the full size specimens and shall show that all strand requirements are met by the individually plastic
coated/sheathed or epoxy coated strand to be supplied. The Laboratory shall perform tests on all material,
strands and cable specimen assemblies required for both the acceptance testing phase and the cable
component fabrication/production phase as defined by the Strand Acceptance Test and Fatigue Strength
Testing of Cables sections of these special provisions. The Design-Builder is responsible for the supply
and delivery of all testing materials to the laboratory. Coated strand represented by test samples that do
not meet all requirements of the contract shall be rejected.

55 STRAND ACCEPTANCE TEST
The following conditions shall be met:

A. One 16' long sample strand shall be taken for every 10 tons of strand produced from each
heat of steel. This sample shall be used for both fatigue and ductility testing.

B. All strands and test samples shall be marked in such a manner to ensure traceability during
production, transit, storage and testing.

C. The test strands shall be protected from failure in the gripping zone. Should any test strand
fail in the gripping zone, the test will be discarded and another test specimen made from the
same sample.

D. One test for each manufactured length shall be made for the following:
1) Minimum guaranteed ultimate tensile strength: f's = 270 ksi
2) Minimum yield strength: f'y = 0.90 f's
3) Young’s Modulus: E = 28,600 ksi + 5%
5.5.2 Fatigue Testing

A. One tensile fatigue test shall be conducted on an approximately 4' long test specimen from
each sample. Minimum length shall be 36" face-to-face of grips.

B. The test strand shall withstand without wire failure 2 million cycles of stress variation from
98.6 ksi to 121.5 ksi.

C. After successful completion of the fatigue testing, each test specimen shall withstand a
minimum static load of 95% of the guaranteed ultimate tensile strength of the strand without
wire failure.

D. Rejection Criteria: If the first valid test strand from each sample fails, two additional tests
shall be made from the same samples. If failure occurs in either of these tests, the strand
represented by that sample shall be rejected. Retesting shall not be permitted.
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55.3 Ductility Testing

A "one-pin" test shall be conducted on each sample. The details and method of the test shall be as
defined in Appendix "A" of the PTI “Recommendations for Support Cable Design and Testing and
Installation.”

554 Acceptance Criteria
For acceptance, the tensile force in the sample during the one-pin test shall equal at least 80% of the
tested ultimate strength of the sample.

The above strand acceptance tests shall be performed for materials to be incorporated into the stay cable
test specimens and for production materials to be incorporated into the permanent structure.

5.6 FATIGUE STRENGTH TESTING OF CABLES

5.6.1 Test Specimens

Three (3) complete, fully assembled stay cable specimens with multiple strands shall be fabricated for
axial load testing in accordance with Section 4.2 of PTI “Recommendations, Support Cable Design,
Testing and Installation”. The three testing specimens shall represent the largest, the smallest and the
average sizes of the proposed production cables. Each specimen shall be fully representative of all
materials, details, number of strands, fabrication and assembly procedures proposed for production
anchorages. One of the fully assembled stay cable specimens shall be tested after the fatigue test in
accordance with Section 4.1 of PTI “Recommendations, Support Cable Design, Testing and Installation”
unless prior testing of the identical stay system is approved by the Department in lieu of project specific
testing.

6.0 HANDLING AND INSPECTION

6.1 STRAND

The Department shall have unrestricted access to all manufacturing, fabrication, and testing performed at
the supplier’s facilities, laboratories and shipping and storage facilities. The Design-Builder shall furnish
to the Department for approval, complete test reports and certificates that are prepared by the Supplier for
the strand from each production lot number, including stress-strain curves and modulus of elasticity of the
coated strand. The strand will be furnished in coils and shall have padded contact areas, wherever
possible. Each coil will identify the cable into which it is to be installed and the length of strand on the
coil. Each coil shall be protected by a supplier-approved method to ensure a uniformly sheathed and
coated strand having no adhering foreign matter or damage to the coating, including that from ultraviolet
exposure. The ends of the strand shall be sealed at all times.

At all times, the strand shall be properly stored in a weatherproof enclosure. A weatherproof enclosure
shall be considered to be a fully enclosed building complete with floor or a fully enclosed container with
wooden or metal roof, sides and floor capable of protecting the strand reels and packing from exposure to
rain, wind, snow/ice and sunlight. All strands shall similarly be shipped in closed bed trucks or
containers to avoid exposing packing to weather. Each coil shall also be marked with the order number,
coil number and heat number. The starting end of each coil shall also be marked. The Design-Builder
shall minimize unnecessary bends in the field when uncoiling strands. Handling resulting in sharp kinks
or short radius bends less than the spool radius shall be cause for rejection. If, as determined by the
Department, the kink or short radius bend was inherent in the coil, it shall be immediately replaced by the
Design-Builder.

All systems for handling coated strands shall have added contact areas. All bundling bands shall be
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padded or suitable banding shall be used to prevent damage to the coating. All reels of coated strand shall
be lifted with a strong back, spreader bar, multiple supports, or a platform bridge to prevent abrasion. The
reels and strand shall not be dropped or dragged.

All strand ends shall be sealed with approved patching materials by the end of the same day that the
strand is cut.

Any damage to the coating shall be repaired by the Design-Builder utilizing project approved materials,
procedures and personnel. If the stay cables sheathing is to remain non-grouted along the free length of
the stays, it is imperative that the strand coating be undamaged over the full length of cable in order to
provide long-term protection to the strands.

6.2 SHEATHING

The Design-Builder shall use padded points of contact during storage, handling, fabrication and erection.

Care shall be taken at all stages of the construction process to avoid damage to the finish. The Design-

Builder shall immediately repair any damage to the surface finish. Fhe-visible-grain-ofthefinish-shat-be
orm i | direction.

These handling/finish requirements shall also apply to exposed portions of any guide pipes.

6.3 ANCHORAGE AND MISCELLANEOUS COMPONENTS

The anchorage components and miscellaneous components shall remain in their original shipping
containers as supplied by the Supplier until ready for immediate use unless specified otherwise by the
Supplier. These components shall be kept in appropriate weatherproof enclosures. During handling,
fabrication, erection and all construction operations, the Design-Builder shall use the utmost in care to
protect the components from any damage. Any and all damage shall be repaired by the Design-Builder
utilizing previously approved procedures for this project and/or shall replace damaged components.

7.0 FABRICATION OF CABLES

A. Cables shall be fabricated in a manner consistent with the design and testing requirements for
the cable-supported bridge system as indicated in these Special Provisions. Appropriate
measures shall be taken to ensure that all strands are installed parallel to each other.

B. The Design-Builder shall develop and implement procedures to assure that stay cable
components including stainless steel sheathing will not be damaged during handling. All stay
cable components shall be protected from corrosives, heat, abrasion and other harmful effects
throughout the fabrication and installation.

C. Spreader bars and slings or other appropriate devices shall be used to handle all cable and
sheathing components. Slings or similar devices shall be positioned on the cable to carry both
the anchor and adjacent cable in a tangent position, preventing bending of the cable at the
anchor. Slings and spreader devices shall be padded to prevent damage to the cable sheath.

D. All damage to cables or any components thereof shall be evaluated and remedied by the
Design-Builder, to the satisfaction of the Department, prior to installation of the cable.
Damaged strand shall be replaced. Damage to non-load carrying components shall be
repaired or replaced to the Department's satisfaction prior to the installation of the cables.
Any damage occurring after installation shall similarly be evaluated and immediately
remedied by the Design-Builder to the satisfaction of the Department.
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E. Storage, handling, fabrication, assembly, erection, stressing and completion of all cable-
supported bridge system components shall follow without deviation the procedures, details,
methods and equipment used as presented in the Design-Builder's approved shop drawings
and detailed, step by step erection manual.

F. Guide Sleeve and Bearing Plate. The Design-Builder shall install and align the guide sleeve
and bearing plate assemblies during construction. The manual of geometric controls to be
developed by the Design-Builder for the Department’s review and comment shall include a
detailed survey and alignment procedures for such alignment. The construction manual shall
include detailed equipment and procedures used to secure the guide sleeve and bearing plate
assemblies during concrete placement and curing.

G. Stay Pipe. All pipe ends shall be prepared for joining with full penetration welds. The welds
must be flush with the pipe walls inside and outside. The Design-Builder shall submit to the
Department for review and comment recommendations for the welding details and
procedures to achieve the weld. The Design-Builder shall submit individually for each
welder, a detailed qualifications and experience resume. Each welder proposed for the
project must prove substantial experience in welding pipe material using the method
proposed by the Design-Builder. In addition, at least 60 days prior to a welder beginning
work on production pipe the Design-Builder shall, concurrent with the experience /
qualifications resume, supply to the Department a pipe weld sample produced by the
proposed welder. The sample shall utilize the same materials and methods to be used for
production welds. The sample shall include at least one (1) full circumferential weld and
have a length of sample not less than 2' and not more than 4'. Review of the test weld by the
Department shall in no way be interpreted as any acceptance of responsibility by the
Department for the quality of the welder’s future work on the project.

H. The Design-Builder shall follow the approved welding details and procedures. All stainless
steel welding shall conform to AWS B2.1 98 and AWS D1.6 99. One hundred percent of all
steel welds shall be tested by ultrasonic methods and/or radiographic (non destructive) testing
as specified by ANSI/AASHTO/AWS D1.5 Bridge Welding Code. The minimum length
section of pipe provided and installed shall not be less than 5" in length.

I. The Design-Builder shall demonstrate that the welding procedures for stainless steel pipe
consistently result in a flush inside surface by video inspection of the cable pipe interior. The
Department may at any time require, at no additional cost to the project, video inspection of
any portion of any cable pipe.

J. No welding of the pipe shall take place with the coated strands inside. Finishing of all welds
to the required finish shall principally occur prior to installation of the strands into the pipe.
Any remaining finish repair to the weld or other areas shall be conducted in a manner that
will not heat the pipe at any point to more than 150° Fahrenheit.

K. Strand Installation. Installation of strands shall follow the fully engineered procedures
contained in the Design-Builder's shop drawings and detailed step-by-step erection manual.
Deviations from procedures, methods, details or equipment shall not be permitted. The
resulting installed strands shall be parallel and damage free.

L. Anchorage and Miscellaneous Components. The anchorage components and miscellaneous
components shall be installed following the fully engineered procedures contained in the
Design-Builder's shop drawings and detailed step-by-step erection manual. Deviations from
procedures, methods, details or equipment shall not be permitted. The installed anchorage and
miscellaneous components shall be damage free. Flame cutting of strands is not permitted.
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8.0

9.0

CABLE STRESSING

A. Accurate calibration of the cable jacks and gauges is critical to the geometry control of the

cable-supported structure and the resulting state of stress in the structure. Jacks and gauges
for cable installation shall be match calibrated using a load cell or calibrated static load
machine by an independent laboratory within one month prior to the beginning of the cable
installation, and every 6 months thereafter, for the duration of the cable installation.
Calibration shall be accomplished with the jack actively applying load to the machine, not the
machine applying load to the jack. Prior to use after each calibration, each field gauge shall
be calibrated against the master gauge for reference purposes. Any internal work performed
on the jack shall require recalibration.

. The detailed cable installation procedure, contained as part of the erection manual, shall

prescribe force, cable elongation and deck elevations for each jacking operation, and shall
establish the priority of force or geometry for control of the jacking operation. This
procedure shall stipulate the permissible variance between force and elongation and deck
elevation for each cable to be installed.

. The cable stressing procedures shall include detailed provisions for monitoring the

installation of each cable.

. Permanent records shall be established by the Design-Builder for each cable installation.

Such records shall include survey records; date, time and ambient temperatures; cable forces;
cable elongation measurements; ring nut setting; deck loading conditions; and all other
special notations necessary and sufficient to establish the conditions under which the cable
was installed. This record shall include the as built profile grade elevation of the deck along
each web and atop each cable anchor block immediately prior to and immediately after each
stressing operation. Copies of this data shall be provided by the Design-Builder to the
Department within 24 hours of completing each cable stressing operation.

COMPLETION OF CABLE-SUPPORTED BRIDGE SYSTEM

After successful closure of the main span superstructure, the Design-Builder shall complete all remaining
cable-supported bridge system installation requirements. These include, but are not limited to final
restressing (if necessary), final finish of the stay cable pipe, installation of protective end caps, injection
of inert gas (optional), installation of permanent cable dampers, boots and miscellaneous hardware.

Remainder of page blank
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605545 - SOIL BORINGS, LAND

General:

This Special Provision addresses requirements for soil borings advanced through unconsolidated
or partly consolidated sediments or decomposed rock by use of Hollow Stem Augers (HSA) or Drive
Casing and sampling with a split barrel sampling spoon at locations defined by the Design-Builder.
Those soil borings made over "deep” water requiring a barge or other special equipment will be
considered Soil Borings, Water. All others will be considered Soil Borings, Land and shall be performed
in accordance with this Special Provision.

Standard Penetration Tests (SPT) and Split Barrel Sampling of the soils shall be taken at the
ground surface and at 5 foot maximum intervals thereafter in all hollow stem auger and drive casing
holes.

Hollow Stem Auger Method:

The Design-Builder shall use a power-driven, continuous, hollow-stem auger casing with a center
hole plug point to advance and maintain the hole. The clear inside diameter of the hollow stem must be
large enough to allow for the insertion of a 3.0 inch Outside Diameter (O.D.) Shelby Tube soil sampler
and attached rods through the in-place auger casing when elevations are reached for securing soil
samples.

When using auger casings, the relative resistance to penetration, general feel and performance of
the auger operation, and the cuttings obtained from the auger shall be observed and recorded for detection
of changes in the materials encountered.

The plug point shall be withdrawn through the hollow stem, the sampler lowered through the full
length of the auger, then driven or pressed below the auger bit and withdrawn. After replacing the plug
point, the auger shall proceed to the next point of sampling. When the use of hollow stem augers is not
feasible because of site conditions, the use of drive casings will be permitted.

All boreholes shall be preserved from collapse and bottom instability during advancement and
sampling operations. When drilling below the natural ground water level, drilling fluid shall be
maintained inside the augers at a level above the ground water level at all times. If it is required to
prevent bottom instability, water should be added to maintain a positive static water head inside the
augers during drilling and withdrawal of the drilling rods. If artesian water pressures are suspected or
encountered, stand pipes or higher density drilling fluid shall be used to maintain a stable hole and
prevent soil flow. Cleaning out of the augers shall be required if the accumulation of material within the
hollow-stem, between sampling intervals, is of a degree that is detrimental to the purpose of the sampling
operation. Cleaning out the augers shall be performed with wash rods and a roller or side discharge
chopping bit.

Drive Casing Method of Advancing Borings:

All sampling and other procedures referencing the HSA method will also apply where drive
casing is employed.

Casings shall be extra-strong steel pipe or flush-coupled casing with nominal inside diameter of 4
inches.
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Casings shall be sunk vertically through earth and other materials, including boulders and rock
veins, to rock, or if not to rock, to such depth below ground as ordered by the Design-Builder’s
Geotechnical Engineer. They shall be driven down without washing to the depth at which a sample is to
be taken, after which the material shall be cleaned out to the bottom of the casing and the sampler driven
or pushed below the bottom of the cleaned casing. After sampling, casing driving shall be resumed.

The use of clean water for cleaning out the casing between sample elevations will be required.
Re-circulated water shall not be used. The Design-Builder shall make suitable arrangements for properly
procuring and disposing wash water.

The weight of hammer to be used in driving the casing shall be 300 pounds with a 24-inch height
of free fall. The hammer shall be raised by means of a rope having one end wrapped (not more than three
loops) around a winch head. Wire rope will not be permitted. A continuous record of the blows per foot
required for the driving of the casing shall be kept.

Simultaneously washing and driving of the casing will only be permitted except when expressly
accepted by the Design-Builder’s Geotechnical Engineer. Where the use of water is permitted, borings
shall be advanced by saw tooth, chopping, fishtail, or rollerbits, all having side discharge jets. In
advancing the boring, return water circulation, resistance to penetration and general performance of the
drill shall be observed for detection of change in material. The casing shall next be advanced, if needed
for retaining the hole open, to the point of maximum penetration of the washed pilot hole. The casing
shall be cleaned in a manner to result in minimum disturbance of the soil below the casing shoe. All
sampling shall be performed in advance of the casing shoe. A record must be kept of the depths between
which simultaneous washing and driving occurred.

In some cases where the characteristics of the soil are suitable, the Design-Builder’s Geotechnical
Engineer may discontinue driving the casing and accept advancing the boring by means of wash rods with
a roller bit or side discharge chopping bit to the elevations at which samples are to be taken. This
procedure shall be noted in the boring record. Should there be any indication of the sides of the hole
collapsing, thus blocking normal progress of the boring, driving of the casing shall be resumed.

When a boulder or a stratum of ledge rock is encountered before the required depth of boring has
been reached, it shall be the Design-Builder's responsibility to carry the boring through or pass these
obstacles but only by methods submitted for review and written comment from the Department. The
Design-Builder may, in some cases, be permitted to core the boulder or rock stratum to determine its size
and characteristics. The required size of sampler to be used below the obstacle shall determine the size of
boring to be made. A log of the nature of the obstacle and the method used to carry the boring through
the obstacle shall be recorded.

Any method used to carry the boring through the obstacle other than rock core drilling in excess
of one (1) foot, shall be performed by the Design-Builder at the Lump Sum Contract Price.

If the Design-Builder abandons a boring before adequate information is obtained and starts
another boring adjacent to it in preference to carrying the boring through the obstacle, or because of a
shattered or misaligned casing, no additional payment will be made for the work done on the abandoned
boring.

Sampling Device:

The sampling device for ordinary, dry samples from Soil Borings shall be a standard split barrel
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sampler meeting the requirements of the "Standard Method for Penetration Test and Split Barrel Sampler
of Soil", ASTM D1586.

Sampling Procedure:

The HSA shall be drilled to the sampling depth and the loose material within the casing cleaned
to its bottom after removal of the plug point and before driving the sampler. Clean out shall be
accomplished by roller bit, chipping bit or other methods submitted for review and written comment from
the Department.

The sampling procedure shall be in accordance with ASTM D1586. All sampling devices,
including driving mechanisms, used by the Design-Builder shall be submitted for review and written
comment from the Department.

Samples of the soil retained in the split barrel sampler shall be taken from that portion of the soil
column between six (6) and eighteen (18) inches below the bottom of the casing. The sample so obtained
shall be representative of the material from which it is taken and shall be in an unwashed condition.
Samples recovered from wash water, commonly termed "wash samples” will be unacceptable. If less
than nine (9) inches of soil is retained in the sampler, a second sample shall be taken immediately below
the deficient sample, after first advancing the boring. If more than one soil type is present in the sampler,
a sample shall be taken of each type, and the length of each type of soil in the sampler shall be noted on
the boring log.

Preservation and Identification of Samples:

The Design-Builder shall collect, preserve, and provide identification for all disturbed samples
obtained with the split barrel sampler in accordance with ASTM1586.

Determination of Running Sand:

In order to determine whether the water pressure on sand, if encountered in a boring is sufficient
to cause the sand to run when unconfined, the Design-Builder’s Geotechnical Engineer may order a test
for running sand.

The test shall consist of obtaining a sample of the sand with a split barrel sampler as specified in
the sampling procedure. The casing shall then be drilled to a depth specified by the Geotechnical
Engineer, and carefully washed out to the bottom. The hole shall then be allowed to stand ten (10)
minutes, and the elevation at which the sand then stands in the casing shall be measured. The water in the
casing shall then be removed to a point five (5) feet above the bottom of the casing to produce an
unbalanced hydrostatic condition and the elevation of the top of the sand shall again be measured.

No more than one such test will be required at each substructure unit when sand is encountered at
depths near or above the anticipated elevation of the bottom pier or abutment excavation.

The test for running sand will be considered a normal procedure in the drilling of Soil Borings.
No additional compensation will be allowed over and above the Lump Sum Contract Price for this work.

Ground Water:

Depth to ground water shall be determined when initially encountered and upon completion. The
Design-Builder shall also take a water level reading 24 hours after the augers are removed. In the event
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the hole collapses before the ground water is observed the depth to the collapsed portion shall be
recorded. Ground water determination as described in this paragraph will not be paid for separately, but
will be considered incidental to the work.

Records and Logs:

The Design-Builder shall keep a complete and accurate record of all details of the Soil Boring
operations in a field book and on suitable boring log forms provided by the Design-Builder. Within 48
hours of completion of each boring, copies of the field logs on 8-1/2 x 1 inch paper shall be submitted to
the Department’s Project Manager for review and written comment. The description of the soil, rock and
other material encountered in the boring shall be made by the Design-Builder’s Geotechnical Engineer.
Each boring log shall record the information pertinent to the boring work being accomplished as outlined
in the following sections or as deemed necessary by the Geotechnical Engineer. The following general
information shall be recorded on each and every boring log:

@ Title of project and section designation

(b) Location of site by name, and/or survey station, and offset, if any, right or left of survey
baseline

(c) Hole number as specified on the Plans

d) Names of the Design-Builder’s Field Engineer, Inspector, and drilling crew

(e) Date of starting and completing each boring

4] Ground elevation of the top of the hole

(9) Depth to the top of ground water, if present.

The following information shall be recorded on the boring logs for that portion of the boring
penetrating unconsolidated or partly consolidated sediments or decomposed rock by drilling and sampling
with a split barrel sampler:

@) Type of drill rig used

(b) Size, type and length of augers used in each hole

(© Method used to clean out casing between sampling intervals

(d) Size of split barrel sampler, weight of hammer, height of drop, and number of blows of
the hammer for each six (6) inches of penetration of the sampler out of a total minimum
penetration of eighteen (18) inches for each sample. Where six (6) inches is not
penetrated in one hundred (100) blows of the hammer, the distance penetrated in one
hundred (100) blows shall be recorded

(e Depth to beginning and end of sampling drive, and the length of sample recovered from
the sampler

4] Depth to the top of each change or stratum of material

(9) Description of the material encountered shall be in accordance with ASTM D2488 and
shall include:

1) Type - topsoil, sand, silt, clay, gravel, silty clay, sandy silt, etc.

(2 Color - light brown, dark reddish brown, etc.

3) Moisture - dry, moist, wet, very wet, etc.

4 Consistency - soft, loose, medium, firm, stiff, etc. as determined by "N" values in
Table 1 below.
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TABLE 1
DEGREE OF DENSITY OR CONSISTENCY
Non-Cohesive Soils (Sand) Standard Cohesive Soils (Clay) Standard
Descriptive term Penetration "N" Descriptive Term Penetration "N"
Blows/Ft. Blows/ft.
Very loose 0-4 Soft 0-4
Loose 5-10 Firm 5-8
Medium 11-30 Stiff 9-15
Dense 31-50 Very Stiff 16-30
Very Dense 51+ Hard 31+
(h) Unusual occurrences such as running sand, voids, loss of water, etc.
(i) The distance through which a roller bit is used to advance the hole in soft or weathered

rock which is too soft to core drill and too hard to advance augers.

Utilities:

The Design-Builder shall verify the exact location of all known utilities prior to drilling.

Remainder of page blank
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605589 - BRIDGE EXPANSION JOINT DEVICES
1.0 DESCRIPTION

The Design-Builder shall be responsible for designing, furnishing, fabricating, storing, installing,
erecting, adjusting, and completing the assembly of all components of bridge expansion joint devices,
including repair and/or replacement of damaged components (if necessary) for the bridge in accordance
with the Contract requirements and the criteria established in this Special Provision during all phases of
design and construction of the Project. All bridge expansion joint devices shall adequately provide for
thermal expansion and contraction, rotation, camber changes, creep and shrinkage of structural members,
and movements during all phases of construction and during the service life of the structure. Designing
and developing detailed replacement procedures, including equipment, shoring, blocking, and other such
procedures and operations for bridge expansion joint devices are the responsibility of the Design-Builder.
The Design-Builder shall also be responsible for the satisfactory performance of the bridge expansion
joint devices installed on the bridge for the Contract required warranty period.

Complete bridge expansion joint devices include, but are not limited to, sealed finger joints with
appropriate elastomeric seals; prefabricated neoprene strip seals; drainage troughs and piping with outfall
protection; structural steel and/or other metal and non-metallic components; anchors and/or fixing
devices; armor and cover plates; treatment of sliding plates and other similar details to the profiles of
curbs and barriers; complete anchorage materials and components including grout, hardware, bolts,
connectors, nuts, washers and shims; corrosion protection provisions; temporary corrosion protection
provisions during storage and construction; erection devices and equipment; and all permanent and
incidental materials and labor to install each bridge expansion joint device in accordance with the
Contract requirements.

Any bridge expansion joint device(s) or type of bridge expansion joint device(s), proposed by the Design-
Builder for use on the Project, must adhere to the requirements of this Special Provision and must be
submitted to the Department for review and comment prior to completion of the Preliminary Design
Review.

2.0 STANDARDS

Bridge expansion joint devices are to be provided in accordance with this Special Provision and the
“AASHTO LRFD Bridge Design Specifications, U.S. Customary Units,” the latest edition with all current
Interims as of the issue date of this RFP, unless otherwise noted.

These Special Provisions are intended to complement the “AASHTO LRFD Bridge Design
Specifications” and in cases of disagreements, these Special Provisions for bridge expansion joint devices
shall govern over the “AASHTO LRFD Bridge Design Specifications.” It is the Design-Builder’s
responsibility to obtain clarification of any and all unresolved ambiguity prior to proceeding with any
design or construction.

3.0 ACCEPTABLE BRIDGE EXPANSION JOINT DEVICES

Acceptable bridge expansion joint devices are listed below. The Department shall consider other bridge
expansion joint device(s) or other types of bridge expansion joint devices as unacceptable for use for this
Project.

A) Sealed Finger Joints with Elastomeric Seals for bridge movements greater than 3 inches;
and
B) Strip Seal Expansion Joints with Elastomeric Seals for bridge movements of 3 inches or
less.
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4.0 MATERIALS

All materials shall be new and unused, with no reclaimed material incorporated in the finished bridge
expansion joint devices.

4.1 STEEL

All steel products to be used or supplied in connection with any bridge expansion joint device shall be
steel products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, or other similar process or
processed by a combination of two or more such operations, from steel made in the United States by the
open hearth, basis oxygen, electric furnace, Bessemer or other steel making process. “United States”
means the United States of America and includes all territories, continental or insular, subject to the
jurisdiction of the United States.

A) All steel used shall conform to the minimum requirements of ASTM A 709, Grade 36, or
Grade 50.

B) Anchor bolts, nuts, and washers shall conform to ASTM A 307.

O Materials utilized to produce shapes suitable to mechanically lock elastomeric strip seals
shall conform to the properties of ASTM A 588.

D) All steel shall be hot-dipped galvanized in accordance with ASTM A 123 after
fabrication.

E) The requirements of this section also apply to the sliding plate assemblies on the barriers.
4.2 CONCRETE

Concrete for backfill of expansion joint blockouts and details shall be of the same class and strength as
that in the adjacent bridge deck, unless otherwise required by the Design-Builder’s design, with the
exception that the maximum size of aggregate shall be 3/8 inch.

4.3 LUBRICANT ADHESIVE FOR STRIP SEALS

Elastomeric strip seals shall be installed utilizing a one-part moisture curing polyurethane and aromatic
hydrocarbon solvent mixture that complies with ASTM D 4070.

4.4 REINFORCED ELASTOMERIC SHEETS

Elastomeric sheets for troughs or membranes shall be manufactured from 100% virgin chloroprene or
EPDM (Ethylene propylene dienemonomer) with good to excellent resistance to weather, oxygen, ozone,
radiation and water of the thicknesses, shapes and hardness required by the Design-Builder’s bridge
expansion joint device design. Neoprene, the sole polymer shall be 100% virgin chloroprene, which shall
be not less than 60% by volume of the total compound. Elastomeric sheets shall be internally reinforced
with synthetic or natural fabric. The elastomer shall meet the following requirements of ASTM C 864
and as amended below:

Phvsical Procedure
Property Y as per ASTM
Requirements . .
Designation
Hardness, Durometer A 50 points D 2240, Modified
minimum
Tensile Strength, psi, min. 1,500 D412
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Phvsical Procedure
Property Y as per ASTM
Requirements . .
Designation
Maximum Elongation at Ultimate, Percent | Greater than 30% D 412

No
cracks

100 ppm ozone in air by volume, 20
percent strain, = 100° F, 70 hours mounting
(Procedure B)

D 1149 — samples to
be solvent wiped
before test to
remove any traces
of impurities

4.5 ELASTOMERIC STRIP SEALS

The elastomeric strip seal material shall be 100% virgin Polychloroprene (Neoprene) with good to
excellent resistance to weather, oxygen, ozone, radiation and water of the thicknesses, shapes and
hardness required by the Design-Builder’s bridge expansion joint device design. The strip seal shall be an
extruded neoprene material meeting the requirements of ASTM D 2628 modified to omit the recovery
test. The elastomeric strip seal material shall meet the following requirements determined by applicable
ASTM tests and as amended below:

Phvsical Procedure
Property Y as per ASTM
Requirements . .
Designation
Hardness, Durometer A, Points 60+7 D 2240, Modified
Tensile Strength, psi, min. 2,000 D 412 (die C)
Ultimate Elongation, Percent, min. 250 D 412 (die C)
Compressive Set, Accelerated Test to 40 D 573
Determine Long-term Characteristics Oven-
aged — 70 hours at degrees 212° F, Percent,
max.
Abrasion Resistance Index 200 or greater D 1630
permissible
Oil Swell, Oil LRM 903, 70 hours at degrees 45 D 471
212° F, Weight Change, Percent, max.
Low Temperature Stiffening, 7 days at +15 D 2240
degrees 14° F, Durometer A, Points, max.
300 ppm ozone in air by volume, 20 No D 1149 — samples to
percent strain, £ 140° F, 70 hours mounting cracks be solvent wiped
(Procedure B) before test to
remove any traces
of impurities

Indian River Inlet Bridge Readvertised 86
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Bridge Expansion Joint Devices

Final

Page 3 of 8



Delaware Department of Transportation

5.0 REQUIREMENTS
51 GENERAL

A) Before the fabrication of any bridge expansion joint device, the Design-Builder shall
submit shop drawings to the Department for review and comment. The shop drawings
shall be stamped by a professional engineer employed by the Design-Builder’s bridge
expansion joint device fabricator with a minimum of 5 years of documented history of
bridge expansion joint device design experience. The shop drawings, detailed by the
Design-Builder’s bridge expansion joint device fabricator, shall include, but shall not be
limited to, the following for each bridge expansion joint device used for the Project:

1) Detailed drawings showing plan, elevation, and section views;

2) Complete details and sections showing all ASTM, AASHTO, or any other
material designations;

3) The size, quantities, and locations of bridge expansion joint devices including the
movement capacities of the devices;

4) The Design-Builder’s delivery and installation procedures and methods;

5) All appropriate notations and instructions for field installation;

6) Complete details for inspection and construction purposes;

7) Bridge expansion joint device blockouts and all bridge expansion joint device
connection details;

8) Coating requirements;

9) Complete and detailed replacement procedures, including equipment, shoring,
blocking, and other such procedures and operations; and

10) Complete design calculations, material specifications and certifications, and
fabrication procedures verifying the conformance with the provisions of this
Special Provision and the Contract requirements.

B) The Design-Builder shall submit an installation procedure for each specific expansion
joint proposed. This plan will be in accordance with the recommendation from the
Design-builder’s supplier. This plan will include at a minimum:

1) Step by step installation procedures;

2) Method for securing the joint;

3) Method for adjusting the joint for temperature, creep and shrinkage
considerations;

4) Method for insuring rideability;

5) Method for placing surrounding concrete, reinforcing and post tensioning; and

6) Method for attaching the barrier rail cover plates.

O The Design-Builder shall be responsible for coordinating the location of connections to
both the superstructure and substructure and to verify that there are no conflicts with
post-tensioning or reinforcement with any bridge expansion joint device.

D) The Design-Builder shall be responsible for designing, detailing, furnishing and installing
downspouts, scuppers, cleanouts, trench drains, splash blocks, and any other such
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materials for the proper conveyance of the colleted discharge from the bridge expansion
joint devices. The Design-Builder’s drainage system shall provide redundancy and
protection of all bridge surfaces shall be robustly designed by the Design-Builder in the
event of failure of the seals of the bridge expansion joint devices. The drainage system
shall be concealed within the bridge and shall tie-in with the bridge drainage system.

5.2 SEALED FINGER JOINTS WITH ELASTOMERIC SEALS

The sealed finger joints with elastomeric seals system shall accommodate the longitudinal and other
movements required by the Design-Builder’s design while maintaining a smooth riding surface with
minimal space between fingers and shall prevent passage of water through the joint system. The joints
shall also be designed to sustain all loads and impacts without damage or fatigue of the joint or the
structure to which it is secured and supported. All design loads and movements shall be included in the
Design-Builder’s design, shop and working drawings. Joints shall be provided such that they can be
easily replaced in short sections.

A)

B)

0

D)

E)

F)

G)

H)

D)

For safe operation of motorbikes, when the maximum longitudinal opening in the
direction of traffic exceeds 8 inches, the transverse opening shall not exceed 2 inches. For
longitudinal openings less than 8 inches, the transverse opening shall not exceed 3 inches.
Where narrow bicycle tires are anticipated (outside shoulders and sidewalk) special floor
plates or other appropriate details shall provide a continuous path for the tires with
minimal transverse steps or irregularities. Floor plates in pedestrian pathway shall also
meet the requirements of “The Americans with Disabilities Act of 1990.”

The minimum joint opening, (maximum design temperature with minimum creep and
shrinkage of the superstructure) in the longitudinal direction shall be 0.5 inches.

At the maximum joint opening, (minimum design temperature with maximum creep and
shrinkage of the superstructure) the minimum tooth overlap shall be no less than 2 inches.

Fingers (teeth) shall be aligned parallel to the direction of movement of the adjacent
bridge bearing devices (generally the longitudinal direction of the bridge) as shown on
the Design-Builder’s Plans and Department approved Shop Drawings.

The finished elevation of the finger joint and any securing devices shall be a minimum of
1/8 inch and a maximum of 3/16 inch below the adjacent top surface of the deck slab,
approach slab or finished roadway riding surface as appropriate. Approved armoring,
concrete or synthetic material details shall be provided locally to buttress the exposed top
edge of the adjacent riding surfaces at the rear of the finger plate installation on both
sides of the joint, as necessary.

The fingers of the joint shall be shaped and installed as necessary to ensure that the
fingers remain below the level of the riding surface at all times under all anticipated
movements and rotations of the superstructure and substructure.

Special armoring shall be provided to contain the edge of the structural support surface at
the edges of the opening underneath both sides of the finger joint and around all sides of
the bridge barriers.

Preformed troughs, seals and membranes shall be fabricated as a single piece without
splices. Joints in troughs, seals or membranes shall be fabricated according to
manufacturer's requirements and shall be waterproof. All material shall be cut cleanly,
with a true edge using suitable, sharp tools and methods to provide a straight and accurate
installation.

Elastomeric drainage troughs, seals or membranes shall be provided to collect all
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rainwater run off, de-icing materials and detritus materials from the roadway that flows
through the openings of the fingers. The troughs, seals or membranes shall be so
attached, weather lapped and sealed to the assembly of the finger joint so that no liquid or
debris can leak or escape to run onto the adjacent parts of the structure. Seals shall be
turned up and properly detailed at curbs and barriers to prevent leakage.

)} Drainage troughs shall be installed at a slope that is self-cleaning so that debris does not
accumulate and shall positively discharge (minimum slope shall be 1 inch per foot),
without splash back flow or overflow, into drainage pipes, chutes, or other
accommodation for appropriate discharge.

5.3 STRIP SEAL EXPANSION JOINTS WITH ELASTOMERIC SEALS

A) Steel shapes suitable to mechanically lock elastomeric seals shall have a minimum
thickness of 1/4 inch as measured from the internal locking mechanism cavity to the top
of the steel shape.

B) Steel shapes shall be monolithic with a machined retainer cavity. To assure
watertightness, the steel shape sealing cavity shall maintain a tolerance of +£10/1000
(.010) inches. Multiple welded steel shape and rolled steel components that are bent or
crimped to achieve the final shape, or seal retainer cavity will not be allowed.

O] Provide 5/8 inch diameter by 6 inch concrete anchor studs factory welded to steel shapes
and as detailed on the Design-Builder’s fabricator’s Shop Drawings for cast-in-place
conditions. Material shall meet the requirements of ASTM A 108 with a maximum
spacing of 12 inch on center. Any alternate anchorage system shall be submitted by the
Design-Builder to the Department for review and comment.

D) Installation of the prefabricated strip seal, and application of adhesives, shall be in
accordance with the Design-Builder’s supplier’s written recommendations and
instructions. The Design-Builder’s supplier shall provide special tools for insertion of
elastomeric strip seals.

E) The strip seal shall be furnished in one piece for the full width of the joint.

6.0 TESTING

An independent testing laboratory (or laboratories) selected by the Design-Builder and approved by the
Department shall test all materials and bridge expansion joint device assemblies in accordance of with the
testing requirements of this Special Provision for each specific type of bridge expansion joint device
proposed by the Design-Builder for the Project. The Design-Builder shall be responsible for all
coordination between the Design-Builder’s laboratory (or laboratories), Design-Builder’s supplier(s), and
Department representatives. The Design-Builder shall notify the Department 14 Calendar Days prior to
any testing to be performed on bridge expansion joint devices and the Department shall be allowed to
witness all testing.

The Design-Builder shall furnish all material and written test procedures, as prepared by the Design-
Builder’s supplier(s) to the Department for review and comment. Each component of the assembly shall
have an AASHTO or ASTM material and test specification. The Design-Builder’s supplier(s) and the
design-Builder’s laboratory (or laboratories) shall prepare separate reports. Each of these reports shall
independently describe all the testing data and testing results. All reports shall be submitted by the
Design-Builder to the Department within 14 Calendar Days of completing each test as independent
records of the testing. The Design-Builder shall be responsible for sub-contracting and coordinating with
the Design-Builder’s laboratory (or laboratories) and Design-Builder’s supplier(s) for all testing
laboratory services.
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The Design-Builder’s supplier(s) shall provide written and detailed recommendations to the Design-
Builder regarding storage, handling, transporting, assembly, aligning, and verification of performance of
the bridge expansion joint devices. The Design-Builder’s supplier(s) shall simultaneously provide copies
of all such recommendations directly to the Department for the project files.

7.0 CERTIFICATION

A) A copy of the test certificates documenting the tests performed and mill tests for all
materials used in the bridge expansion joint device fabrication shall be submitted by the
Design-Builder to the Department’s Materials and Research Section for review and
comment.

B) The certification package shall include, but not limited to, the following:

1) Material test reports for all steels used except AISI C1018 and AISI C1020 for
which a mill certificate of compliance is acceptable;

2) Certificate of Compliance for all non-ferrous metals;

3) Material test reports for any elastomeric components;

4) Certificate of Compliance for any adhesives used;

5) A Certificate of Compliance for the bridge expansion joint devices executed by
an officer of the Design-Builder’s bridge expansion joint device fabricator’s
company;

6) Certificate of Compliance for any dowels or bolts supplied; and

7) Test reports for the performance tests.

0] In addition, the Design-Builder must contact the Department’s Materials and Research
Section to confirm materials are acceptable at least seven (7) Calendar Days before
shipping the bridge expansion joint devices to the site.

8.0 FABRICATION, HANDLING AND STORAGE

A) The Design-Builder shall provide the Department with written notification thirty days
prior to the start of bridge expansion joint device fabrication. This notification shall
include all of the information shown on the shop drawings, which are required by this
Special Provision.

B) Bridge expansion joint devices shall have the Design-Builder’s fabricator’s name, Project
Identification Number, Lot Number, and Individual Expansion Joint Device Number
stamped with steel impression style stamps on a side that will be visible during inspection
after erection.

O After fabrication and assembly, bridge expansion joint device components and
assemblies shall be securely fixed together as units so that they may be shipped to the job
site and stored without relative movement of the bridge expansion joint device parts and
to prevent disassembly. Steel strapping or other means may be used to prevent relative
movement of the bridge expansion joint device parts and disassembly until the time of
installation and/or inspection. Packaging shall be adequate to prevent damage from
impact and bridge expansion joint devices shall be wrapped in moisture resistant and dust
resistant material to prevent contamination during shipping and storage at the jobsite. It
is the Design-Builder’s responsibility to ensure that all bridge expansion joint devices are
properly stored and protected from damage.
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D)

Bridge expansion joint devices delivered to the Project site shall be stored under cover on
a platform above the ground surface until installation. Bridge expansion joint devices
shall be protected at all times from damage. When placed, bridge expansion joint devices
shall be dry, clean, and free from dirt, oil, grease, or other foreign substances.

9.0 CONSTRUCTION

A)

B)

0

D)

E)

The Design-Builder shall also have a representative from the bridge expansion joint
device supplier on site during the installation of at least the first joint of each type and
provide written certification that the bridge expansion joint device was installed properly.
This written certification shall be submitted to the Department.

Field welding of steel or metal alloy components shall comply with approved standards.
All deck surface preparation including planing or milling, grinding and blasting, along
with satisfaction of the rideability Special Provisions shall occur before installation of the
joints. Installation shall not proceed prior to the review and comment of the Department
of all material and installation methods.

The Design-Builder shall exercise care during installation to avoid damage to the
components. Any damage to troughs, seals or membranes shall be removed, replaced and
made good, in a manner acceptable to the Department and at the Design-Builder's
expense.

Anchor bolts, armor and fixing devices shall be accurately located and securely held to
correct line and level during placement of blockout concrete. All concrete shall be placed,
properly consolidated with no voids, finished and cured to ensure the correct strength.
The Design-Builder shall detail his method for aligning, securing, and the timely release
of the joint to account for thermal movements of the structure, to protect the closure
concrete, and to provide a smooth riding surface within the required tolerances.

All materials used to form the secondary pour of the expansion device blockout and to
temporarily support the expansion device shall be removed prior to final acceptance.

Remainder of page blank
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605702 - BRIDGE BEARING DEVICES

1.0 DESCRIPTION

The Design-Builder shall be responsible for designing, furnishing, fabricating, testing, storing, installing,
erecting, adjusting, and completing the assembly of all components of bridge bearing devices, including
repair and/or replacement of damaged components (if necessary) for the bridge in accordance with the
Contract requirements and the criteria established in this Special Provision during all phases of design and
construction of the Project. All bridge bearing devices shall adequately provide for applied loads, thermal
expansion and contraction, rotation, camber changes, creep and shrinkage of structural members, and
movements during all phases of construction and during the service life of the structure. Designing and
detailing replacement procedures, including jacks, equipment, shoring, blocking, and other such
procedures and operations for bridge bearing devices are the responsibility of the Design-Builder. The
Design-Builder shall also be responsible for the satisfactory performance of bridge bearing devices
installed for the bridge for the Contract required warranty period.

Complete bridge bearing devices include, but are not limited to, bearing assemblies; bearing, masonry,
sole and/or distribution plates; bearing, disc, and/or distribution pads; guide bars; permanent and
temporary restraint mechanisms (including up-lift restraint mechanisms if required by the Design-
Builder’s design or erection method); shear pins; elastomer; confining pots, sealing rings, and pistons;
machined, faced, and polished sliding surfaces; polytetrafluoroethelene (PTFE) sheets and/or coatings;
complete connection hardware; complete anchorage materials and components including grout, hardware,
bolts, connectors, nuts, washers and shims; corrosion protection provisions; temporary corrosion
protection provisions during storage and construction; erection devices and equipment; and all permanent
and incidental materials and labor to install each bridge bearing device in accordance with the Contract
requirements.

Any bridge bearing device(s) or type of bridge bearing device(s), proposed by the Design-Builder for use
on the Project, shall adhere to the requirements of this Special Provision and shall be submitted to the
Department for review and comments prior to completion of the Preliminary Design Review.

2.0 STANDARDS

Bridge bearing devices shall be provided and tested in accordance with this Special Provision and the
“AASHTO LRFD Bridge Design Specifications,” the latest edition with all current Interims as of the
issue date of this RFP unless otherwise noted.

These Special Provisions and the AASHTO LRFD Bridge Design Specifications are intended to be
complementary. In case of discrepancy between these Special Provisions and the AASHTO LRFD Bridge
Design Specifications, these Special Provisions shall govern. The Design-Builder shall obtain
clarification from the Department of any and all unresolved discrepancies prior to proceeding with design
or construction.

3.0 ACCEPTABLE BRIDGE BEARING DEVICES

Acceptable bridge bearing devices are listed in Sections 3.1 through 3.3. The Department shall consider
other bridge bearing device(s) or other types of bridge bearing devices as unacceptable for use on this
Project.

3.1 ELASTOMERIC BEARING PADS

Elastomeric bearing pads shall be designed, furnished, and constructed in accordance with the Delaware
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Department of Transportation, “Standard Specifications for Road and Bridge Construction,” Dated 2001
as modified by Delaware Department of Transportation, “Supplemental Specifications, Revisions and
Corrections to the August 2001 Standard Specifications,” (Part 4 — Appendix A).

3.2 CONFINED ELASTOMERIC BRIDGE BEARING DEVICES (OR “POT” BEARING
DEVICES)

Confined elastomeric bearing devices shall be supplied as fixed, guided expansion bearings, and/or non-
guided expansion bearings as required by the Design-Builder’s design.

3.2.1

A)

B)

0

3.2.2

A)

B)

0

D)

E)

F)

3.2.3

A)

B)

®)

D)

Fixed Bearings

Fixed bearings shall consist of an elastomeric rotational element, confined and sealed by
a piston and steel base pot.

Fixed bearings shall allow rotation but horizontal movement shall be restricted in all
directions. To restrict movement the bearing shall transmit horizontal forces through
contact between the piston and the inside of the pot wall.

Fixed bearings shall be designed to resist a horizontal load of not less than 10 percent of
the ultimate vertical capacity of the device. Larger values shall be used if required by
Design Criteria or the Design-Builder’s proposed design.

Guided (uni-directional) Expansion Bearings

Guided expansion bearings shall consist of an elastomeric rotational element, confined
and sealed by a piston and steel base pot.

Guided expansion bearings shall allow rotation and uni-directional movement. To
restrict multi-directional movements, either a guide bar or keyway system shall be used.

To allow uni-directional movement, the upper surface of the steel piston shall be faced
with a PTFE sheet and shall support a sliding steel top bearing plate.

The mating surface of the sliding steel bearing plate shall be faced with polished stainless
steel.

Guided expansion bearings shall be designed to resist a horizontal load of not less than 10
percent of the ultimate vertical capacity of the device. Larger values shall be used if
required by the Design-Builder’s proposed design.

The guide bar or keyway systems and their mating steel surfaces shall be faced with
strips of PTFE (may be filled or unfilled as per AASHTO LRFD Bridge Design
Specifications) and stainless steel.

Non-guided (multi-directional) Expansion Bearings

Non-guided expansion bearings shall consist of an elastomeric rotational element,
confined and sealed by a steel piston and steel base pot.

Non-guided expansion bearings shall allow rotation, longitudinal and transverse
movement in the bearing plane.

To allow longitudinal and transverse movement, the upper surface of the steel piston shall
be faced with PTFE sheet and shall support a sliding steel top bearing plate.

The mating surface of the sliding steel bearing plate shall be faced with polished stainless
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steel.

3.3 MULTI-ROTATIONAL, HIGH-LOAD DISC BEARING DEVICES

Multi-rotational, high-load disc bearing devices shall be supplied as fixed, guided, and/or non-guided
bearings as required by the Design-Builder’s design.

331

A)

B)

0

3.3.2

A)

B)

0

D)

E)

F)

3.3.3

A)

B)

0

D)

Fixed Bearings

Fixed disc bearings shall consist of a polyether urethane structural element (disc)
confined by upper and lower steel bearing plates. The bearing shall be equipped with a
shear restriction mechanism to prevent lateral movement of the disc.

Fixed disc bearings shall allow rotation, but horizontal movement shall be restricted in all
directions. To restrict horizontal movement the shear resisting mechanism shall be
locked between the upper and lower steel bearing plates.

Fixed disc bearings shall be designed to resist a horizontal load of not less than 10
percent of the rated capacity of the device. Larger values shall be used if required by the
Design-Builder’s proposed design.

Guided (uni-directional) Disc Bearings

Guided disc bearings shall consist of a polyether urethane structural element (disc)
confined by upper and lower steel bearing plates. The bearing shall be equipped with a
shear restriction mechanism to prevent lateral movement of the disc.

Guided disc bearings shall allow rotation and uni-movement. To restrict multi-
directional movements, a guide bar shall be used.

To allow uni-directional movement, the upper surface of the upper steel bearing plate
shall be faced with a PTFE sheet and shall support a sliding steel sole plate.

The mating surface of the sliding steel sole plate shall be faced with polished stainless
steel.

Guided expansion bearings shall be designed to resist a transverse load of not less than 10
percent of the rated capacity of the device. Larger values shall be used if required by the
Design-Builder’s proposed design.

The guide bars and their mating steel surfaces shall be faced with strips of PTFE (may be
filled or unfilled as per AASHTO LRFD Bridge Design Specifications) and stainless steel.

Non-guided (multi-directional) Disc Bearings

Non-guided disc bearings shall consist of a polyether urethane structural element (disc)
confined by upper and lower steel bearing plates. The bearing shall be equipped with a
shear restriction mechanism to prevent lateral movement of the disc.

Guided disc bearings shall allow rotation, longitudinal movement, and transverse
movement in the bearing plane.

To allow longitudinal and transverse movement, the upper surface of the upper steel
bearing plate shall be faced with PTFE sheet and shall support a sliding steel sole plate.

The mating surface of the sliding steel sole plate shall be faced with polished stainless
steel.
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4.0

MATERIALS

All materials shall be new and unused, with no reclaimed material incorporated in the finished bridge
bearing devices.

4.1

STEEL

All steel products to be used or supplied in connection with any bridge bearing device shall be steel
products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, or other similar process or
processed by a combination of two or more such operations, from steel made by the open hearth, basis
oxygen, electric furnace, Bessemer or other steel making process.

A) All steel used shall conform to the minimum requirements of ASTM A 709, Grade 36, or
Grade 50.

B) Stainless steel shall conform to the requirements of ASTM A 240, Type 304. Higher
grades of stainless are permissible.

O] Anchor bolts, nuts, and washers shall conform to ASTM A 307 and shall be galvanized in
accordance with ASTM A 153.

4.2 LEAD SHEET

A) Lead sheets used under the masonry plate of confined elastomeric bridge bearing devices
shall be of the shape and thickness shown in the plans, but not less than 1/8 inch thick,
conforming to the requirements of ASTM B 29.

4.3 POLYTETRAFLUOROETHELENE (PTFE)

A) PTFE shall be manufactured from pure virgin (not reprocessed) unfilled PTFE resin.

B) Finished PTFE sheet shall be resistant to all acids, alkalis, and petroleum products, stable
at temperatures up to +500° F, non-flammable, and non-absorbing of water.

4.4 ELASTOMERIC DISCS FOR CONFINED ELASTOMERIC BRIDGE BEARING

DEVICES

A) The physical properties of neoprene and natural rubber used in these bridge bearing
devices shall conform to AASHTO LRFD Bridge Design Specifications.

B) Elastomeric discs may be either chloroprene or natural polyisoprene with a 50 + 5 Shore
A durometer hardness and shall be individually molded and monolithic. No layering of
elastomers will be allowed.

4.5 ELASTOMERIC DISCS FOR MULTI-ROTATIONAL, HIGH-LOAD DISC BEARING

DEVICES

A) The physical properties of the polyether urethane elements shall conform to AASHTO
LRFD Bridge Design Specifications.

B) Elastomeric rotational element shall be molded as a single piece, separate layers are not
allowed.

O] Caution shall be taken to ensure that the steel temperature directly adjacent to the
polyether urethane rotational element does not exceed 225° F. The polyether urethane
disc shall not be exposed to direct flame or sparks.
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5.0 REQUIREMENTS

5.1 GENERAL

A) The Design-Builder and the Design-Builder’s bridge bearing device supplier(s) and/or
fabricator(s) shall show previous documented experience in the design, fabrication,
testing, and installation of bridge bearing devices. Documented experience, showing a
minimum of five years of experience and 10 bridge installations shall be submitted to the
Department for review and approval.

B) The Design-Builder’s bridge bearing device fabricator shall be certified by the American
Institute of Steel Construction (AISC) for Conventional Steel Structures Category.

0] Before the fabrication of any bridge bearing device, the Design-Builder shall submit shop
drawings to the Department for review and comment. The shop drawings shall be
stamped by a Delaware-licensed Professional Engineer employed by the Design-
Builder’s bridge bearing device fabricator with a minimum of 5 years of documented
history of bridge bearing device design experience. The shop drawings, detailed by the
Design-Builder’s bridge bearing device fabricator, shall include, but shall not be limited
to, the following for each bridge bearing device used for the Project:

1) Detailed drawings showing plan, elevation, and section views;

2) Complete details and sections showing all ASTM, AASHTO, or any other
material designations;

3) Vertical, horizontal load capacities and rotational and movement capacities;

4) All bridge bearing device offsets if required by the Design-Builder’s design;

5) The Design-Builder’s alignment plan and installation method;

6) The size, quantities, and locations of bridge bearing devices;

7) Bridge bearing device seats and all bridge bearing device connection details;
8) Complete details for inspection and construction purposes;

9) Shop paint and/or coating requirements;

10) All appropriate notations and instructions for field installation;

11) Complete and detailed replacement procedures, including equipment, shoring,
blocking, and other such procedures and operations; and

12) Complete design calculations verifying conformance with the provisions of this
Special Provision and the Contract requirements.

D) The Design-Builder shall be responsible for coordinating the location of shear connectors
in both the superstructure and substructure and verify there are no conflicts with post-
tensioning or reinforcement with any bridge bearing device.

5.2 REQUIREMENTS FOR BOTH CONFINED ELASTOMERIC AND MULTI-
ROTATIONAL, HIGH-LOAD DISC BRIDGE BEARING DEVICES
5.2.1 Permanent Corrosion Protection, Metallizing

All steel surfaces exposed to the atmosphere, except stainless steel surfaces and metal surfaces to be
welded, shall be metallized.
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A) All exposed carbon steel surfaces shall be blasted clean to a near white finish, degreased,
and zinc metallized to a minimum uniform thickness of 8 mil.

B) All interior surfaces, including but not limited to, the pot and piston assembly and
masonry plate recess, shall receive no less than 1 mil nor more than 3 mil thickness of
zinc metallizing.

O) All metallizing shall be performed with good work quality in accordance with American
Welding Society Specification AWS C 2.2.

522 Temporary Corrosion Protection

Metal surfaces to be welded shall be given a coat of clear lacquer, or other protective coating, if the time
of exposure before welding takes place is to exceed three months. The coating shall be removed at the
time of welding. No metallizing will be done to these surfaces prior to the completion of welding.

523 PTFE Sliding Surfaces

A) The properties of the PTFE shall conform to the current AASHTO Specifications for the
PTFE bearing surfaces.

B) The area of the PTFE shall be designed in accordance with AASHTO LRFD Section
14.7.2. Unfilled PTFE shall meet the following requirements:

1) PTFE shall be bonded and recessed into the surface of the piston for half its
thickness. It shall be a minimum of 0.1875 inch thick and not more than 0.25
inch thick.

2) PTFE shall have a minimum ultimate tensile strength of 2,500 psi.

O Bonding of the PTFE, if required, shall meet the peel test requirements (ASTM D 903) of
25 Ib/in at an angle of 180°. Bonding must be complete and without air gaps under the
PTFE sheet in order to seal out moisture and provide a smooth, flat sliding surface.

524 Stainless Steel Sliding Surfaces

A) Stainless steel in contact with the PTFE sheet shall be polished to a finish of less than 20
micro-inches RMS or less.

B) The stainless steel surface shall cover the PTFE surface in all operating positions plus 1
additional inch in every direction of movement.

0] Stainless steel shall be a minimum of 0.07 inch to a maximum of 0.08 inch thick and
shall be connected to the sole plate by means of a continuous neat seal weld around the
entire perimeter of the plate. Welding slag or other residues on the stainless sliding
surfaces is not permitted. Stainless steel used on guide bars or in keyways shall also meet
these thickness and other general quality requirements.

D) Welding procedures shall be chosen such that the stainless steel surface is in contact with
the sole plate and the surface is smooth and flat.

E) For confined elastomer bridge bearing devices designed with center-guided key, the
finished recess in the sole plate shall be a maximum of 1/8 inch wider than the PTFE
bonded shear key.

F) Stainless sliding surfaces shall face downward.
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5.2.5 Guide Bars

A)

Guide bars may be connected to sole plates by means of either welding or recessed high
tensile fasteners. High tensile fasteners, if required by design, shall be designed in
accordance with the AASHTO LRFD Bridge Design Specifications.

B) Guide bars and all connections to the sole plate shall be designed for the horizontal forces
on the bridge bearing device and not less than 10 percent of the ultimate vertical capacity
of the bridge bearing device.

O Unless the space between the guide bars is specified, it shall be a total of 1/8 inch.

D) Guiding arrangements shall be designed so that the guided member is always within the
guides at all bridge bearing device translation points.

E) Guiding off the fixed base or any extension of it will not be allowed.

5.3 REQUIREMENTS FOR CONFINED ELASTOMERIC BRIDGE BEARING DEVICES

ONLY

53.1 Elastomeric Discs

Elastomeric Discs shall conform to the following requirements:

A)

Confined elastomeric discs shall have a minimum thickness as determined by the
following formula:

t=1ID/C

Where: t = minimum elastomeric disc thickness

ID = inside diameter of pot cylinder

C =25 for less than 0.011 radians of rotation
C =20 for 0.011 thru 0.016 radians of rotation

C = 15 for over 0.016 radians of rotation

B) Areas of elastomeric discs shall be designed for an average working stress of 3,500 psi at
the total dead and live loads of the structure.
0] The upper edge of the elastomer shall be recessed to receive the brass rings.
D) The entire top and bottom of the elastomeric disc shall be lubricated with an even film
(approximately 1 to 3 mils thick) of silicone grease meeting SAE International
Specification SAE-AS8660.
532 Steel Pots and Masonry Plates

Steel pots and masonry plates shall conform to the following requirements:

A) Pots shall be made from a solid plate by machining.
B) The depth of the pot cavity shall be equal to or greater than the design rotation + 0.02
radians + 0.1 inch + the thickness of the elastomeric disc.
O Inside diameters shall be the same as the elastomeric disc.
D) The pot shall be seated in a machined recess of 0.000125 inch RMS max. profile (before
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E)

F)

G)

H)

5.3.3

metallizing) in the masonry plate, without welding, to a depth required by design, but not
less than 0.25 inch.

The inside dimension of the finished recess shall be 0.03 inch to 0.05 inch larger than the
actual outside dimension of the finished pot base.

The juncture formed between the edge of the pot and the top masonry plate surface must
be caulked with a durable moisture sealant recommended by the bridge bearing device
manufacturer and approved by the Design-Builder’s Quality Control Manager.

The anchor bolt spacing in the masonry plate and any other considerations shall be
incorporated in the design of the bridge bearing devices to allow for future removal,
replacement, or repair of the pot cylinder and piston assembly.

Concrete bearing stress shall be checked for pots or masonry plates in accordance with
the AASHTO LRFD Bridge Design Specifications.

Pistons

Pistons shall conform to the following requirements:

A)

B)

0

D)

E)

F)

534

The piston and/or top plate shall be seated in a machined recess of 0.000125 inch RMS
max. profile (before metallizing) in the sole plate, without welding, to a depth required by
design, but not less than 0.25 inch.

The inside dimension of the finished recess shall be 0.03 inch to 0.05 inch larger than the
actual outside dimension of the finished piston or top plate.

Pistons shall be designed with outside diameters as follows:

1) Flat brass sealing rings, 0.03 inch to 0.05 inch less than pot inside nominal
diameters.

2) Round brass sealing rings, 0.02 inch to 0.1 inch less than pot inside nominal
diameters.

Piston thickness shall be:
1) POT ID x 0.08 (minimum) for square shape pots.
2) POT ID x 0.06 (minimum) for round shape pots.

Pistons for round cross section sealing rings shall have the lower outside edge beveled to
accept and retain the ring and allow full design rotation.

For laterally restrained confined elastomer bridge bearing devices having a shear key in
the piston, the top surface shall have keyway slot and cold finished bar press fit and
welded at the ends. Pistons of this design shall be machined from one piece of steel.

Elastomeric Sealing Rings

Elastomeric Sealing Rings shall conform to the following requirements:

A) Flat brass sealing rings shall meet the following requirements:

1) Width shall be 0.375 inch minimum for bridge bearing devices up to 1,000 kips
of capacity and 0.5 inch minimum for over 1,000 kips capacity. Rings shall be
manufactured to a tolerance of + 0.005 inch.

2) The thickness shall be 0.05 inch minimum.
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3) Up to 1,000 kip capacity, 2 rings shall be used; from 1,000 kips to 3,000 kips, 3
rings; and over 3,000 kips, 4 rings shall be used.

4) Rings shall fit the ID of the pot snugly, and the ends shall be cut at 45°. When
installed in the pot, the maximum gap shall be 0.05 inch.

5) Flat brass rings shall conform to the ASTM B 36, half-hard requirements.

6) Round cross section brass rings shall conform to the Federal Specification
QQB626, composition half-hard requirements.

7) When 2 seal rings are used, the ring gaps shall be staggered 180° apart. When
more than 2 rings are required, the gaps of the successive rings shall be evenly
spaced around the perimeter of the pot.

B) Round cross section brass sealing rings shall meet the following design requirements:
1) Rings shall fit the POT ID snugly.

2) Rings shall be made from one piece rolled into a circle and brazed.
6.0 TESTING

An independent testing laboratory (or laboratories) selected by the Design-Builder, acceptable to the
Department shall test all materials and bridge bearing device assemblies in accordance with the testing
requirements of this Special Provision for each specific type of bridge bearing device proposed by the
Design-Builder for the Project. The Design-Builder shall be responsible for all coordination between the
Design-Builder’s laboratory (or laboratories), Design-Builder’s supplier(s), and Department
representatives. The Design-Builder shall notify the Department 14 Calendar Days prior to any testing to
be performed on bridge bearing devices and the Department shall be allowed to witness all testing.

The Design-Builder shall furnish all material and written test procedures, as prepared by the Design-
Builder’s supplier(s) to the Department for review and comment. Each component of the assembly shall
have an AASHTO or ASTM material and test specification. The Design-Builder’s supplier(s) and the
design-Builder’s laboratory (or laboratories) shall prepare separate reports. Each report shall
independently describe all the testing data and testing results. All reports shall be submitted by the
Design-Builder to the Department within 14 Calendar Days of completing each test as independent
records of the testing. The Design-Builder shall be responsible for sub-contracting and coordinating with
the Design-Builder’s laboratory (or laboratories) and Design-Builder’s supplier(s) for all testing
laboratory services.

Materials and components, which comprise the permanent production bridge bearing devices, shall be
identical in nature, origin, and composition to those that were the basis of the bridge bearing devices
acceptance tests. The Design-Builder’s supplier(s) shall provide written and detailed recommendations to
the Design-Builder regarding storage, handling, transporting, assembly, aligning, and verification of
performance of the bridge bearing devices. The Design-Builder’s supplier(s) shall simultaneously
provide copies of all such recommendations directly to the Department for their use.

6.1 CERTIFICATION

A) A copy of the test certificates documenting the tests performed and mill tests for all
materials used in the bridge bearing device fabrication shall be submitted by the Design-
Builder to the DelDOT Office of Materials and Research for review and comment.

B) The certification package shall include, but not limited to, the following:
1) Material test reports for all steels used except AISI C1018 and AISI C1020 for

Indian River Inlet Bridge Readvertised 100 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Bridge Bearing Devices Page 9 of 14



Delaware Department of Transportation

0

which a mill conformance certificate is acceptable;

2) Certificate of Compliance for all non-ferrous metals;

3) Material test reports for any elastomeric components;

4) Certificate of Compliance for PTFE and any adhesives used;

5) A Certificate of Compliance for the bridge bearing devices executed by an officer
of the Design-Builder’s bridge bearing device fabricator’s company;

6) Certificate of Compliance for any dowels or bolts supplied; and

7) Test reports for the performance tests.

In addition, the Design-Builder shall contact the DelDOT Office of Materials and
Research to confirm materials are acceptable at least seven (7) Calendar Days before
shipping the bridge bearing devices to the site.

6.2 CONFINED ELASTOMER (POT) BEARING DEVICE TESTING

All confined elastomer (pot) bearing devices tested shall show no signs of failure or any other defects
while under load or subsequently upon disassembly and in accordance with the requirements of
“AASHTO LRFD Bridge Design Specifications.” Any resultant defects, such as bond failure, physical
destruction or cold flow of PTFE to the point of debonding, shall be cause for rejection. Defects such as
cracked steel shall also be cause for rejection.

All confined elastomer (pot) bearing devices from the production lot shall be tested as follows:

A) A proof load test shall be performed on each bridge bearing device of each type (fixed,
guided expansion, and/or non-guided expansion). Each bearing device tested shall be
loaded to 150 percent of the maximum vertical design load at Service Limit States for a
period of one hour. The guided expansion bearings shall also be loaded as follows:

1) 100 percent of the minimum vertical design load in combination with 150 percent
of the maximum horizontal load, whether lateral or longitudinal at Service Limit
States.

2) These loadings shall be maintained for at least 1 hour.

B) The Department requires the efficacy of any sealing system, regardless of design or
material, to be demonstrated and therefore, an elastomer seal test shall be performed on
each bridge bearing device. The elastomer seal test shall be performed as follows:

1) A Department approved independent testing laboratory (see Section 6.0) shall
perform the test.

2) A Delaware-licensed Professional Engineer, who shall be a staff employee of the
testing laboratory, shall witness and certify the elastomer seal test.

3) A bevel plate equal to the design rotation of the bridge bearing device shall be
inserted between the test machine and the test bridge bearing device.

4) The load shall be applied to the test bridge bearing device uniformly and
smoothly over a period of 5 minutes up to the full test load.

5) The test load shall be 3 times the capacity at Service Limit States of the bridge
bearing device and shall be maintained for a period of 6 hours with no change in
the load.

6) During the test, the bridge bearing device shall be carefully examined for any
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sign of extrusion of the elastomer.

7) After removal of the test load, the bridge bearing device shall be disassembled
and examined for any sign of damage or permanent deformation of the sealing
system. Bridge bearing devices, which show no sign of extrusion of the
elastomer and no deformation of the sealing system, may be considered
acceptable.

O The coefficient of friction shall be determined for all production bridge bearing devices
of each type. Specially made or test bridge bearing devices shall not be used for this test.

6.3 MULTI-ROTATIONAL, HIGH-LOAD DISC BEARING DEVICE TESTING

All multi-rotational, high-load disc bearing devices tested shall show no signs of failure or any other
defects while under load or subsequently upon disassembly and in accordance with the requirements of
AASHTO LRFD Bridge Design Specifications. Any resultant defects, such as bond failure, physical
destruction or cold flow of PTFE to the point of debonding, shall be cause for rejection. Defects such as
extruded or deformed elastomer or cracked steel shall also be cause for rejection.

All multi-rotational, high-load disc bearing devices from the production lot shall be tested as follows:

A) A proof load test shall be performed all bridge bearing devices of each type (fixed,
guided, and/or non-guided). Each bearing device tested shall be loaded to 150 percent of
the maximum vertical design load at Service Limit States for a period of one hour. The
guided expansion bearings shall also be loaded as follows:

1) 100 percent of the minimum vertical design load in combination with 150 percent
of the maximum horizontal load, whether lateral or longitudinal at Service Limit
States.
2) These loadings shall be maintained for at least 1 hour.
B) The coefficient of friction shall be determined for all production bridge bearing devices

of each type. Specially made or test bridge bearing devices shall not be used for this test.
6.4 BRIDGE BEARING DEVICE MOVEMENT TESTING

If a group of 3 or more guided bearings is proposed at any support location, the Design-Builder shall
develop and submit to the Department for review and comment a testing procedure for verifying proper
bearing movement and function. The test shall confirm the bearing group is capable of moving through
the full range of loads without binding. The Design-Builder’s testing plan shall be submitted to the
Department for review and comment 45 Calendar Days prior to the test being performed. The tests shall
not cause damage to any bridge bearing device.

7.0 FABRICATION, HANDLING, AND STORAGE

7.1 GENERAL

A) The Design-Builder shall provide the Department with written notification 30 Calendar
Days prior to the start of bridge bearing device fabrication. This notification shall
include all of the information shown on the shop drawings, which are required by this
Special Provision.

B) Every bridge bearing device shall have the Design-Builder’s fabricator’s name, Project
Identification Number, Lot Number, and Individual Bearing Device Number stamped
with steel impression style stamps on a side that will be visible for inspection after

Indian River Inlet Bridge Readvertised 102 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Bridge Bearing Devices Page 11 of 14



Delaware Department of Transportation

0

D)

E)

F)

G)

H)

D)

erection.

All welding shall conform to, and all welders shall be qualified in accordance with, the
requirements of the American Welding Society (AWS).

After assembly (including sole plates and masonry plates), bridge bearing device
components and assemblies shall be securely fixed together as units so that they may be
shipped to the job site and stored without relative movement of the bridge bearing device
parts and to prevent disassembly. Steel strapping or other means may be used to prevent
relative movement of the bridge bearing device parts and disassembly until the time of
installation and/or inspection. Packaging shall be adequate to prevent damage from
impact and bridge bearing devices shall be wrapped in moisture resistant and dust
resistant material to prevent contamination during shipping and storage at the jobsite. It
is the Design-Builder’s responsibility to ensure that all bridge bearing devices are
properly stored and protected from damage.

Bridge bearing device assemblies shall be handled by their bottom surfaces only. Do not
lift devices by their tops, sides and/or shipping bands.

Bridge bearing devices delivered to the Project site shall be stored under cover on a
platform above the ground surface until installation. Bridge bearing devices shall be
protected at all times from damage. When installed, bridge bearing devices shall be dry,
clean, and free from dirt, oil, grease, or other foreign substances.

Multi-rotational, high-load disc bridge bearing devices shall not be disassembled unless
otherwise permitted by the Design-Builder’s bridge bearing device supplier.

Before installation, confined elastomeric bearing devices will be disassembled on the
Project site by the Design-Builder under supervision of the Design-Builder’s bridge
bearing device fabricator for inspection by the Department for conformance with the
approved shop drawings and Contract requirements. Following the inspection, the bridge
bearing devices shall be repackaged and stored until installation.

The edges of all parts shall be rounded by grinding so that there are no sharp edges.

7.2 FABRICATION TOLERANCES

A) Gross bridge bearing device dimensions shall have a tolerance of minus 0, +1/8 inch.

B) The overall height of a bridge bearing device shall not exceed the nominal height by
more than 3/16 inch or be less than 1/16 inch under.

O Except as noted, all bearing surfaces of steel plates shall be finished or machined flat
within 0.010 inch per foot. Out of flatness greater than 0.010 inch per foot on any plate
shall be cause for rejection. The bottom surfaces of lower bearing plates (masonry
plates) designed to rest on bearing pads shall not exceed an out of flatness value of
0.0625 inch per foot.

D) Oxygen cut surfaces shall not exceed a surface roughness value of 1000 micro inches as
defined by ANSI B46.1.

E) Flatness tolerances shall be as follows:

1) Class "A": 0.0005 x "Nominal Dimension".
2) Class "B": 0.001 x "Nominal Dimension".
3) Class "C": 0.002 x "Nominal Dimension".
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4) "Nominal Dimension" shall be interpreted as the actual dimension of the plate, in
inches, under the straightedge where the straightedge is not parallel to any plan

dimension of the plate being measured.

5) In determining the flatness, the straightedge may be located in any position on

the surface being measured.

F) Elastomeric disc tolerances shall be as follows:
1) Diameters greater than 20": + 3/32 inch.
2) Diameters less than 20": + 1/16 inch.
3) Thickness shall be 0.0 inch to + 1/8 inch.
G) PTFE and stainless steel sliding surface tolerances shall be as follows:
1) Plan dimensions: total nominal design area 0.0 to +5.0 percent.
2) Flatness: Class "A" tolerance.
H) Masonry and distribution plate tolerances shall be as follows:
1) Plan dimensions over 30": 0.0 inch to + 3/16 inch.
2) Plan dimensions under 30": 0.0 inch to + 1/8 inch.
3) Flatness: Class "B" tolerance.
D Sole plates shall conform to the following tolerances:
1) Plan dimensions over 30": 0.0 inch to + 3/16 inch.
2) Plan dimensions under 30": 0.0 inch to + 1/8 inch.
3) Thickness: 1/32 inch to + 1/8 inch.
4) Flatness of the upper surface: Class "B" tolerance.
5) No beveled edge shall be less than 5/8 inch thick.
J) Guide bar tolerances shall be as follows:
9] Length: + 1/8 inch.
2) Section dimensions: + 1/16 inch.
3) Flatness, where it bears on another plate: Class "A" tolerance.
4) Bar to Bar tolerance: "Nominal Dimension" + 1/32 inch.
The finished PTFE bonded guide bars shall not be more than 1/32 inch out of parallel,
vertically or horizontally.
K) Steel pots for confined elastomeric bridge bearing devices shall meet the following
tolerances:
9] The inside diameter shall be machined to a tolerance of + 0.005 inch up to 20
inch diameter and + 0.007 inch over 20 inch diameter;
2) Pot undersides shall be machined parallel to the inside to a Class "A" tolerance as
defined in this Special Provision; and
3) Internal finish shall be 0.000125 inch RMS or better.
L) Piston tolerances for confined elastomeric bridge bearing devices shall be as follows:
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8.0

M)

1) Diameters greater than 20": = 0.007 inch.

2) Diameters less than 20": + 0.005 inch.

3) Upper side flatness: Class "A" tolerance.

4) Lower side flatness: Class "B" tolerance.

5) Machine finishes shall be 0.000125 inch RMS or better.

Confined elastomer bridge bearing devices tolerances for flatness - Flatness of bridge
bearing device surfaces shall be determined by the following method:

1) A precision straightedge longer than the nominal dimension to be measured shall
be placed in contact with the surface to be measured as parallel to it as possible.

2) An attempt shall be made to insert a feeler gauge, equal to the tolerance allowed
and having an accuracy of + 0.001 inch, under the straightedge.

3) Plates are "acceptable" if the feeler gauge does not pass under the straightedge.

INSTALLATION

A)

B)

0

Bridge bearing devices shall be installed in accordance with the Design-Builder’s bridge
design, the Design-Builder’s bridge bearing device supplier’s recommendations, the
requirements of this Special Provision, and the Contract requirements.

Removal of the sole, top, bearing, and/or other load distribution plates for separate
attachment to the structure is not permitted except under the direct supervision of the
Department and the Design-Builder’s bridge bearing device fabricator.

For bearing groups (see Section 6.4 of this Specification), the Design-Builder shall verify
the following installation tolerances have been met for each bearing device group. The
Design-Builder, in the presence of the bridge bearing device supplier and the Department
shall inspect the bridge bearing device components to assure that they are level and
parallel to within £ 1/32inch per foot. Any deviations in excess of the allowed tolerances
shall be corrected.

Remainder of page blank

Indian River Inlet Bridge Readvertised 105 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions - Bridge Bearing Devices Page 14 of 14



Delaware Department of Transportation

605704 - BRIDGE COATING

Description:

This work shall consist of the preparation of the concrete surfaces, cleaning the surfaces,
furnishing and applying the masonry coating as described herein. The masonry coating shall be applied
to all concrete surfaces indicated on the plans or as directed. The coating shall be applied only after
completion of the surface preparation specified herein. The areas to be coated shall include:

> Exterior of the superstructure (except for the bridge deck riding surface and pedestrian

pathway surface) including tie-beam-and-back-span-centerbeam underside of bridge deck

and vertical faces of interior beams

> Concrete bridge railing
> Abutment walls and retaining walls
Materials:

The masonry coating material shall be a commercial product, one-component ready to use
concrete protective coating, designed specifically for coating concrete and must be suitable for application
on damp, uncured concrete and/or cured concrete. Only one coating material shall be used on an
individual structure. It shall be delivered to the job site in sealed containers bearing the manufacturer's
original labels. The brand, color, and type shall be clearly marked on each container. A copy of the
manufacturer's printed instructions shall be made available.

The coating material shall be stored in airtight, upright containers. The containers shall be stored
in a dry location where the temperature is above 40°F and less than 100°F.

The masonry coating shall have a shelf life of not less than 12 months. After application, the
coating shall be dry to the touch within 48 hours and shall achieve a final cure within 2 to 3 weeks under
ideal conditions.

The color of the applied masonry coating shall be in accordance with Federal-ColorStandard-No-
33510 the Design-Builder’s approved Plans. A 10' x 20" mock up of the specified color shall be provided
for the Engineer’s approval of the color before coating any of the surfaces specified in the Plans or as
directed.

Surface Preparation

Surface preparation by the general contractor, prior to the application of an applied finish coating
shall consist of a general surface finish in accordance with the standard specifications.

Surface to be coated shall be free from efflorescence, flaking coatings, oil, curing compounds,
release agents and other deleterious substances prior to the application of the applied coating. Curing

compound and release agent must be removed and may require light sandblast or water blast at a
minimum 2500 psi or greater.

Application

The application, including equipment used, shall be in accordance with the manufacturer's
recommendations. The material shall be applied by qualified personnel experienced in the work.

The material shall be thoroughly mixed in its original container. If skins have formed, they shall
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be removed prior to mixing the material. The material shall not be thinned. The masonry coating may be
applied over damp, but not wet surface. It shall be applied at a uniform film thickness at a rate of 50+£10
square feet per gallon. The application rate shall be sufficient to produce a uniform color and texture.
The material shall be applied only when the ambient temperature is between 40°F and rising, and 100°F.
It shall not be applied over frozen surfaces or if rain is imminent. In the event of rain during or soon after
coating is freshly applied surface, re-coating may be necessary based on any resulting damage.

The Contractor shall schedule the application of the masonry coating as one of the final finishing
operations to minimize construction-generated dust. To prevent lap marks, a wet edge shall be
maintained at all times. Stopping and starting in midsections shall be avoided. Every attempt shall be
made to start or end at natural breaks in the surface such as at a panel edge, corner or joint. When
applying the coating with a roller, the material shall be applied in vertical strokes initially, cross rolled for
even film and appearance, and then finished with vertical strikes.

The Contractor shall mask all surfaces to prevent overspray on portions of existing structures and
other items surrounding the bridge and roadway. The Contractor shall clean all overspray at no additional

cost to the Department.

Finished Product

The coating material in the finished state shall be capable of accommodating the thermal and
elastic expansion ranges of the substrate without cracking.

The texture of the completed finish coat shall be fine. The completed finished coating shall be
tightly bonded to the structure and present a uniform appearance and texture. If necessary, additional
coats shall be applied to produce the desired surface texture and uniformity.

Coatings shall be entirely removed from the structure upon their failure to positively adhere
without chipping, flaking or peeling, or attaining the desired surface appearance. The finish coating shall
be reapplied after proper surface preparation until the desired finish product is achieved. The average
thickness of the completed finish coating shall not exceed 1/8 of an inch.

Certification
Before material is applied a certification shall be furnished attesting that the commercial product

furnished is in accordance with the same formula as that previously subject to the tests specified below
and approved. Copies of the current tests reports shall be attached to certification.

Testing
All testing shall be performed by a qualified commercial testing laboratory acceptable to the
Engineer. The Contractor is responsible for the cost of testing necessary to provide material certification.

Prior to use of the applied finish coating on any structure, meet the requirements of the test listed below:

Freeze-Thaw Tests

The applied finish coating shall be subjected to freeze-thaw cycle tests as follows:

1. Three concrete specimens, not less than 4" by 6" by 6", of the mix design for the structure
shall be cast and cured. Fourteen days moist curing with a drying period at room
temperature, 60° to 80°F, for 24 hours will be required before the specimens are coated
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with the applied finish. Caution shall be taken that there be no excessive oil on specimen
forms. The finish coating shall be applied to the sides of specimens at a spreading rate of
50+10 square feet per gallon. The coating shall be applied by rolling on or mechanically
spraying and as approved by the Engineer. Cementitious coatings shall be cured at room
temperature and 30 percent relative humidity for 24 hours, at room temperature and 90
percent relative humidity for 48 hours, and at room temperature and 50 percent relative
humidity for 4 days for a total curing time of 7 days. Other coatings shall be cured at
room temperature for 48 hours after the completion of curing.

2. The specimens shall be immersed in water at room temperature for 3 hours, and then
removed.

3. The specimens shall be placed in cold storage at -15°F for 1 hour, and then removed.

4. The specimens shall be thawed at room temperature for one hour.

Steps 3 and 4 shall be repeated for a total of 50 cycles. At the end of 50 cycles, the specimens
shall show no visible defects.

Accelerated Weathering

The applied finish coating shall be subjected to 7,500-hour exposure test in a Twin-Carbon-Arc-
Weatherometer, ASTM G 152, and Type D, at an operating temperature of 145°F. The test shall be made
at 20-minute cycles consisting of 17 minutes of light and 3 minutes of water spray plus light. At the end
of the exposure test, the exposed samples shall show no chipping, flaking, or peeling. The panels for this
test shall be prepared by applying the coating at a spreading rate of 50+£10 square feet per gallon to both
sides and edges of panels cut from asbestos cement shingles in accordance with Federal Specification SS-
S-346, Type I. Curing time shall be in accordance with Freeze-Thaw Test Section.

Fungus Growth Resistance

The applied finish coating to be used shall pass a fungus resistance test in accordance with
Federal Specification TT-P-29g. Fungus growth shall not be indicated after a minimum incubation period
of 21 days.

Abrasion Resistance

The applied finish coating to be used shall pass the 2,000-litre sand abrasion test in accordance
with Method 6191 Abrasion Resistance-Falling Sand, Federal Test Method Standard 141a, ASTM D 968.
The specimens for this test shall be prepared by applying the coating to a cleaned steel panel at a
spreading rate of 50+£10 square feet per gallon. The specimens shall be cured at room temperature for 21
days.

Impact Resistance

The coating shall be applied to a concrete panel prepared according to Federal Text Method
Standard 141a, Method 2051, at a spreading rate of 50+10 square feet per gallon, and allowed to cure for
21 days at room temperature. The test shall then be run using the Gardner Mandrel Impact Tester in
accordance with ASTM D 2794 using a % of an inch indenter with an impact load of 6 inch-pounds. The
coating shall show no chipping under this impact load.
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Salt-Spray Resistance Test

A concrete specimen shall be coated at the rate of one gallon per 50 square feet +10 percent and
cured for 21 days at room temperature. The coated specimen shall be exposed to a 5 percent salt solution
in accordance with ASTM B 117 for 2,500 hours where the atmospheric temperature is maintained at
90°+2°F. At the end of 2500 hours of exposure, the coating shall show no ill effects, loss of adhesion, or
deterioration.

Flexibility Test

A sheet metal specimen shall be coated with the applied finish coating at a rate of one gallon per
45 square feet = 10 percent and allowed to cure for 48 hours at room temperature. The coated specimen
shall be bent 180° over a one-inch round mandrel. After bending, the coating shall show no breaking.

In addition to the certification and test reports required above, a service record shall be supplied
showing that the finish coating material has a satisfactory service record on concrete surfaces for a period
of not less than 5 years prior to the date of submission of the service record. The finish coating shall also
have shown satisfactory service characteristics without peeling, chipping, flaking, and non-uniform
change in texture or color. A specific structure for the specific product shall be named for the service
record.

In addition to the above requirements, the manufacturer shall submit, for each batch of material
used, the following product analysis data:

Weight per gallon

Viscosity

Weight percent pigment.

Weight percent vehicle solids
Infrared spectra of vehicle solution.

VV V VYV

Chloride Ion Penetration Resistance

This test shall determine the resistance of a concrete specimen to the penetration of chloride ion.
The test shall be performed in accordance with AASHTO T259/T260.

Scaling Resistance

ASTM C 672 A rating of "No Scaling" after 100 cycles on the sealed concrete (non-air entrained
concrete) as compared to "Severe Scaling”" on untreated concrete.

Absorption

ASTM C 642 (non-air entrained concrete). Concrete should be proportioned and mixed in
accordance with ASTM C 672. Sealed concrete, under total immersion, will not exceed 1.0% after 48
hours or 2.0% after 50 days.

Cube Test
NCHRP 244, Series 11

Weight Gain - not to exceed 25% of untreated cube
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Absorbed chloride - not to exceed 25% of untreated cube.

Southern Exposure

NCHRP 244, Series IV

Absorbed Chloride - not to exceed 10% of untreated concrete

3/11/05
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618513 - DYNAMIC PILE TESTING

Description:

This item shall consist of furnishing all materials, equipment, access, and qualified personnel
necessary to perform all high-strain dynamic testing and monitoring of driven piles at the locations
designated on the Plans in accordance with the Contract Documents or as directed by the Design-
Builder’s Geotechnical Engineer. The work shall also include analysis and report preparation in
accordance with this Special Provision.

Materials and Construction Methods:

All equipment, testing and reporting procedures shall be provided and performed in strict accordance
with ASTM D4945 - Standard Test Method for High-Strain Dynamic Testing of Piles. All field work
shall be conducted in the presence of the Design-Builder’s inspection staff.

The Design-Builder shall engage the services of a specialty subcontractor experienced in high-strain
dynamic monitoring of driven piles to perform dynamic testing and to evaluate and report results to the
Department. The specialty subcontractor shall have at least five (5) years of documented experience in
the performance and interpretation of dynamic pile testing. The subcontractor’s field engineer or
technician, who will be operating the instrumentation and collecting the data, shall have documented
experience on at least ten (10) prior projects with similar pile requirements. The field engineer or
technician responsible for operating the instrumentation shall be fully capable of understanding and
interpreting the data being collected during driving. Documentation of such experience shall be
submitted to the Department’s Project Manager for approval a minimum of 30 Calendar Days prior to
beginning work. Approval will be based on qualifications and applicable previous experience on other
projects.

The Design-Builder shall provide the Department reasonable inspection access along the full length
and circumference of all piles prepared for instrumentation attachment prior to the piles being lifted and
located in the leads as needed for Quality Assurance.

Dynamic monitoring instrumentation, including all gages and cables, shall not be installed on the pile
until the pile has been lifted and aligned in the leads and the hammer and helmet have been properly set.

The use of pile splices shall be avoided or minimized after initial driving has begun. Should pile
splices be required, dynamic monitoring shall be performed during the initial drive prior to the splice as
well as the continuation of driving after the splice has been completed. To the extent possible, the delay
in the dynamic monitoring of the spliced pile should be similar to the anticipated delay for production
piles.

All Test Piles shall be dynamically monitored during the full driving length. All Monitoring Piles
shall be dynamically monitored for at least the last 25 feet of anticipated driving. Piles shall be driven
until the required nominal resistance, minimum tip elevation, and/or penetration have been obtained, or as
otherwise directed by the Design-Builder’s Geotechnical Engineer.

The dynamic testing firm shall continuously monitor the tensile and compressive stresses during
driving to ensure that the permissible stress limits provided by the Geotechnical Engineer are not
exceeded during driving. Should the driving operation result in stresses that approach or exceed the
permissible limits, the dynamic testing firm’s equipment operator shall immediately have the hammer
stroke reduced or the driving operation stopped in order to prevent pile damage. If non-axial driving is
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indicated by dynamic test measurements, pile driving shall be stopped immediately and the Design-
Builder shall realign the driving system or take other corrective action, as necessary, before resuming
driving.

If the top of pile is damaged or becomes deformed at any time during the dynamic testing of the piles,
pile driving shall be stopped and the damaged area cut off in accordance with Section 619 of the DelDOT
Standard Specifications. The remaining pile section shall be properly prepared for gauge installation and
made available to the Department for inspection prior to the continuation of driving.

Should the field data indicate the hammer system is not transferring to the pile the full energy
anticipated at the end of initial drive, the Design-Builder shall increase the hammer stroke and/or driving
resistance until the minimum initial drive capacity is displayed on the dynamic testing apparatus.
However, in no case, shall the permissible stress limits be exceeded.

The Design-Builder shall maintain a minimum distance of 1 foot (300 mm) between the pile
monitoring gages and the ground surface, water surface, or pile template. If additional ground penetration
is required, the driving shall be halted, the gages removed and the pile spliced before proceeding with
additional driving and monitoring. Prior to splicing, the pile splice segment shall be properly prepared for
gage installation in accordance with ASTM D4945 and made accessible to the Department for inspection.
After the pile has been properly spliced and the hammer and leads have been reset, the gages shall be
reattached to the new pile segment and the drive continued.

Restriking of all test piles, and certain production piles selected by the Design-Builder’s Geotechnical
Engineer, shall be dynamically tested by the Design-Builder. The Design-Builder shall wait up to five (5)
Calendar Days after the completion of initial driving before dynamically testing the restrike of any given
pile, unless otherwise specified on the Plans or as directed by the Design-Builder’s Geotechnical
Engineer.

Prior to restrike, the Design-Builder shall mark the pile in 1” (25 mm) increments for more accurate
measurement of pile movement during restrike. The Department may elect to monitor the pile movement
more precisely by utilizing a survey level. In such cases, the Design-Builder shall not proceed with the
restrike prior to the Department obtaining its requested survey data. The maximum total number of
hammer blows required during restrike will be 30 or the maximum total penetration will be 6” (150 mm),
whichever occurs first.

All pile restrikes shall be in accordance with the DelDOT Standard Specifications and shall be
performed using the same pile hammer, helmet, and compressed cushion material used to install the piles
during initial driving. The pile hammer shall be fully warmed up and operated at full stroke, or as
otherwise specified by the Design-Builder’s Geotechnical Engineer, during the pile restrike. The warm-
up procedure shall consist of a minimum of 20 blows of the hammer at full stroke at locations other than
the piles to be restruck.

If for any reason, the pile hammer malfunctions, the helmet fails, the cushioning materials fail, or any
other component of the pile driving system does not function properly during the pile restrike, the Design-
Builder shall wait, as directed by the Geotechnical Engineer, and perform additional restrikes at no
additional cost to the Department until the pile driving system operates properly through a complete
continuous restrike procedure.
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Reporting:

The Dynamic Testing Consultant shall prepare a written report presenting the results of the test pile
program in accordance with the requirements of ASTM D4945 including specific discussion of the pile
capacity obtained from the dynamic testing, the performance of the hammer and driving system, driving
stress levels, and pile integrity. The following data shall also be provided in the report for the full length
of driving at intervals of not more than 10 hammer blows: bearing capacity from the Case Goble method,
bearing capacity from at least one additional recognized method, input and reflection values of force and
velocity, maximum transferred energy, maximum compressive stress, maximum tensile stress, blows per
minute, values of upward and downward traveling force wave, ram stroke, pile penetration depth and
corresponding blow sequence.

CAPWAP analyses shall be performed for all initial drives and restrikes of dynamically tested piles.
A minimum of one (1) CAPWAP analysis shall be performed for a representative blow near the end of
each initial drive and a minimum of two (2) representative blows shall be analyzed towards the beginning
of the restrike.

Within 48 hours of the completion of restrike testing, the Design-Builder’s specialty subcontractor
shall submit to the Department for review and written comment a report meeting the requirements of this
Special Provision that is signed and sealed by a Delaware-licensed Professional Engineer. In addition to
the raw data and ASTM D4945 requirements, the report shall include detailed results of the CAPWAP
analyses including, but not limited to, all extrema tables; pile profile and pile model tables; simulated load
test curves for the tip and top of the pile; the soil parameters used in the analysis by matching the
measured and computed values of forces, velocities, and displacements; and static resistance distribution
along the length of the pile, in a format approved by the Department’s Project Manager. The Dynamic
Testing Report shall indicate whether the anticipated results were achieved, whether any remedial action
is necessary, and what conclusions the Design-Builder’s Geotechnical Engineer has made based on the
results. Upon request from the Department’s Project Manager, all raw data and computer analyses shall
be made available in electronic format for additional analysis.

The Design-Builder shall furnish the Department’s Project Manager a Pile Load Test Report (if
applicable) signed and sealed by a Delaware-licensed Professional Engineer. The report shall include the
following for each pile tested relative to the submission:

a) Its location;

b) Date of testing;

c) Driving log, all data obtained during the test;

d) Any unusual or otherwise noteworthy behavior observed during or after driving or testing;

e) For Pile Load Tests, determination of nominal resistance, as required by the specifications;

f) Dynamic Testing Report including pile and test information specified above;

g) A summary of nominal bearing resistances from both Static Loading and Dynamic Testing,
including an evaluation of the correlation between the two approaches and discussion of any
discrepancies; and

h) Recommended driving criteria for production piles.

The results of the Dynamic Testing shall be evaluated by the Design-Builder’s Geotechnical Engineer in
conjunction with the results of any static load testing to estimate available unit side resistance, end bearing
resistance values, production pile lengths, and tip elevations for each pile group. Where bitumen coating
and driving collars are required, appropriate driving criteria shall be prepared specifically for such piles.

Production piles shall not be driven until the Dynamic Testing results are reviewed by the Design-
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Builder’s Geotechnical Engineer and driving criteria is provided to the Department’s Project Manager for
review and comment.

Verification testing and monitoring shall be performed by the Design-Builder through Dynamic
Monitoring and CAPWAP analyses on all Monitoring Piles as required in the Geotechnical Requirements
Performance Specification included in Part 3 of the Contract Documents.

Remainder of page blank
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618517 - STEEL PIPE PILES

Description:

This work consists of manufacturing, furnishing, driving, cutting off, cleaning out, concreting, etc.,
of steel pipe piles of the sizes shown on the Design-Builder’s Plans. This Work includes performing all
other incidental work as shown on the Plans and as described herein. Piles shall be furnished and driven as
specified.

Site Information:

Prior to submitting a Proposal, the Design-Builder shall visit and examine the work site and all
conditions thereon and take into consideration all such conditions that may affect this work, in accordance
with Section 102.05 of the Standard Specifications. Subsurface data previously collected from the site
has been included in the Reference Documents section of the Scope of Services Package. This data has
been furnished to provide general indications regarding the existing sub-surface site conditions but should
not be considered by the Design-Builder as a warranty of actual subsurface conditions.

Engineering boring sheets are included in the Indicative Plans in the Contract Documents, Part 6
— Scope of Services Package Plans. These sheets contain information that may be critical to the design
and construction of drilled shafts such as soil descriptions and groundwater conditions, including the
presence of localized artesian pressures in the vicinity of the likely foundations. Data on subsurface
conditions are not intended as representations or warranties of continuity of such conditions. It is
expressly understood that the Department will not be responsible for interpretations of and/or conclusions
made by the Design-Builder's review of this material. The data is made available for the convenience of
the Design-Builder and may be used to satisfy the minimum sub-surface investigation requirements
specified in the Geotechnical Requirements Performance Specification.

Submittals:

All submittals described in this Special Provision shall be submitted to the Department’s Project
Manager at least 30 Calendar Days prior to mobilization, unless otherwise specified. The Design-Builder
shall perform no test pile or production pile installation until the Department’s Project Manager has
reviewed and approved all Qualifying Experience submittals as described herein. In addition, the Design-
Builder will not be permitted to start construction of any steel pipe piles until the complete Installation
Plan and Working Drawing submittals described herein have been received, reviewed and commented on
by the Department. The Design-Builder shall allow at least 21 Calendar Days for the Department’s
review and/or approval of all submittals. Note that any additional time required by the Design-Builder to
address and resolve comments shall not be cause for delay or impact claims. All costs associated with
submittals not conforming to the Contract requirements shall be the responsibility of the Design-Builder.

1. Qualifying Experience. The Design-Builder shall submit to the Department’s Project Manager for
approval proof that the proposed superintendent in responsible charge has a minimum of five
years of experience (within the last eight years) installing steel pipe piles of dimensions similar to
the specified dimensions of the drilled shaft foundation system for this project and under soil
conditions similar to the subsurface conditions indicated in the soil boring logs for this project.
The Design-Builder may hire Specialty Subcontractors specializing in the installation and/or
testing of pile foundation systems, provided the Subcontractors submit proof of qualifying
experience satisfying the requirements defined herein.

a. The Design-Builder shall provide documentation of its proposed superintendent’s
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qualifications, experience record, and prior project references. All prior project references
shall be currently available personnel who can verify the quality of the Design-Builder's
previous work and shall include current name, address, and telephone number. This
documentation shall reference the experience of the Design-Builder and the Design-Builder's
superintendent who is to be in responsible charge of the steel pipe pile installation operations.
This documentation shall reference successful installation and load testing of at least 5 similar
sized steel pipe piles projects in similar soil conditions.

b. Welder certifications and approved procedures in accordance with Section 826.12(c) of the
Standard Specifications.

c. Certifications for all weld inspectors and technicians performing visual inspection,
radiographic inspection, ultrasonic inspection, and all other Quality Control on behalf of the
Design-Builder.

2. Installation Plan. The Design-Builder shall submit to the Department’s Project Manager for
review and comment an installation plan for the installation of all steel pipe piles as detailed in
this Special Provision. The submittal shall include the following:

a. Pile Driving Schedule. The Design-Builder shall provide a tentative pile driving schedule and
sequence of driving anticipated for all test, monitor and production piles. The schedule shall
identify concurrent activities that are anticipated by the Design-Builder.

b. Equipment List. The Design-Builder's/subcontractor’s list of proposed equipment with
sufficient capacity to undertake and complete the work within the specified contract time and
the tentative pile driving schedule. The list of proposed equipment shall include, but not be
limited to cranes, hammer type, lead lengths, drills, augers, and other appurtenances as
applicable to the work.

c. Wave Equation Analyses. Wave Equation Analyses shall be prepared and submitted in
accordance with Part 4 - Special Provisions, Dynamic Pile Testing and Part 3 — Performance
Specifications, Geotechnical Requirements.

d. Plan for Field Splices. The Design-Builder shall avoid or minimize the need for field splicing
where possible; however, provisions shall be made in advance of the work to accommodate
field-splicing needs. The Design-Builder shall prepare a plan and details addressing how
splicing will be performed, how proper alignment of pile sections will be achieved, how
damaged pile ends will be corrected prior to splicing, how the quality of splices will be verified,
and what anticipated corrective actions might be taken. Where pipe cutting is required, pipe
ends shall be cut using automated guided cutting equipment. Manual flame cutting shall not be
used. All welding required for the steel pipe piles shall meet the minimum requirements
specified herein.

e. Concreting Methods. Methods of cleaning open-end pipe pile plugs shall be specified and shall
include tremie concrete mix designs and methods of placement. Mix designs for concrete core
materials shall also be provided as well as methods of placement, curing and protection during
curing. Methods of placing, supporting, and maintaining proper clear cover for reinforcing steel
shall also be identified.

3. Working Drawings. The Design-Builder shall submit to the Department’s Project Manager for
review and comment Steel Pipe Pile Working Drawings. The Design-Builder shall not be
permitted to start installation of steel pipe piles until the proper Working Drawing checks,
reviews, and certifications have been performed by the Design-Builder in accordance with Part 2
— DB Section 111-10 of the Contract Documents. Such certifications will not relieve the Design-
Builder of responsibility for results obtained by the use of these drawings or any of its other
responsibilities under the contract. At a minimum, the Working Drawings shall include the
following items:

a. Details and calculations demonstrating how to provide and maintain the specified axial
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alignment of the pile to within 1/8" per foot of pile length.

b. Details and calculations demonstrating adequate support and stability for the pile with the full
operating weight and dynamic loading of the proposed hammer at the top of the pile.

c. Provisions to provide stability and maintain alignment during placement of the piles and in
wind.

d. Provisions to adequately accommodate the forces associated with or prevent the pile from
running under its own weight and the weight of the hammer.

e. Provisions for providing adequate workspace for pile welding, cutting and inspection.

f. Provisions for providing adequate alignment and support to prevent movement during field-
welding and to ensure that welding tolerances are met if pile extension is directed.

g. Details and equipment used for handling of pile including the use of temporary supporting
brackets.

h. Calculation of pile stresses resulting from handing operations.

4. Construction Reports. Submittals to the Department during construction shall include record
information for each pile and details of any integrity testing performed. The following
information shall be furnished to the Department:

a. Details to be included on Record Information reports for each pile.

b. Driving Logs within 24 hours of completion of installation of each pile.

c. Dynamic Pile Testing Reports in accordance with Part 4 - Special Provisions, Dynamic Pile
Testing.

d. Quick Pile Load Test results in accordance with Part 4 — Special Provisions, Quick Pile Load
Test.

e. Surveyed location of all piles within a pile group within 5 Calendar Days of completion of all
pile driving work within each pile group.

f.  Documentation of any corrective measures within 24 hours of such measures being taken.

All submittals and calculations shall be signed and sealed by a Professional Engineer registered in
the State of Delaware.

Materials:

Refer to sections 604, 605, 618, 803, and 812 of the Standard Specifications and the following
requirements:

Steel Pipe Piles shall conform to the requirements of ASTM A 572, Grade 50.

Construction Methods:

The equipment for driving the steel pipe piles shall conform to these provisions. All equipment
shall be in conformance with the approved wave equation analysis.

Steel Pipe Pile Fabrication

Fabrication and inspection of piles shall be in accordance with the Department’s standard
specifications.

Steel pipe to be used for pipe piling shall conform to the following tolerances:

a. Thickness: The thickness of the pipe piles shall not vary by more than 1/8" from the
corresponding thickness specified on the Design-Builder’s Plans for thicknesses greater than or
equal to 2 inches and no more than 1/16” for thicknesses of less than 2”.
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b. Diameter: The outside diameter of the steel pipe shall not vary by more than 1%, or more than
1/4" from that corresponding to the diameter shown on the Design-Builder’s

c. Out of Round: The pipe shall not be out of round by more than 1 percent of the diameter, nor
more than 1/2".

d. Straightness: Maximum deviation in straightness in any 10' section of pipe shall be 1/8". For
lengths over 10, use the following formula, not to exceed 3/8" in any 40' length:

1/8 x (total length in feet/10")

e. Circumference: The outside circumference at any point in a length of pipe shall not vary by

more than 1% of the nominal circumference nor more than 1/2".

All welding required for the steel pipe piles shall conform to AWS D1.1 and D1.5. All welding
required for splicing of the steel pipe piles shall be full penetration welds and shall be capable of developing
the pile in tension or bearing. Welding procedures shall be submitted to the Department for approval at least
30 calendar days prior to the beginning of fabrication.

Welders and welding operators shall be qualified in conformance with the Department’s
requirements. All welds shall receive 100% visual inspection. All automatic welds shall then receive 10%
Radiographic Inspection (RT) or Ultrasonic Inspection (UT), all other welds shall receive either 25% RT or
UT in conformance with AWS DI1.1 and D1.5. In addition, 10% of all weld intersections shall be inspected
as described above for a minimum of 6" in each direction.

Acceptance for RT shall be in accordance with AWS D1.5M Section 9.21.2.2 and UT shall be in
accordance with AWS D1.5M Section 9.21.3.1, Table 9.5.

If unacceptable discontinuities are found during these nondestructive tests, an additional 12" of weld
on each end beyond the discontinuity shall be tested.

Automatic welding is any welding with equipment that performs the welding operation without
manual manipulation of the welding arc by a welding operator. The equipment may or may not load and
unload the work pieces.

A certified Welding Inspector (CWI) shall perform all visual inspections. Technicians certified to
ASNT-TC-1A Level II in accordance with the requirements of American Society Nondestructive Testing
(ASNT), and approved by the Department shall perform all nondestructive testing and inspections.

All unacceptable discontinuities shall be repaired in accordance with AWS DI1.1 and D1.5. After
repairs of defects have been made, the repair area plus 2" shall be re-inspected (UT or RT) for full 100% in

accordance with the above inspection procedures.

Storage and Handling

The piles shall be stored and protected to avoid damage and shall be picked up in a manner that will
avoid damage. If the piles are damaged due to improper storage or handling by the Design-Builder, they
shall be rejected and replaced by the Design-Builder at no expense to the Department.

Driving Hammers

Steel pipe piles shall be driven with pile hammers and driving systems consistent with those
submitted as part of the wave equation analyses in accordance with Part 4 - Special Provisions, Dynamic
Pile Testing and Part 3 — Performance Specifications, Geotechnical Requirements. The pile hammers shall
be sized to ensure that stresses associated with hammer impact do not exceed the permissible driving stresses
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specified in the “AASHTO LRFD Bridge Design Specifications.”

The hammer shall be maintained in proper adjustment consistent with manufacturer's
recommendations and shall be operated at the manufacturer's rated number of blows per minute and at the
rated pressure. The compressor shall be equipped with an accurate pressure gage and automatic read-out of
ram velocity and delivered energy to the pile.

The hammer, hammer cushion and pile cushion used to drive the piles shall be the same type and
size as those used in the Wave Equations Analysis. No modifications or substitutions will be permitted
without resubmission of a revised Wave Equation Analysis unless otherwise authorized by the Department’s
Project Manager.

Piles damaged because of misalignment of the leads, failure of hammer cushion, failure of splices,
malfunctioning of the pile hammer, or for any other reason shall be cause for rejection of the pile if it is
determined by the Department or the Design-Builder’s QC Manager that the strength of the pile has been
compromised. Replacement piles shall be driven at no additional cost to the Department.

Hammer Cushion

Impact pile driving equipment designed to be used with a hammer cushion shall be equipped with a
suitable thickness of hammer cushion material to prevent damage to the hammer and to insure uniform
driving behavior. Hammer cushions shall be made of durable manufactured materials, proved in accordance
with the hammer manufacturer's guidelines. Wood, wire rope and asbestos hammer cushions are specifically
disallowed and shall not be used. A striker plate as recommended by the hammer manufacturer shall be
placed on the hammer cushion to insure uniform compression of the cushion material. The hammer cushion
shall be removed from the helmet and inspected in the presence of the Design-Builder’s QC Manager when
beginning pile driving at each pile location or after each 100 hours of pile driving, whichever is less. Any
reduction of hammer cushion thickness exceeding 50% of the original thickness shall be replaced by the
Design-Builder before driving is permitted to continue.

Driving Helmet

A driving helmet shall be used between the top of the pile and the ram to prevent impact damage to
the piles. The driving helmet shall be capable of transferring hammer energy uniformly over the top of the
pile. The driving helmet shall fit loosely around the top of the pile so that the pile is not restrained by the
driving helmets if the pile tends to rotate during driving.

Driving the Piles

Pipe piles shall be driven to the minimum tip elevation and bearing resistance specified by the
Design-Builder’s Geotechnical Engineer. Pre-augering to aid in the installation of piles may be used within
depths expressly permitted by the Design-Builder’s Geotechnical Engineer. Piles shall not be installed by
water jetting. Any pile damaged by improper driving, or driven out of its proper location of alignment shall
be removed, or as an option, a second pile may be driven adjacent thereto. All rejected piles shall be at the
expense of the Design-Builder.

Piles shall be visually checked for structural integrity after driving. In addition, the Design-Builder
shall monitor the piles by survey for heave during driving of adjacent piles. Piles pushed up more than 1/4"

shall be driven back to their original tip elevation at a minimum.

The Design-Builder shall maintain records of pile lengths, hammer speeds, blows per foot, tip
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elevations and other relevant data pertinent to all piles driven. The Design-Builder shall also provide
assistance to the Department when needed for Quality Assurance inspections, including all required
equipment such as lifts, lights, work platform, measuring devices, etc., all in conformance with applicable
safety regulations.

All piles shall be driven at locations shown on the Design-Builder’s Plans or as directed by the
Design-Builder’s Geotechnical Engineer. They shall be driven within an allowed variation of 1/8" per foot
of pile length from the vertical as shown on the Plans. The piles shall be driven with a variation of not more
than 4" in any direction at the cutoff elevation from the positions indicated on the Plans. Any pile driven out
of position shall be corrected to the satisfaction of the Department’s Project Manager or else withdrawn and
replaced. The tops of all piles shall be cut off to a true plane at the elevation shown on the Design-Builder’s
Plans. Pile driving records shall be completed in accordance with Part 2 — DB Section 112 of the Contract
Documents and submitted to the Department upon completion of all pile driving within a pile group.

The Design-Builder shall conduct surveys prior to, during and after pile driving operations to
monitor the impact of pile driving vibrations on existing structures. If vibrations caused by pile driving
induce settlement of the existing structures, the Design-Builder shall be required to reduce the hammer
stroke for driving piles. If the settlement of the existing structures continues, the Design-Builder shall stop
pile driving adjacent to the affected area and submit a revised installation procedure for approval before pile
driving can resume at these locations. There will be no measurement and payment for stoppage of Design-
Builder's work that is a result of Design-Builder pile driving operations.

Where additional piles must be installed to replace unacceptable piles, such additional piles will be
located as required to maintain concentric loading on pile caps or footings. Depending upon the location of
previously installed piles at any pile cap or footing location where one or more piles is determined to be
unacceptable, it may be necessary to install a number of additional piles greater than the number of piles
determined to be unacceptable in order to maintain concentric loading on the pile cap or footing. It may also
be necessary to revise or enlarge the pile cap dimensions in order to accommodate the additional piles.
Submit complete details of proposed installation of piles required to replace unacceptable piles, including the
proposed location of replacement piles and any necessary pile cap modifications, for Department’s Project
Manager's review and comment. Do not install replacement piles prior to receiving the Design QC
Manager’s approval. Furnish and install all such additional piles, and perform all pile cap redesign and
associated construction at no additional cost to the Department.

Pile Cut Off

Piles shall be cut-off to a true plane at the elevations shown on the Design-Builder’s Plans. All pile
cut-offs will become the property of the Design-Builder and shall be removed from the site and disposed of
by the Design-Builder at no additional cost to the owner and in a manner acceptable to the Department’s
Project Manager.

Concreting Steel Pipe Piles

Soil and debris shall be removed from the portion of the pile in the areas to be filled with reinforced
and tremie concrete as shown on the Design-Builder’s Plans. The depth of the reinforced concrete inside the
pipe pile shall be as shown on the Design-Builder’s Plans. The depth of the tremie concrete below the cast-
in-place concrete shall be determined by the Design-Builder. After removal of soil and debris, the inside
surface of the pile shall be cleaned. Prior to beginning work, the Design-Builder shall submit to the
Department’s Project Manager for review and comment, a cleanout method for open-ended steel pipe piling
as indicated in the “Submittals” section of this Special Provision. Care shall be taken during cleanout of the
steel pipe piling to prevent disturbing the material surrounding the pile. Equipment or methods used for
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cleanout shall not cause blow-ins, quick soil conditions, scouring, or caving around or below the tip of the
steel pipe pile. If the use of water jets for cleaning the insides of the steel pipe and airlifts for cleaning out
the steel pile are proposed by the Design-Builder, methods and limits of water jetting shall be clearly
identified in the Installation Plan submittal.

The soil inside of the steel pipe piles shall not be excavated until the top of the soil elevation inside
the pile has been measured and record information submitted to the Department. Soil removed from inside
the pipe piles may be used for fill in other portions of the project provided it conforms to the requirements of
for fill material defined in Section 209 of the Delaware Department of Transportation “Standard
Specifications for Road and Bridge Construction,” Dated 2001 as amended by Delaware Department of
Transportation “Supplemental Specifications, Revisions and Corrections to the August 2001 Standard
Specifications,” (Part 4 — Appendix A). Otherwise the soil shall be disposed of at an approved site. No
excavated material shall be dumped in the water.

A tremie concrete plug shall be placed and cured prior to dewatering of the pipe pile. The Design-
Builder shall design and submit computations signed and sealed by a Delaware-registered Professional
Engineer for the tremie plug. If the tremie concrete plug fails prior to filling with concrete, the Design-
Builder shall remove the failed plug, re-design, and submit new, signed computations, of a new plug system
at no additional cost to the Department. The reinforcement unit shall be placed in the pile prior to filling
with concrete. All work shall be in accordance with the Design-Builder’s Plans.

After the steel pipe piles have been cleaned out, the water level inside the piles shall be maintained
at the inlet level outside the piles. No dewatering shall be permitted until the tremie concrete plugs have
been placed and allowed to cure adequately cure. The opening of the pile shall be covered immediately after
cleaning. The steel piles shall be free of any soil, rock or other material deleterious to the bond between the
steel shell and concrete prior to placing reinforcement and concrete. Reinforcement shall be placed and
secured symmetrically about the axis of the pile and shall be securely blocked to clear the sides of the steel
shell.

All pipe piles within each individual pile group shall be driven and accepted by the Design-
Builder’s Construction QC Manager prior to any concrete fill placement.

Immediately prior to concreting, water (deeper than 3") or other foreign substances found in a shell
or pipe type pile shall be removed. Any water removed from the pile shall be collected and sediment
removed in accordance with the Contract requirements. The concrete shall be deposited in one continuous
operation using methods conforming to ACI 336.1 "Specification for the Construction of Drilled Piers",
Section 3.5, the latest edition as of the issue date of this RFP.

Inspection of Steel Pipe Piles

Steel pipe piles shall be inspected on the inside by visual methods by the Design-Builder’s QC
Manager for the entire length of each pile (except for the soil plug) after driving and cleaning and prior to
placing reinforcement. No reinforcement or concrete shall be placed until the Design-Builder’s QC Manager
approves the pile.

The Design-Builder shall provide a means of access to the interior of the pipe piles for use by the
Department for inspection. Means of access shall be in accordance with OSHA standards.

Testing of Steel Pipe Piles

Steel Pipe Pile testing shall be performed in accordance with the requirements of the following
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Contract Documents:
1. Part4 - Special Provisions, Dynamic Pile Testing;
2. Part 4 — Special Provisions, Quick Pile Load Test; and
3. Part 3 — Performance Specifications, Geotechnical Requirements.

Remainder of page blank
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618519 - DRILLED SHAFTS

Description:

This work shall consist of all labor, materials, equipment, and services necessary to perform all
operations to complete the installation, integrity testing, and load testing of drilled shafts consistent with
this special provision, the specifications, and all other applicable contract requirements. Technique shafts
and load testing shall be required as specified in the Geotechnical Requirements Performance
Specification. Integrity testing, including crosshole sonic logging, shall be required during construction
of all drilled shafts.

The following definitions apply:

1. Drilled Shaft. A cast-in-place foundation element consisting of a shaft section that
derives a portion of its compression load capacity through load transfer to the shaft base
and the remainder of its load capacity from side friction.

2. Bearing Stratum. A layer of soil that provides bearing support at base of the shaft.

3. Shaft Section in Soil. Length of drilled shaft from ground surface to proposed bearing
elevation at the bottom/tip of the drilled shaft.

4, Permanent Casing. Steel pipe, of cylindrical shape, installed by drilling or pushing that,
when filled with concrete, becomes a permanent part of the drilled shaft.

5. Obstruction. A natural or man-made object above the bottom of shaft's proposed tip
elevation that cannot be removed by drilling with conventional earth augers or under
reaming tools and requires the use of special rock augers, core barrels, air tools, or hand

excavation.
6. Tip Elevation. The bottom elevation of the drilled shaft.
7. Mini-SID. A Miniature Drilled Shaft Inspection Device consisting of a digital video

camera and video-control housing unit used for inspection of the bottom of all excavated
shafts. The inspection is annotated and recorded on a video recorder for project
documentation.

Site Information

Prior to submitting a Proposal, the Design-Builder shall visit and examine the work site and all
conditions thereon and take into consideration all such conditions that may affect this work, in accordance
with Section 102.05 of the Standard Specifications and the Contract Documents. Subsurface data
previously collected from the site has been included in the Reference Documents section of the Scope of
Services Package. The Department neither assumes nor implies any warranty regarding the data
provided, other than that the information was obtained at locations and depths indicated and to the
accuracy of the data at the time of testing.

Engineering boring sheets are also included in the Indicative Plans in the Contract Documents,
Part 6 — Scope of Services Package Plans. These sheets contain information that may be applicable to the
design and construction of drilled shafts such as soil descriptions and groundwater conditions, including
the presence of localized artesian pressures in the vicinity of the likely foundations. Data on subsurface
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conditions are not intended as representations or warranties of continuity of such conditions. It is
expressly understood that the Department will not be responsible for interpretations of and/or conclusions
made by the Design-Builder's review of this material. The data is made available for the convenience of
the Design-Builder and may be used, as applicable, to satisfy the minimum sub-surface investigation
requirements specified in the Geotechnical Requirements Performance Specification.

Submittals:

All submittals described in this special provision shall be submitted to the Department’s Project Manager
at least 30 Calendar Days prior to mobilization unless otherwise specified. The Design-Builder shall
perform no drilled shaft construction, including test shafts, until the Department’s Project Manager has
reviewed and approved all Qualifying Experience submittals as described herein. In addition, the Design-
Builder will not be permitted to start construction of any drilled shafts until the complete Installation Plan
and Working Drawing submittals described herein has been received, reviewed and commented on by the
Department.

1. Qualifying Experience. The Design-Builder shall submit documentation showing the proposed
superintendent in responsible charge has a minimum of five years of experience (within the last
eight years) installing drilled shafts of dimensions similar to the specified dimensions of the
drilled shaft foundation system for this project and under soil conditions similar to the subsurface
conditions indicated in the soil boring logs for this project and a signed statement that the Design-
Builder has inspected both the project site and all the subsurface information made available in
the Contract Documents. The Design-Builder may hire Specialty Subcontractors specializing in
the installation and/or testing of drilled shaft foundation systems, provided the Subcontractors
submit documentation of qualifying experience satisfying the requirements defined herein.

a. The Design-Builder shall provide documentation of its proposed superintendent’s
qualifications, experience record, and prior project references for its proposed
superintendent and Specialty Subcontractors. All prior project references shall be
currently available personnel who can verify the quality of the Design-Builder's previous
work and shall include current name, address, and telephone number.  This
documentation shall reference the experience of the Design-Builder and the Design-
Builder's superintendent in responsible charge of the drilled shaft operations. This
documentation shall reference successful construction of similar sized shafts in the
following conditions:
> Experience in successfully installing drilled shafts of the size shown on the plans
or larger, on schedule, using both cased and slurry methods. The minimum
experience shall consist of five (5) similar-sized projects with the work being
performed in the past eight (8) years;

> Experience in performing the load testing specified herein. The minimum
experience shall consist of installing the instrumentation and performing the
required O-Cell testing on no less than five (5) similar-sized projects in the past
five (5) years;

> Experience in crosshole sonic logging (CSL) testing. The crosshole sonic logging
subcontractor shall have previous experience in conducting CSL tests on at least
five drilled shaft projects of similar size in the past eight years;

> Experience in cleaning shaft bottoms when working under wet conditions or with
slurry methods; and
> Welder certifications and approved procedures in accordance with Section

826.12(c) of the Standard Specifications.
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2. Installation Plan. The Design-Builder shall submit to the Department’s Project Manager for
review and comment an installation plan for the construction of drilled shafts as detailed in this
Special Provision. The submittal shall include the following:

a.

The Design-Builder's/subcontractor’s list of proposed equipment with sufficient capacity
to undertake and complete the work within the specified contract time. The list of
proposed equipment shall include, but not be limited to, cranes, drills, augers, bailing
buckets, final cleaning equipment, de-sanding equipment, slurry pumps, sampling
equipment, tremie, concrete pumps, casing, and other appurtenances as applicable to the
work;

The Design-Builder shall prepare a descriptive narrative of the proposed method of
access to each drilling location, additional equipment, source and supply of materials,
concrete mix design, procedure of drilling, installing reinforcement bars and placing
concrete including sample forms for drilling, slurry testing, summary of concrete
placement, and any tests of completed drilled shafts;

Details of overall construction operation sequence and the sequence of shaft construction
in groups, including scaled plan and profile showing the location, size and movements of
equipment setup and operations. The completion of any required integrity and loading
tests shall be noted in the construction operation sequence;

Details of shaft excavation and proposed stabilization methods;

Data giving the physical and chemical properties of any proposed slurry. Details of the
method proposed to mix, circulate, and dispose of slurry shall be provided as part of a
slurry management plan. Include method of collecting displaced slurry from the
excavation;

Method of monitoring and continuously maintaining slurry level in drilled shaft, if
applicable, including method of maintaining stability of drilled shafts in the event of
sudden slurry loss, loss of slurry stabilization properties, or artesian flow;

Method of monitoring verticality of the shaft during excavation and details of proposed
corrective measures to be implemented as necessary;

Specific details of methods to clean the shaft excavation. Details shall include at least
three alternative bottom-cleaning methods with descriptions of equipment to be used
when installing drilled shafts in accordance with the Design-Builder’s proposed methods.
Include details of method for identifying type of bearing material for consistency with
design assumptions prior to placement of concrete;

Details of reinforcement placement including methods for lifting, lowering, support and
centralization, and methods for suspending reinforcement cage if required for shaft depth
extensions resulting from inadequate bearing at the plan depth;

Details of planned load test instrumentation and test procedures including methods for
Osterberg Cell (O-Cell) and/or other instrumentation installation. Current equipment
calibration certificates shall be completed within three months prior to load tests.
Pressure dial gages shall be used for load tests and shall be calibrated within 30 days of
use;

The concrete mix design, including admixtures to be used. Details of concrete
placement, curing, and protection. Concrete mix design should include a slump loss
versus time curve for the Design-Builder’s proposed mix design. The concrete mix
design shall provide for a minimum 4-inch slump during the entire concrete placement
period for each drilled shaft;

Quality Control methods to be used for confirming field conditions when using high
slump concrete or self-compacting concrete;

Methods for controlling heat of hydration for mass concrete pours. See the Mass
Concrete Performance Specification in Part 3 for additional requirements;
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n. A copy of the proposed report format for planned shaft installation and inspections.
Record information for each shaft and details of any required load or integrity tests;

0. Methods to be used maintaining, measuring, and verifying tolerances;

p. Details of proposed crosshole sonic logging tube installation or other proposed non-
destructive quality control measures; and

g. Other information requested by the Department’s Project Manager.

3. Working Drawings. The Design-Builder shall submit to the Department’s Project Manager for
review and comment Drilled Shaft Working Drawings. The Design-Builder shall not be
permitted to start the construction of drilled shafts until the proper Working Drawing checks,
reviews, and certifications have been performed by the Design-Builder in accordance with Part 2
— DB Section 111-10 of the Contract Documents. Such certifications will not relieve the Design-
Builder of responsibility for results obtained by the use of these drawings or any of its other
responsibilities under the contract.

4. Construction Reports. Submittals to the Department during construction shall include record
information for each shaft and details of any required loading or integrity tests as required. The
following information shall be furnished to the Department for review and comment:

a. Details to be included on Record Information reports for each drilled shaft.

b. Installation logs and Record Information Reports within 24 hours of completion of each
shaft.

C. Daily slurry testing records submitted on a weekly basis during drilled shaft construction
activities.

d. CSL reports within seven (7) calendar days of the test being performed.

e. Surveyed location of all drilled shafts within a foundation unit upon completion of all
drilled shaft work within each foundation unit.

f. Documentation of any corrective measures within 24 hours of such measures being taken.

All submittals and calculations shall be signed and sealed by a Delaware-licensed Professional
Engineer.

Materials:

Hydraulic Cement Concrete

Hydraulic cement concrete for the drilled shafts shall meet the requirements specified in Section
812 of the Standard Specifications. Alternative specialty mixes may be submitted to the Department for
review and approval. Approval of alternative mixes shall be at the sole discretion of the Department. The
hydraulic cement concrete is to provide a Design Minimum Laboratory Compressive Strength at 28 days
of 4,500 psi, or greater, if required by the Design-Builder. Water used in mixing concrete or slurry shall
conform to Section 803 of the Standard Specifications.

1. Minimum Slump. Concrete mix for slurry displacement method shall have an initial
slump of 8” +/- 1” and be capable of maintaining a minimum slump of 4” until
completion of concrete placement unless otherwise pre-approved by the Department.

2. Air Content. Do not use air-entrained concrete for drilled shafts.

3. Cementitious Materials. Limit percentage, by weight, of cementitious materials other
than Portland cement according to ACI 301 limits.
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4. Concrete Mix. Mix design adjustments may be considered if characteristics of materials,
project conditions, weather, test results or other circumstances warrant. Resubmit to the
Department for review and written comment any proposed changes to concrete-mix
proportions, prior to the placement of concrete.

5. Aggregate Size. The maximum aggregate size for the concrete mix shall be 3/8”
diameter unless otherwise approved by the Department.

6. Ready-Mixed Concrete. Measure, batch, mix and deliver concrete according to ASTM C
94, and furnish batch ticket information.
a. Do not add water to concrete mix after mixing.
b. Maintain concrete temperature to not exceed 90° F.

7. Admixtures. Admixtures must be certified by manufacturer to contain not more than

0.08% water-soluble chloride ions by weight of cementitious material and to be
compatible with other admixtures and cementitious materials. Do not use admixtures
containing calcium chloride. If any admixtures are added to the concrete at the site, the
admixture shall be added to the concrete by a qualified Design-Builder-furnished
technician. Immediately after the addition of the admixture, the drum shall be turned, not
less than thirty revolutions, until the concrete is thoroughly mixed. The technician shall
then test the slump and consistency of the concrete mixture. Under no circumstances
shall the Design-Builder add additional water to the concrete mixture to reach the desired
slump. If used, admixtures shall conform to the following specifications:

a. Water-Reducing Admixture: ASTM C 494, Type A

b. Water-Reducing and Retarding Admixture: ASTM C 494, Type D

C. High-Range, Water-Reducing Admixture: ASTM C 494, Type G

d. Plasticizing and Retarding Admixture: ASTM C 1017, Type Il

8. Concrete Cover. Minimum concrete cover for reinforcing steel within drilled shafts shall
be as follows:
Diameter (feet) Minimum Cover (inches)
S 6 411
> 6 6”

Bar Reinforcement

Deformed reinforcing bars shall be in accordance with the sizes, spacing, dimensions, and details
shown on the Design-Builder’s plans and shall conform to ASTM A 615, Grade 60, and the requirements
of Section 603 of the Standard Specifications. Epoxy coating is not required for drilled shaft reinforcing
steel unless specified by the Design-Builder.

Threaded mechanical reinforcement coupling device shall meet the requirements of Section
603.07. A wedge or crimp system may be used for spiral reinforcement only. Mechanical bar splices
must develop in tension or compression, as required, at least 125% of the specified yield strength of the
bars being spliced.

Bar ties shall be provided at a minimum of 50% of the bar reinforcing interfaces and shall be
evenly distributed throughout the reinforcing steel cage. Additional ties shall be provided, as needed, to
properly stabilize the reinforcing cage.
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Slurry

Polymer slurries meeting the following requirements are permitted for use during drilled shaft
construction. The Design-Builder may submit alternate polymer or mineral slurry specifications for the
Department’s review and approval. Blended mineral-polymer slurries shall not be permitted for use.

1.

Polymer slurry shall be a stable suspension of polymer in potable water. The Design-
Builder shall anticipate encountering brackish groundwater and other agents that may be
deleterious to slurry. The Design-Builder is responsible for and shall modify the slurry
mix as required so as to maintain a stable suspension at all times.

The slurry shall be readily displaced by the hydraulic cement concrete.
Additives shall be used in the slurry if needed to maintain the necessary properties.

The Design-Builder shall maintain adequate slurry level within all open excavations as
required to prevent collapse of the hole.

Polymer slurry shall be a suspension of powdered polyacrylamide or vinyl polymer.
Polymers shall be mixed with water to provide a stable colloidal suspension; complying
with ACI 336.1 with the following density, viscosity, and pH:

Range of Acceptable Values (at 70°F for Polymer Slurry)

Property(Units) Time of Slurry Time of Concentrating (In Test Method

Introduction Hole)

Density (Ib/ft) 65 to 69 65 to 69 Density Balance

Viscosity (sec/gal) 200 minimum 200 minimum Marsh Cone

pH

8to 11 8to 11 pH paper or meter

Notes:

a. Sand content shall not exceed 1% (by volume) at any point in the shaft
excavation as determined by ASTM D 4381 sand content test.

b. Maximum viscosity by Marsh Funnel method shall be in accordance with
manufacturer's recommendations.

C. Mixing time shall be a minimum of fifteen minutes for polymer slurry.

d. Storage time to allow hydration shall be a minimum of two hours for polymer
slurry.

A minimum of four sets of tests to determine density, viscosity and pH shall be made
during the first 8 hours of slurry use. When the results show consistent behavior, the
testing frequency may be decreased to one set every 4 hours of slurry use.

A technical representative from the slurry manufacturer shall be present at the site, as a
minimum, during construction of the technique shafts and first drilled shaft at each
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foundation. If slurry based difficulties are encountered on other shafts, the Design-
Builder will be required to have the slurry manufacturer's representative present for any
remaining shafts, as required by the Department, at no additional cost to the Department.

8. The Design-Builder shall ensure that heavily contaminated slurry suspension, which
could impair the free flow of concrete, has not accumulated in the bottom of the shaft.
Prior to placing concrete in any shaft excavation, the Design-Builder shall take slurry
samples using a sampling tool approved by the Department’s Project Manager. Slurry
samples shall be extracted from the base of the shaft and at intervals not exceeding 10
feet up the slurry column in the shaft, until two consecutive samples produce acceptable
values for density, viscosity, and pH throughout the shaft.

9. When any slurry samples are found to be unacceptable, the Design-Builder shall take
whatever action is necessary to bring the slurry within specification requirements.
Concrete shall not be poured until the slurry in the hole is re-sampled and test results
produce acceptable values.

10. Reports of all tests required above, signed by the Design-Builder’s Responsible
Geotechnical Engineer, shall be furnished to the Department’s Project Manager on
completion of each drilled shaft.

11. During construction, the slurry level to be maintained shall account for the highest
expected piezometric pressure head along the depth of the shaft If at any time the slurry
construction method fails, in the opinion of the Department’s Project Manager, to
produce the desired final results, then the Design-Builder shall both discontinue this
method and propose an alternate method for the review and comment by the
Department’s Project Manager.

Welding Material

AWS D1.1 Structural Welding Code shall be used.
Grout

The Design-Builder shall submit to the Department’s Project Manager for review and written
comment proposed grout types for each anticipated application a minimum of 30 Calendar Days before
use. As a minimum, grout material submittals shall include minimum strength requirements, material
properties, mix proportions, manufacturer’s recommendations (if applicable), proposed application, and
quality control testing to be performed.

Construction Methods:

Protection of Existing Structures

Precautions shall be taken to prevent damage to all existing structures and utilities.  Existing
structures shall include, but not be limited to, the approach roadway retaining walls, the existing bridge,
adjacent drilled shafts, and other previously constructed new bridge elements.  These measures shall
include, but are not limited to, selecting construction methods, equipment and procedures that will
prevent excessive caving of the shaft excavation, monitoring, and controlling the vibrations from the
driving of casing or sheeting, and drilling of the shaft.
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All monitoring noted below shall apply to the existing bridge structure regardless of the distance

from the drilled shaft construction. All requirements shall apply to technique shafts, load test shafts, and
production shafts.

1.

The Design-Builder shall verify that there are no subsurface utilities in close proximity of each
shaft before beginning excavation activities.

The Design-Builder shall conduct surveys prior to, during, and after the start of drilled shaft
installation to monitor the impact of construction on existing structures. The location of the
survey points shall be clearly marked so that future surveys may be taken at the same locations.

During drilling of the drilled shafts, surveyed elevations of the adjacent structures shall be
obtained daily. After the drilled shaft has been filled with concrete, adjacent structure spot
elevations shall be obtained within two hours of concrete placement and on a weekly basis for ten
weeks, thereafter.

Differentials in surveyed spot elevation greater than 0.2" shall immediately be brought to the
Department Project Manager's attention for evaluation and the Design-Builder may be required to
cease all or part of the drilling work. Only the Department’s Project Manager can give approval
to restart drilling activity.

After drilling has been halted, the Design-Builder shall propose remedial action for presentation
to the Department’s Project Manager for review and approval.

A report of all surveying of the existing adjacent highway and bridge structures shall be
submitted to the Department’s Project Manager at the completion of drilling operations. Interim
reports shall be submitted weekly and be included with the final report. Remedial action
measures shall also be included in the final report.

Preparation

1.

Drilled shafts shall be excavated to depths and dimensions as required. Bottoms of drilled shafts
shall be cleaned of loose or soft material and leveled. Cleaning operations shall be performed in
accordance with section “Excavation Inspection” of this special provision prior to concrete
placement. The Design-Builder shall inspect each shaft bottom for cleanliness. The cleanliness
of each shaft bottom shall be approved by the Construction QC Manager prior to concrete
placement. Excavated material and/or slurry materials shall be disposed of in accordance with
Federal, State and Local Regulations. Sediment-laden water and excavated soil from within the
drilled shaft shall not be permitted to re-enter the inlet, bay, ocean or other water surface body.
Water shall be cleaned in accordance with Section 110.13 of the Standard Specifications prior
discharge into a water body.

During the drilling of the drilled shafts, the surrounding soil shall be adequately and securely
protected against cave-ins, by means of temporary casing and polymer slurry.

Water/slurry in the excavation shall be continuously removed, as concrete is being placed. The
concrete shall be placed using underwater tremie methods.

Each drilled shaft excavation will be inspected and approved by the Design-Builder’s
Construction QC Manager prior to the placement of concrete. A record of all inspections,
including results from the Mini-SID, with related construction changes, shall be kept by the
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Design-Builder. The Design-Builder shall provide the necessary support personnel for inspection
and testing procedures.

6. Blasting shall not be permitted.

Equipment

The Design-Builder shall furnish all equipment and instrumentation necessary for installation,
inspection, and load testing of the drilled shafts.

1. A description of the equipment that is proposed for use shall be submitted as part of the Design-
Builder’s Installation Plan and will be subject to the Department’s review and written comment.

2. The Design-Builder shall furnish all equipment and instrumentation necessary for the installation,
shaft bottom inspection (Mini-SID), CSL testing, and load testing of the shafts.

3. The excavation and drilling equipment shall have adequate capacity including power, torque, and
down thrust (crowd) to excavate a hole of the maximum diameter required to a depth of 15'
beyond or 20 percent beyond the anticipated depths required, whichever is greater.

4. The excavation and tools shall be of adequate design, size, and strength to perform the work
shown on the Design-Builder’s Plans or described herein. When the material encountered cannot
be drilled using conventional earth augers with soil or rock teeth, rock augers, drilling buckets,
and/or over-reaming tools, the Design-Builder shall provide special drilling equipment as
necessary to construct the shaft excavation to the size and depth required.

5. The Design-Builder shall provide equipment that produces a stable slurry suspension and
provides mechanical or hydraulic agitation. Provide a temporary pipeline or other safe method to
transport slurry. Provide equipment that removes detrimental quantities of excavated material
from the slurry.

6. There shall be a descriptive listing of available equipment provided by the Design-Builder that is
fully capable of cleaning shaft bottoms when shafts are excavated under wet or slurry conditions.

Construction Sequence

No construction activity, including drilling, within a radius of three shaft diameters
(center-to-center spacing) of a freshly drilled shaft shall take place until the concrete shaft has cured for at
least 24 hours and the Construction QC Manager has provided written approval.

1. Excavation. Any disturbance to the footing area caused by shaft installation shall be repaired by
the Design-Builder prior to the footing pour.

2. Drilled Shaft Construction. Construction of each drilled shaft shall be performed so that
placement of the reinforcing steel cage occurs immediately following the completion of the
drilling and cleaning operation. The concrete placement shall begin immediately thereafter and
conclude within 24 hours after final approval of excavation by the Construction QC Manager.

3. Reinforcing Steel Placement. The reinforcing steel cage shall be installed into the open drilled
shaft, immediately after approval of the drilled shaft by the Construction QC Manager. The

Indian River Inlet Bridge Readvertised 131 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Drilled Shafts Page 9 of 24



Delaware Department of Transportation

reinforcing steel cage shall be rigid and shall not separate during placement.

Reinforcement Steel Cage Tolerances. The top of the reinforcement steel cage shall be within the
limits specified in section “Tolerances”.

a. In order to maintain spacing from the sides of the drilled shaft, the reinforcement steel
cage shall have sets of spacers attached to the perimeter of the reinforcing steel cage.
Each spacer set shall include a minimum of four (4) spacers equally spaced around the
perimeter of the cage but no more than 30 inches circumferentially apart. Each spacer
sets shall be spaced no more than 10 feet apart vertically. Approved cylindrical concrete
feet shall be provided to maintain a minimum of 6” spacing between the bottom of the
rebar cage and bottom of shaft excavation.

b. Additional reinforcing steel (or crossbars) shall be placed across the reinforcing steel
cage, as needed, to maintain the regular shape of the reinforcing steel prior to placement.
If used, additional crossbars shall be removed as the rebar cage is placed into the hole
ensuring that none of the removed crossbars fall into the hole.

Concrete Placement. After the reinforcing steel cage has been installed in the drilled shaft and
approved by the Construction QC Manager, concrete placement may begin.

a. Concrete shall be continuously placed by methods that ensure against segregation and
dislodging of excavation sidewalls, and shall completely fill the shaft. Concrete shall be
placed by tremie or pumping in wet holes. Concrete placement shall be performed in
accordance with section “Concrete Placement, Curing, and Protection” of this special
provision.

Tolerances

The following construction tolerances shall be maintained in constructing drilled shafts unless

more stringent requirements are included on the Design-Builder’s plans:

1. The Design-Builder shall clearly specify on the Plans the maximum permissible top of shaft
deviation in any direction from the proposed center of shaft.

2. The Design-Builder’s Plans shall clearly specify the maximum deviation from plumb with respect
to the depth of shaft.

3. After all the shaft concrete is placed, the top of the reinforcing steel cage shall be no more than 3"
above or below plan position.

4. The minimum diameter of the drilled shaft shall not be more than 1" less than the diameter
specified on the Design-Builder’s plans.

5. The maximum diameter for any section of drilled shaft shall be no more than 4” greater than the
diameter specified on the Design-Builder’s plans. If telescoping casing is to be used, no more
than two separate diameters shall be permitted within a drilled shaft.

6. The top elevation of the shaft shall be within plus 1" or minus 3” of the plan top of shaft
elevation.

7. The drilled shaft tip elevation shall be determined by the Design-Builder’s Responsible
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Geotechnical Engineer prior to concrete placement. The bottom of the shaft excavation shall be
normal to the axis of the shaft within %2 per foot of shaft diameter.

8. The reinforcing steel shall be placed and the position maintained so that the outer edges of the
reinforcing cage are located uniformly a minimum of 4" inside the perimeter for drilled shafts less
than or equal to 6’-0 in diameter and 6" inside the perimeter for drilled shafts greater than 6°-0” in
diameter.

Drilled shaft excavations constructed in such a manner that the concrete shaft cannot be
completed within the required tolerances will be considered defective. Correction methods shall be
submitted by the Design-Builder for the Department Project Manager's approval. Approval shall be
obtained before continuing with the drilled shaft construction. Materials, engineering and work necessary
to correct for out of tolerance drilled shafts shall be furnished by the Design-Builder at no cost to the
Department.

Excavations

Excavations required for shafts shall be performed through whatever materials are encountered,
to the dimensions and elevations required. The method used shall be suitable for the intended purpose
and materials encountered. The wet or slurry method with temporary and/or permanent casings shall be
used as necessary to produce sound, durable concrete foundation shafts that are free of defects.

1. Wet Construction Method. The wet construction method consists of using slurry to
maintain stability of the hole perimeter while advancing the excavation to final depth,
placing the reinforcing cage, and shaft concrete. Temporary surface casings shall be
provided to aid shaft alignment and position, and to prevent sloughing of the top of the
shaft excavation.

Slurries shall conform to the requirements of this Special Provision and applicable
FHWA design and construction guidance.

2. Temporary Casing Construction Method

The temporary casing construction method consist of installing temporary casing to
maintain the stability of the hole while advancing the excavation to final depth, placing
the reinforcing cage and shaft concrete. The casing may be either placed in a predrilled
hole or advanced through the ground by twisting, driving, or vibration before being
cleaned out. Vibration shall only be permitted a minimum of 24 hours after adjacent
drilled shaft concrete pours have been completed.

3. Alternative Construction Methods

The Design-Builder may propose alternative methods to prevent caving and control
ground water. Such proposals, accompanied by supporting technical data, shall be
submitted in accordance with section “Submittals.”  Written approval from the
Department’s Project Manager is required before the use of alternative construction
methods.

4. Exploratory Borings
The Design-Builder shall perform exploration borings including Standard Penetration

Testing (SPT) and soil sampling in accordance with Part 4 — Special Provisions, Soil
Borings and in general accordance with ASTM D 1586 prior to excavation of preduction
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certain shafts to determine the character of the material near the proposed shaft tip
elevations prior to drilled shaft construction. The Design-Builder’s Geotechnical
Engineer shall inspect the samples and determine the final depth of required shaft
excavation. Samples shall be available for examination by the Department. See
“Technique Shafts and Load Test Shafts” within this specification for additional

reguirements.

The Design-Builder’s Responsible Geotechnical Engineer is responsible for establishing the tip
elevation of each shaft and verifying the suitability of the materials encountered during drilling of the
shafts, and of indicating the need for deeper tip elevations. The Geotechnical Engineer’s
recommendations shall be subject to review and approval from the Design QC Manager. All
modifications and/or adjustments shall be submitted to the Department’s Project Manager for review and
comment.

The Design-Builder shall maintain a construction method log during shaft excavation. The log
shall contain information such as the description and approximate top and bottom elevation of each soil
material strata encountered seepage or groundwater, and remarks, including a description of the tools and
drill rigs used and any changes necessitated by changing ground conditions. A web link to a sample log
indicating the minimum acceptable information is included at the end of this Special Provision. Prior to
excavation, the Design-Builder shall submit to the Department’s Project Manager for approval the
proposed log forms.

The Design-Builder shall provide the necessary equipment to remove and dispose of any
materials encountered in forming the drilled shaft excavation to the dimensions shown on the Design-
Builder’s plans or as directed by the Department’s Project Manager.

Obstructions

The Design-Builder shall remove surface and subsurface obstructions at drilled shaft locations.
Such obstructions may include man-made and natural materials. Special tools and/or procedures shall be
employed by the Design-Builder after the hole cannot be advanced more than 1 foot in thirty minutes
using equipment operating at maximum power, torque, and crowd. Such special procedures/tools may
include but are not limited to: chisels, boulder breakers, core barrels, air tools, hand excavation,
temporary casing, and increasing hole diameter. Blasting shall not be permitted. If unforeseen
obstructions requiring special tools and/or procedures are encountered, notification and consideration for
additional payment shall be in accordance with Part 2, DB Section 104-7 of the Contract Documents.

Lost Tools

Drilling tools that are lost in the excavation shall not be considered obstructions and shall be
promptly removed by the Design-Builder without compensation. All costs due to lost tool removal shall
be borne by the Design-Builder including but not limited to costs associated with hole degradation due to
removal operations or the time the hole remains open.

Excavation Inspection

Shaft cleanliness and the bearing surface condition will be evaluated and approved by the Design-
Builder’s QC Manager prior to concrete placement. After the Design-Builder has prepared the bottom of
the shaft excavation, the Design-Builder shall notify the Department’s Project Manager. The Design-
Builder shall conduct inspection of the drilled shaft including the use of the mini-SID on all shafts. The
data from the mini-SID shall be available for review by the Department’s Project Manager. The Design-
Builder shall coordinate schedules for excavation inspection with the Department’s Project Manager.
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Prior to placement of reinforcing steel and concrete, the Design-Builder shall ensure that loose
material from the bottom and sides of the excavation have been removed and that shaft is within the
specified tolerances. Specified tolerances are listed in section “Tolerances”. The shaft excavation shall
be cleaned to remove accumulated sediment to allow for a maximum of %“” or less of accumulated
sediment over maximum of 50% of the shaft bottom, and no more than 1" of sediment in any part of the
shaft bottom. Final shaft depth shall be measured after final cleaning.

The Construction QC Manager shall determine whether the sidewall of the hole has softened,
swelled or otherwise degraded. The Design-Builder shall submit to the Department for review and
written comment any proposed corrective measures including over-reaming. The Design-Builder shall
bear all costs associated with corrective measures.

1. Design-Builder Supervision. The Design-Builder shall provide appropriate supervision
of all phases of drilled shaft construction. Each drilled shaft excavation shall be checked
by the Design-Builder for its depth, cleanup, and workmanship and for all tolerance
requirements before any concrete is placed. A mini-SID shall be provided and used by
the Design-Builder to inspect the full depth of the drilled shaft. The Design-Builder shall
have the proper equipment available to check the dimensions and alignment of each shaft
excavation when needed. The Design-Builder shall determine the shaft dimensions and
alignment under the observation and/or direction of the Department’s Project Manager.
The Design-Builder shall be responsible for correcting drilled shafts that are not
constructed within the specified tolerances. Remedial measures and/or repairs, including
engineering analysis and redesign, to correct for out-of-tolerance drilled shaft
foundations, shall be performed at no additional cost to the Department.

2. Department Quality Assurance. The Department shall have the option to inspect each
drilled shaft excavation immediately after the Design-Builder has checked each drilled
shaft using the mini-SID inspection method. The Design-Builder shall furnish the
Department all necessary equipment required for proper inspection of drilled shaft
excavations and the installed reinforcing steel cage.

Reinforcing Steel Cage Construction and Placement

The reinforcing steel, cage stiffener bars, spacers, centralizers, and other necessary appurtenances
shall be completely assembled and placed as a unit immediately after the shaft excavation is inspected and
accepted and prior to shaft concrete placement. Prior to installation of the steel cage in the shaft
excavation, inspect and clean the reinforcing steel of materials that prevent effective bonding. Clear
spacing between bars of the rebar cage shall be at least five times the size of the maximum coarse
aggregate. Hooks at the top of the rebar cage shall not be bent outward if temporary casing will be used.
Similarly, interior hooks shall be designed to permit adequate clearance for a concrete tremie pipe (i.e., 1'
minimum). The outside diameter of the assembled rebar cage shall be as shown on the Design-Builder’s
plans. Internal stiffeners shall be removed as the cage is placed in the borehole so as not to interfere with
the placement of concrete.

The reinforcing steel in the shaft shall be tied at a minimum of 50% of the bar intersections and
supported so that the reinforcing steel will remain within allowable tolerances until the concrete supports
the reinforcing steel. When concrete is placed by tremie methods, temporary hold-down devices shall be
used to prevent uplifting of the steel cage during concrete placement. Concrete spacers or other approved
non-corrosive spacing devices shall be used at sufficient intervals (near the bottom and at intervals not
exceeding 10" up the shaft using a minimum of one spacer per 30" of rebar cage circumference at each
level) to ensure concentric spacing for the entire cage length. Spacers shall be constructed of approved
material equal in quality and durability to the concrete specified for the shaft. The spacers shall be of
adequate dimension to ensure minimum concrete cover is provided between the outside of the reinforcing
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cage and the side of the excavated hole. Approved cylindrical concrete feet (bottom supports) shall be
provided to insure that the bottom of the cage is maintained the proper distance above the base. If an
oversize casing or excavation is used, spacer sizes shall be adjusted to ensure concentric spacing.

In the event that any shaft has to be extended due to unacceptable bearing at the plan depth, all
reinforcing steel shall be similarly extended and supported once the additional depth exceeds 2'. If the
extra depth of shaft is less than 2', the additional depth may be filled with unreinforced concrete.

Installation Requirements for Integrity Testing

Access tubes shall be installed in each shaft to permit access for Integrity Testing or other
instrumentation installation. The number of tubes installed shall be as designated on the Design-Builder’s
plans. The guidelines in the table shall be followed.

Shaft Diameter Number of CSL Pipes Tube Spacing
6' 6 minimum 60°
8' 8 minimum 45°

CSL pipes shall be 2" inside diameter schedule 40 steel pipe only. CSL probes may typically be
1.5" or smaller diameter, typically 6 to 10" long. The pipes shall have round, regular internal diameter
free of defects or obstructions, including any at pipe joints, in order to permit the free, unobstructed
passage of source and receiver probes. The tubes shall be watertight and free from corrosion to ensure a
good bond between the concrete and the tubes. The pipes shall each be fitted with a watertight shoe on
the bottom and a removable cap on the top. The pipes shall be securely attached to the interior of the
reinforcement cage. The Design-Builder shall install the tubes in each shaft in a regular, symmetric
pattern. The Design-Builder shall install the tubes such that each tube is spaced the maximum distance
possible from each adjacent tube, with spacing in degrees around the perimeter of the cage to correspond
to the design drawings or that called out in the table above for the selected number of tubes, whichever is
less.

The Design-Builder shall submit to the Department’s Project Manager the selection of tube
material and size, along with its proposed method to install the tubes, prior to construction. The tubes
shall be as near to vertical as possible. The tubes shall extend from 6" above the shaft bottoms to at least
3' above the shaft tops. Under no circumstance should the tubes be allowed to rest on the bottom of the
drilled excavation. If the shaft top is subsurface, the tubes shall extend at least 3' above the ground
surface. Any joints required to achieve full-length tubes shall be made watertight. Care shall be taken
during reinforcement installation operations in the drilled shaft hole not to damage the tubes.

After placement of the reinforcement cage, the CSL tubes shall be filled with clean water as soon
as possible and before concrete placement. The tube tops shall be capped or sealed to keep debris out of
the tubes. Care shall be exercised in the removal of caps or plugs from the pipes after concrete placement
as to not apply excess torque, hammering, or other stresses, which could break the bond between the tubes
and the concrete.

Prior to the beginning of downhole logging, the Design-Builder shall ensure that the test probes
can pass through every tube to the bottom. If a tube is obstructed, the Design-Builder shall, at the Design-
Builder’s expense, remove the obstruction or core an adjacent logging hole positioned such that the coring
will not result in any damage to the reinforcing steel in the shaft. All holes shall accommodate the
logging equipment for the full depth of the drilled shaft. Downhole testing may commence once all
obstructions are removed and/or alternative logging holes are provided, but no sooner than five (5) days
after the concrete placement is completed.

Indian River Inlet Bridge Readvertised 136 Addendum No. 4
Scope of Services Package — Contract Documents May 2, 2008
Part 4 — DB Special Provisions — Drilled Shafts Page 14 of 24



Delaware Department of Transportation

Upon completion of the CSL testing of production shafts, all water shall be removed from the
access pipes and any other drilled holes. For production shafts, the pipes and holes shall then be
completely filled with an approved grout, having strength properties equivalent to or better than those of
the drilled shaft concrete.

Concrete Placement, Curing, and Protection

All concrete placement, consolidation and curing activities shall conform to the recommendations
of Section 602 of the Standard Specifications.

Concrete placement shall begin immediately after reinforcing steel cage placement. Concrete
placement shall be continuous from the bottom to the top cut-off elevation of the shaft. Placement shall
continue after the shaft is full until good quality concrete is evident at the top of the shaft.

Concrete to be placed in water or slurry shall be placed by tremie method. The flow of concrete
shall be continuous until the work is completed. As concrete is placed in the excavation, the slurry shall
be collected and properly disposed of as approved by the Department’s Project Manager.

The Design-Builder shall prepare and submit a concrete mix design as part of the Installation
Plan requirements included in this specification. Prior to placement, the Design-Builder shall
demonstrate that the mix is capable of maintaining a minimum slump of 4 inches throughout the
anticipated concrete placement period. This verification shall include test results of both a trail mix and a
slump loss test conducted by an approved testing laboratory using approved methods to demonstrate that
the concrete meets this requirement. The trail mixes and slump loss tests shall be conducted using
concrete and ambient temperatures appropriate for site conditions. Admixtures such as water reducers,
plasticizers, and retarders shall only be used when conditions encountered on the job site during a
concrete pour require an adjustment to the concrete mix in order to maintain the concrete in a workable
plastic state throughout the entire placement period.

The tremie pipe shall be a minimum of 10" in diameter. Tremie pipes shall not have aluminum
parts. Pump hoses shall be a minimum of 4" diameter. All tremie pipe or pump hoses and connections
shall be watertight.

The concrete placing rate shall be at least 25 cubic yards of concrete per each one-hour period or
greater to meet the required time limit for the mix design. The concrete mix shall be of such design that
the concrete remains in workable plastic state throughout the placement of the concrete for the entire
drilled shaft.

All concrete within the top 5 feet of the drilled shaft shall be vibrated except where soft soil or
slurry remaining in the excavation will possibly mix with the concrete. After placement, any exposed
surfaces of the shaft concrete shall be protected to allow proper curing.

Construction Records

The Design-Builder shall provide the following minimum record information. For each drilled
shaft foundation installed, record on drilled shaft installation logs the location, alignment, dimensions,
elevation of the top and bottom, depth of the bearing stratum penetration, description of the materials
encountered at all elevations, elevation of the water table during excavation, condition of the bottom of
the excavation, slurry test data, concrete test data, verticality and deviation of shaft or reinforcing steel
from the plan location, and other data called for on the report form or pertinent to the drilled shaft.
Record the theoretical volume of excavation, volume of concrete placed versus depth, and total volume of
concrete placed. Report observed irregularities to the Department’s Project Manager immediately upon
discovery.
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The Design-Builder shall develop methods for recording and reporting appropriate record
information for each drilled shaft. At a minimum, the record information shall be in accordance with
FHWA Publication No. IF-99-025 "Drilled Shafts" or Association of Drilled Shaft Design-Builders'
"Drilled Shaft Inspector's Manual" (1989). A copy of the inspection report planned for use shall be
submitted to the Department’s Project Manager for review and written comment prior to drilled shaft
work commencing. The Design-Builder shall provide the Department’s Project Manager with completed
shaft installation logs within 24 hours of completion of each shaft. Maintain daily records of slurry
testing in accordance with section “Wet Construction Method” of this Special Provision. Submit records
on a weekly basis, or more frequently if variation occurs.

Upon completion of all drilled shaft work, the Design-Builder shall provide a record of centerline
of the drilled shaft locations based on the survey of the registered surveyor provided by the Design-
Builder. In addition, any corrective measures shall be similarly surveyed and recorded as appropriate. A
complete tabulation of all records pertaining to approved drilled shafts shall be delivered to the
Department’s Project Manager at the completion of all drilled shaft installation for this project. Record
Drawings for drilled shafts shall be prepared and submitted to the Department in accordance with Part 2,
DB Section 111 of the Contract Documents.

Integrity Testing

All completed drilled shaft foundations shall be tested with the nondestructive testing (NDT)
method called “Crosshole Sonic Logging” (CSL) after at least 5 Calendar Days of curing time has elapsed
to allow the concrete to harden sufficiently. The Department’s Project Manager may require a longer
minimum time if special retarders, mix designs, or other factors result in slower-setting concrete.

All CSL testing shall be completed by the Design-Builder within 45 Calendar Days of concrete
placement. The CSL tests shall be undertaken by an independent testing organization approved by the
Department. The CSL testing organization shall meet the minimum Qualifying Experience requirements
included in this specification.

The Design-Builder’s Geotechnical Engineer shall evaluate and report on the test results. The
Design-Builder shall be responsible for submitting to the Department’s Project Manager test reports on
any given shaft within 7 Calendar Days of the integrity tests performed on that shaft. Each test report
shall include a narrative discussing the findings and any additional investigations or additional actions
proposed. The report shall be reviewed and approved by the Construction QC Manager prior to
submission to the Department. The Department’s Project Manager will notify the Design-Builder within
15 Calendar Days of receipt of the test report as to whether any additional investigation for integrity
verification is requested by the Department.

1. CSL Testing Procedures. The CSL tests shall be performed in accordance with ASTM D-
6760. Tests shall be carried out with the source and receiver probes in the same horizontal
plane unless test results indicate potential anomalies/defects in which case the questionable
zone may be further evaluated with angled tests (source and receiver vertically offset in the
tubes). CSL measurements shall be made at depth intervals of 2.5" or less, and shall be
performed from the bottom to the top of each shaft. The probes shall be pulled
simultaneously, starting from the bottoms of the tubes. Any slack shall be removed from the
cables prior to pulling to provide for accurate depth measurements in the CSL records. Any
anomalies/defects indicated by longer pulse arrival times and/or significantly lower
amplitude/energy signals shall be reported to the Department’s Project Manager and any
further tests carried out as required to evaluate the extent of such anomalies/defects.

2. CSL Logging Procedures. Information on the shaft bottom and top elevations and/or length,

Indian River Inlet Bridge Readvertised 138 Addendum No. 4
Scope of Services Package — Contract Documents May 2, 2008
Part 4 — DB Special Provisions — Drilled Shafts Page 16 of 24



Delaware Department of Transportation

along with construction dates shall be provided by the Design-Builder to the testing
organization before or at the time of the CSL tests. CSL tests shall be conducted between
pairs of tubes, with the determination of which pairs will be tested being made by the
independent testing agency. As a minimum, perimeter and/or major diagonal tube pairs shall
be tested. The Design-Builder shall perform additional logs should any anomalies or defects
be detected in the specified logs. The full depth of all pipes shall be used for conducting CSL
tests unless approved otherwise by the Department’s Project Manager. Should an access tube
be blocked, the Design-Builder shall submit to the Department’s Project for review and
comment proposed remedial actions..

3. CSL Results. The CSL results shall be presented in a report. The test results shall be in
accordance with ASTM D-6760 and shall include CSL logs with analyses of:

a. Initial pulse arrival time or compression wave velocity versus depth.
b. Pulse energy/amplitude versus depth.

A CSL log shall be presented to the Department’s Project Manager for each tube pair tested
within 7 days of the test with anomaly/defect zones discussed in the report as appropriate.

4. CSL Test Locations. Non-destructive integrity testing by crosshole sonic logging shall be
completed on each technique shaft, each load test shaft and on all production shafts.

5. Other NDT Methods. Other acceptable non-destructive testing (NDT) methods, which could
be used in addition to CSL testing but not as a substitute, include Angled Crosshole Sonic
Logging, Crosshole Tomography, Singlehole Sonic Logging, Gamma-Gamma Nuclear
Density Logging, and/or Sonic Echo and Impulse Response tests.

6. Concrete Coring. If coring is to be used for verification, the proposed coring equipment, hole
location and procedures shall be submitted to the Department for review and written
comment prior to the coring process beginning. The coring method shall provide for
complete core recovery and shall minimize abrasion and erosion of the core. The core hole
shall be placed at a position in the shaft that will not produce damage to the reinforcing steel
in the shaft. The core hole shall be logged, voids or defects indicated on the log, and the log
submitted to the Department’s Project Manager. Cores shall be stored on site and available to
the Department for inspection.

7. Acceptance of Completed Drilled Shaft Foundations. The acceptance of each drilled shaft
shall be at the sole discretion of the Department. At a minimum, the following requirements
must be met by the Design-Builder on the construction of a drilled shaft in order for it to be
considered acceptable.

a. All construction and quality control shall be performed by and under the supervision
of personnel meeting the qualifying experience requirements included in this Special
Provision and approved by the Department prior to the work being performed.

b. All submittals required by this Special Provision have been made by the Design-
Builder at the time specified.

c. All construction methods and materials used to perform the work are in conformance
with this Special Provision and the requirements of the Contract.

d. All permissible construction tolerances have been met.

e. Required tip elevations have been achieved.
f.  All required integrity testing has been performed and all remedial repairs have been
completed.
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Site Operations

g. The Construction QC manager has approved the completed drilled shaft.

Rejection of a shaft shall not be solely based on NDT records and reports. The NDT
records are intended to identify areas in need of further investigation and verification of
the structural integrity of the shafts by the Design-Builder. Should evidence be found
through concrete coring, excavation around the shaft, or other means that conclusively
shows a defect in the shaft exists, which will result in inadequate or unsafe performance
under service loads, the shaft shall be rejected. The Design-Builder shall then submit to
the Department a plan for remedial action including planned repairs to the rejected shaft
and alterations to construction methods, if appropriate, to ensure proper construction of
additional shafts.

Any modifications to the foundation shafts and load transfer mechanisms caused by the
remedial action will require calculations and working drawings to be developed and
reviewed in accordance with Part 2, DB Section 111 of the Contract Documents. Any
modifications shall account for both geotechnical and structural adequacy of the proposed
changes. All labor and materials required to perform remedial shaft action shall be
provided at no cost to the Department and with no extension of the contract time.

The Design-Builder shall conduct its operations in a neat and orderly manner. Equipment and
materials shall not be placed or stored beyond limits approved by the Department’s Project Manager and
shall promptly be removed when no longer needed. All materials, water, slurry, and auger cuttings shall
be confined to the specified work area so as not to migrate from the specified work area or enter

waterways.

Technigue Shafts and Load Test Shafts

General Requirements

1.

Technique Shaft. A sacrificial drilled shaft shall be constructed on each side of the inlet
using the same procedure, appropriately sized reinforcing steel cage and approved
concrete mix, while having the same diameter and depth, as the production shaft it is
intended to represent. to—an—equal-depth—and—diameter—ofatypical-production—shaft
reguired-for-the project: Each Technique Shaft shall be equivalent to the largest diameter
Production Shaft havmq the deepest tip elevatlon proposed for the side of the |nlet bemq
conS|dered

Load Test Shaft. A saerificial drilled shaft shall be constructed using the same procedure,
shaft diameter, and reinforcing steel as the deepest largest nominal resistance production

shaft it is intended to represent. High early strength concrete may be used for the Load
Test Shaft. The proposed concrete mix design for the Load Test Shaft shall be submitted
to the Department for review and comment.

Locations. At a minimum, two (2) Technique Shafts and two (2) Load Test Shafts (one
pair on each side of the inlet) shall be constructed and tested (Note: Load testing required
for Load Test Shafts only) prior to any production shaft construction. Precise locations
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shall be designated on the Design-Builder’s Plans and shall be in accordance with the
requirements of Part 3 — Performance Specifications, Geotechnical Requirements.

4. Technique and Load Test Shaft construction shall be performed under the supervision of
the Design-Builder’s Geotechnical Engineer.

5. Load testing of Load Test Shafts shall be performed under the supervision of the Design-
Builder’s Geotechnical Engineer. Prior to the commencement of work, all test
procedures shall be submitted to the Department for review and written comment.

6. The Load Test Shaft shall be loaded as specified in section “Load Testing” but shall not
exceed the nominal concrete resistance at the time of loading. The load shall be applied
in increments of 5% of the nominal soil resistance specified on the Design-Builder’s
Plans, or as directed by the Department’s Project Manager.

7. Five copies of the load test report shall be submitted directly to the Department’s Project
Manager within two weeks per the o-cell load test section.

Technigue Shafts

mlet—are—mqw#ed pH@He—IzeadJFestéhaﬂ—eenstmeHen—weﬂeeemﬁmnangt Each requlred Technlque

Shaft shall be successfully completed prior to and independent of the construction of the Load Test Shaft
and Production Shafts it is intended to represent for the same side of the inlet. Locations of the Technique
Shafts shall be clearly shown on the Design-Builder’s Plans. The Technique Shafts shall be drilled,
reinforced and concreted to the same construction tolerances as production shafts. The Design-Builder
shall include provisions to install longer Technique Shafts to allow for field adjustments during
installation, if necessary. In the event the Department’s Project Manager determines that the methods of
installation of the Technique Shafts are not acceptable due to the presence of defects or the exceedance of
construction tolerances, the Design-Builder shall submit to the Department’s Project Manager for
approval alternate construction methodology to correct installation methods prior to start of preduction
work Load Test Shafts and/or Production Shafts. Additional Technique Shafts required verifying
acceptability of alternate construction methodologies shall be provided at no cost to the Department.

Load Test Shafts

Upon-the-suceessful-completion-of-all- Fechnigue-Shaftst The Design-Builder shall construct a

minimum of two (2) sacrificial Load Test Shafts (one on each side of the inlet) at the locations shown on
the Design-Builder’s Plans. Each Load Test Shaft shall only be constructed after the successful
completion of the representative Technigue Shaft for the representative side of the inlet. Load Test Shafts
may be considered acceptable for use as Production Shafts if the geotechnical resistance is not
permanently modified by the load testing procedures. Should the Design-Builder propose to use Load
Test Shafts as Production Shafts, the load testing plan described below shall include detailed provisions
for converting the Test Shaft to a Production Shaft.

The Design-Builder shall provide standard and other instrumentation and testing procedures required
herein subject to the approval of the Department. The Design-Builder shall provide strain gages, dial
gages, telltales, and an appropriate data acquisition system in accordance with the requirements specified
in the following sections. Test loads shall be measured with a jack pressure gauge that has been
calibrated within three months prior to the date of the load test. In addition, all measuring equipment
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shall be similarly calibrated. The Design-Builder shall submit to the Department for review and comment
a load-testing plan that provides a summary of all instrumentation and techniques to be used for the load-
testing. Load Test Shaft construction shall not commence prior to the Department’s acceptance of the
Technique Shafts and submission of the load-testing plan. The Design-Builder shall allow 15 Calendar
Days after submitting results of any load test for the analysis of the load test data by the Department’s
Project Manager to determine its acceptability.

Loading tests shall include the following:

1. Install Load Test Shafts at ren-production locations, as shown on the Design-Builder’s
plans; to assess installation, equipment, and length requirements.

2. The equipment and construction means and methods used to install the Technique Shafts
shall be used for the installation of the Load Test Shafts and all production shafts. At a
minimum, this equipment would include the drill rig, slurry mixing, de-sanding
equipment and pump. The Design-Builder shall include provisions to install longer Load
Test Shafts to allow for field adjustments during installation, if necessary.

3. The Design-Builder shall conduct one exploration borehole at each Technique, and Load
Testand-Proeduction Shaft location. Additional exploration boreholes shall be provided
for each Production Shaft having a nominal diameter of 6 feet or greater. Exploration
boreholes will be completed in accordance with Part 4 - Special Provisions, Soil Borings
and shall be in accordance with ASTM D 1586. Exploratory boreholes shall extend
below the proposed shaft tip elevations a minimum of twice the shaft diameter.

4. Exploration boreholes, Load Test Shaft installation, integrity testing and loading tests
shall be completed in the presence of the Design-Builder’s QC Manager. Complete
integrity testing reports shall be provided to the Department’s Project Manager at least 24
hours prior to loading tests. Loading tests shall not be performed until the concrete has
reached the minimum design compressive strength as determined from concrete cylinders
breaks.

5. Complete Osterberg cell (O-Cell) load tests shall be performed by the Design-Builder for
each Load Test Shaft in accordance with section “O-Cell Load Test” of this provision.

O-Cell Load Test

This work shall consist of furnishing the required materials and labor necessary for conducting
O-Cell load tests for each Load Test Shaft installed by the Design-Builder. The Design-Builder will be
responsible for administering and monitoring the load test under the supervision of the Geotechnical
Engineer. The drilled shaft(s) used for the load test program shall be instrumented as described herein or
as otherwise approved by the Department. Instrumentation shall include strain gages or other appropriate
means to distinguish the load transfer in the various bearing materials with no more than a 15' interval
between measurement points. At least 30 Calendar Days in advance of the start of the Load Test Shaft
installation, the Design-Builder shall submit to the Department’s Project Manager for review and written
comment a detailed plan prepared by the Specialty Subcontractor showing the intended instrumentation
placement.

The Load Test Shafts shall each be installed in accordance with section “Construction Methods”
of this Special Provision and reinforced as shown on the Design-Builder’s Plans. The shaft shall be
extended its full diameter to the test bearing elevation or as directed by the Design-Builder’s Geotechnical
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Engineer.

Quality Assurance

The Design-Builder shall employ a testing firm that has successfully completed no less than five
O-Cell load test projects of similar scope in the past five years to perform the testing and report
preparation. The qualifications of the testing firm shall be submitted to the Department’s Project
Manager for approval.

General Procedures

When the Technique Shaft excavation has been completed, inspected and approved by the
Design-Builder’s QC Manager, a thin seating layer of fluid concrete or grout shall be placed in the base of
the drilled shaft. The mix design for the concrete to be used and the placement methods shall be
submitted to the Department as part of the Installation Plan. The Design-Builder shall then install the
O-Cell(s) and reinforcing cage assembly at the elevations specified by the Geotechnical Engineer. The
Design-Builder shall use the utmost care in handling the placement/test equipment assembly so as not to
damage the instrumentation during installation. The O-cell shall be mounted to a reinforcing cage that is
identical to the reinforcing cage to be used in the production shafts.

After seating the O-Cell assembly, the drilled shaft shall be concreted in the manner specified for
production of drilled shafts. The concrete strength for Load Test Shafts shall be the same as that used for
production shafts. At least six concrete compression test cylinders shall be molded from the concrete
used in the test drilled shaft. At least one of these cylinders shall be tested prior to the load test and at
least two cylinders shall be tested on the day of the load test. The O-Cell test shall not commence until
the minimum concrete design compressive strength specified for production shafts on the Design-
Builder’s plans has been achieved.

If during the period required to install and perform the load test, the test apparatus shows any
signs of negative effects due to construction activities, such construction activities shall cease
immediately.

Materials:

The Design-Builder shall supply all materials and personnel required to install the O-Cell and
other instrumentation. The Design-Builder shall be responsible for performing the tests, and coordinating
with the Specialty Subcontractor who will supply the O-Cell to determine and/or verify all required
equipment, materials quantities, procedures and other applicable items necessary to complete the O-Cell
load testing are provided. The O-Cells to be provided shall have a test capacity of at least 150% of the
nominal resistance specified on the Design-Builder’s Plans.

Instrumentation

The Design-Builder shall provide a minimum of four sets of vibrating wire strain gages (sister
bars) and appropriate lengths of cable. All cable runs from each sister bar to the readout device shall be
unspliced. Locate gages in pairs on opposite sides of the reinforcement cage. The actual locations are to
be set by the Design-Builder’s Geotechnical Engineer after determination of the actual tip elevation of the
Load Test Shaft and the O-Cell location in the test shaft.

The Design-Builder shall supply a suitable strain gauge readout box(es) compatible with the
vibrating wire strain gauges and capable of reading and recording at least 48 channels of data.
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The Design-Builder shall supply at least two telltales for each test shaft, or as directed by the
Design-Builder’s Geotechnical Engineer for the anticipated deflection. Telltale rods shall extend
approximately 1' above the elevation of the working surface platform, to be established by the Design-
Builder. Telltale casing shall be attached to the inside of test shaft rebar cage. A sufficient length of
telltale rods shall be provided for the load tests. Undamaged telltale rods may be reused for other load

tests.

Equipment and Personnel

The Design-Builder shall supply equipment and personnel required to assist the Specialty
Subcontractor in installing the O-Cell and instrumentation, conducting the load tests, and removing the
load test apparatus as required. Equipment/personnel required includes, but is not limited to:

a.

b.

e.

f.

Furnishing the load test Specialty Subcontractor with personnel to assist with the
assembly, welding, and placing of all O-Cell and to assist with the O-Cell load tests.
Welding equipment and certified welding personnel, as required, for assembling the test
equipment, attaching pipes and fittings to the O-Cell, attaching O-Cell to reinforcement
cages, and preparing the work area.

An acceptable pressurized gas source consisting of either an approved air compressor
(150 cubic feet per minute capacity or greater) or compressed nitrogen (four 230 cubic
foot filled cylinders of nitrogen per load test).

Equipment and operators for handling the O-Cell and piping, and test shaft reinforcing
cages during the installation of the O-Cell and during the performance of the tests,
including but not limited to a crane or other lifting device for the O-Cell and piping,
manual labor, and hand tools as required by the load test Specialty Subcontractor.
Equipment and labor sufficient to erect the protected work area and monitoring reference
beam system, to be constructed for each O-Cell load test.

Wood reference beams, supports, and dial gauges necessary to measure axial deflections.

Test Equipment Installation Procedure

The O-Cell piping and other instrumentation shall be assembled and made ready for installation
under the direction of the Specialty Subcontractor, in a suitable area, adjacent to each test shaft. The
following minimum guidelines shall be followed:

a.
b.

Steel top and bottom bearing plates, as required, shall be welded to the O-Cell.

If steel bearing plates are used, the lower surface of the bottom bearing plate shall be
coated with grease prior to installation into the shaft, to prevent concrete bonding with
the bottom plate.

Attach the O-Cell (s) and plate assembly to the reinforcement cage or carrier bars. Install
all instrumentation as indicated on the plans. All hydraulic hoses, telltale casings, slip
joints, strain gauges, etc. shall be securely fastened to the rebar cage and/or the O-Cell
prior to installation into the shaft. The top of any piping shall be protected to keep dirt,
concrete, or other deleterious materials from entering the piping.

The Design-Builder shall limit the deflection of the reinforcing cage between pick points
while lifting the cage from the horizontal position to vertical. A minimum of three pick
points shall be used. Provide additional support, bracing, strong backs, etc. to maintain
the deflection within the Design-Builder’s specified tolerance.

Place approximately fluid concrete or grout into the bottom of the drilled shaft as a
seating bed for the O-Cell immediately prior to placing the rebar cage. After placement of
the rebar cage continue with concrete placement as described in section “Concrete
Placement, Curing and Protection” of this Special Provision.
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f. After the completion of each load test, and at the direction of the Department’s Project
Manager, the Design-Builder shall remove any equipment, material, waste, etc., that is
not a part of the test shaft.

g. After testing is completed on all Load Test Shafts, the shafts shall be abandoned by
cutting off the tops of the shafts so that they remain 3' below existing site grades. The
abandoned shaft shall be covered with at least 3' of suitable fill and compacted to the
satisfaction of the Department’s Project Manager.

Load Testing

The Design-Builder shall apply the test loads and record the data from the instrumentation. The
Design-Builder shall maintain the test area and support equipment and supply labor assistance as directed
by the Specialty Subcontractor.

The load testing shall be performed in general compliance with ASTM D 1143. For each O-Cell
load test, the load shall be placed on the shaft in increments equal to approximately five percent of the
nominal resistance specified on the Design-Builder’s Plans, until the failure criterion specified in the
Installation Plan is indicated by the instruments. The Design-Builder’s Geotechnical Engineer may elect
to stop the loading increments when it is determined that the failure criterion has been met. Each
subsequent load increment shall be applied immediately after a complete set of readings is recorded and
verified from all gauges and instruments. Each increment of load shall be applied within the minimum
length of time practical and the instrument system readings shall be taken immediately. Anticipated
durations for each loading increment and instrument system readings shall be specified in the Installation
Plan. The Department’s Project Manager shall have the option to request the maximum applied load be
held for up to one hour.

The load shall be removed in decrements of about 10% of the nominal resistance specified on the
plans. Each decrement of load shall be removed within the minimum length of time practical and the
instrument system readings shall be taken immediately. The Department’s Project Manager shall have
the option of requiring up to two reloading cycles with five loading increments and three unloading
decrements. The final recovery of the shaft shall be recorded for a period of at least one hour after the last
unload interval.

Detailed failure criteria for the load test, which are applicable for the structure, shall be
determined by the Design-Builder’s Geotechnical Engineer prior to the load test being performed and
shall be specified as part of the Installation Plan

Report

The Specialty Subcontractor shall reduce and analyze the data collected during each load test and
prepare a written report, which shall be submitted for review and comment, to the Department’s Project
Manager within two weeks of the load test. The Design-Builder shall allow the Department a minimum
of 5 Working Days to review and comment on the load testing report prior to proceeding with the
installation of production shafts. The report shall include at least the following items:

a. Drawing showing the location of all instrumentation.

b. Plots of shaft tip movements vs. applied load.

C. Discussion of load distribution in the shaft with appropriate supporting graphs.

d. Equivalent Top Load/ Deflection Curves.

e. Printouts of strain, load, and deflection readout.

Remainder of page blank
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http://www.fhwa.dot.gov/engineering/geotech/pubs/inspectforms/summary.pdf
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619501 - PRODUCTION PILE RESTRIKES

Description:

This item shall consist of the Design-Builder furnishing all labor, equipment, and analysis required
for production pile restrikes requested by the Department’s Project Manager as part of the Department’s
Quality Assurance Program. The Design-Builder shall perform the Production Pile Restrikes requested by
the Department in the same manner as the restrikes required as part of the Design-Builder’s Quality Control
Plan and monitoring. The Department may, at its sole discretion, choose to waive the Dynamic Pile Testing
and monitoring requirements for Department-requested production pile restrikes.

The Design-Builder shall perform production pile restrikes on up to 2 or 5% (whichever is greater)
of all production piles within each pile group, including previously designated test piles and/or monitoring
piles. The purpose of the Department investigations shall be to further investigate or verify pile integrity,
nominal bearing resistances gains/losses as part of the Department’s Quality Assurance Program.
Accordingly, the Department’s Project Manager may require a longer waiting time than that specified by the
Design-Builder.

The Department’s Project Manager will attempt to promptly schedule any Department-ordered pile
restrikes so as to avoid or limit delays in driving operations.

Procedure:

Within two Working Days of production pile completion within a pile group designated on the
Design-Builder’s Plans, the Department’s Project Manager may require production pile restrikes be
performed within that group after the requested waiting time has elapsed. In no case, shall the Department,
request a wait time of greater than five (5) Calendar Days unless it can be accommodated without adversely
impacting the Design-Builder’s scheduled pile driving operations. The following procedures shall be
followed by the Design-Builder:

1 The pile hammer used during initial driving must be used for the restrike.

2. The hammer shall be warmed-up by striking another pile or pile cut-off of adequate length
for at least 20 blows at full stroke.

3. The elevation of the top of pile shall be established prior to performing the restrike.

4. The hammer shall be carefully lowered and positioned on the pile. The hammer shall strike
the pile 20 blows at the required stroke height.

5. The hammer shall be removed from the pile, and the new top of pile elevation shall be
established.

6. Within 48 hours of completion of the pile restrike and dynamic monitoring, the Design-

Builder shall prepare and submit to the Department’s Project Manager a Dynamic Testing
Report in accordance with the Dynamic Pile Testing Special Provision. The Design-
Builder shall be notified immediately of any concerns raised as a result of the Production
Pile Restrikes.

Method of Measurement/Basis of Payment:

All costs associated with the Design-Builder’s work for this item, shall be borne solely by the
Design-Builder, including any perceived mobilization costs, set-up costs, delay costs, etc. or actual labor,
materials, and analysis costs. Accordingly, the Design-Builder’s Lump Sum Price Proposal shall account
for the full number of Department-requested Production Pile Restrikes whether they are used or not
during the course of completing the Work.
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619508 - QUICK PILE LOAD TEST

Description:

This work consists of furnishing all materials, equipment, tools, and labor necessary to perform a
static axial compressive load test at approximate locations as shown on the Design-Builder’s Plans in
accordance with the applicable requirements of ASTM D1143-81 and as modified herein. All Quick Pile
Load Tests are to be completed prior to any production piles being driven.

The Design-Builder shall furnish and install the test pile for load testing, all necessary reaction
piles, load test reaction frame components, measurement and load application devices. The Design-Builder
shall prepare, and submit drawings and calculations for this item in accordance with Part 2, DB Section 111,
of the Contract Documents. The Design-Builder shall allow the Department at least 30 Calendar Days to
review and provide written comment on the drawings and calculations. The Design-Builder shall allow
additional time to address and/or resolve any issues prior to beginning work. The drawings shall show the
method of performing the load tests, including complete details of equipment, reaction frames and
measurement systems, etc. The drawings shall also include the load testing schedule to be followed during
the test including load hold periods for each load step. The calculations shall include the design of the
complete reaction system and calibration plots for all jacks and/or load cells to be used for the test. All
drawings and calculations shall be signed and sealed by a Professional Engineer licensed in the State of
Delaware.

Construction Methods:

The Design-Builder shall install a sacrificial test pile at each load test location specified on the
Design-Builder’s Plans. The load test pile shall be of the same type, materials, size (diameter) and length
and shall be installed with the same pile driving equipment anticipated for production pile use. The ground
elevation around the load test piles shall be prepared to match the proposed bottom of footing elevation for
the foundation unit it is intended to represent. Adequate pile length shall be provided above ground to
accommodate the static load testing. The installation of the load test pile shall be monitored in accordance
with the Dynamic Pile Testing Special Provision.

The static load test and analysis of results shall be performed by experienced personnel having
performed a minimum of five (5) similar tests within the past five (5) years. The Design-Builder shall
submit resumes of the proposed static load testing personnel to the Department’s Project Manager for
approval at least 30 Calendar Days prior to conducting the static load tests.

The minimum test load shall be 150% of the nominal bearing resistance specified for the pile or as
indicated on the Design-Builder’s Plans. The test load shall be applied no sooner than 5 full Calendar Days
after completion of the last restrike.

The apparatus for measuring movement shall be as described in ASTM D1143 Section 4 except as
modified herein. The test pile shall be monitored with three dial gauges spaced 120° around the pile reading
to .0001" and two wire, mirror, and scale systems shall be suitably mounted on opposite sides of the pile as
auxiliary monitoring devices. The reaction system shall also be monitored with wire, mirror, and scale
systems or with direct reading scales visible to a surveyor's level or laser beam set up outside the immediate
test area. All gauges and measuring devices shall be protected from the weather. Such protection shall
include shelter from direct sunlight, wind, rain and snow. Alternative systems and methods of measurement
may be submitted with the test frame drawings and calculations for review and approval by the Department.

The vertical loading procedure shall be in accordance with the applicable requirements of Section
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5.6 of ASTM D 1143. Procedures for obtaining vertical measurements of vertical pile movements shall be
as specified in Sections 6.1 and 6.4 of ASTM D 1143.

The Pile Load Test Report shall consist of time, load and displacement data all reduced and
presented in appropriate tabular and graphical form. Also, the nominal bearing resistance of the piles shall
be estimated using the criteria developed by Davisson (1975) and this information along with the
time-settlement curves shall be included in the report. A report shall be prepared for each load test by
qualified personnel of the Design-Builder and shall include interpretations of the results. The report shall be
signed and sealed by a Delaware-licensed Professional Engineer. Three copies of the report shall be
submitted to the Department’s Project Manager for review and comment within 10 Calendar Days of the test
being performed.

The Pile Load Test Report shall be utilized by the Design-Builder’s Geotechnical Engineer in
conjunction with the PDA Testing Report results to establish appropriate driving criteria and production pile
lengths for the pile groups in accordance with the Dynamic Pile Testing Special Provision. The
Geotechnical Engineer may revise driving criteria during the course of the Construction based on his
evaluation of subsequent information. The Design-Builder shall not implement revised driving criteria until
the Department’s Project Manager has been properly notified of the proposed revisions at least 48 hours in
advance of the implementation of such modifications.

Remainder of page blank
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619518 - BITUMEN COATING ON PILES

Description:

This work shall consist of furnishing and all materials and labor required for applying bituminous
coating and primer, and installing oversized steel driving collars to steel pipe pile surfaces as shown on the
Plans and as described herein.

Submittals

The Contractor shall submit to the Engineer for review and approval a written Work Plan describing
its planned methods for installing oversized steel driving collars and applying primer and bituminous coating
to the steel pipe pile surfaces. This Work Plan shall also describe the Contractor’s proposed methods of
handling, storage, and driving of coated piles. This Work Plan shall be submitted to the Engineer at lease
thirty days prior to the start of pile driving operations. No pile driving work shall be performed by the
Contractor until the Engineer has approved of its work Plans as described herein.

Materials:

Bituminous Coating on Steel

Bituminous coating shall be a canal liner bitumen conforming to AASHTO M 239 (ASTM D 2521)
and shall have a softening point of 190° F to 200° F., a penetration of 56 to 60 at 77° F., and a ductility in
excess of 1.4" at 77° F.

Primer

Primer shall conform to the requirements of AASHTO M 116 (ASTM D 41).

Steel Driving Collars

Steel Driving Collars shall conform to the requirements for steel pipe piles as described in Special
Provisions 608517 - Steel Pipe Piles, Abutment 4' Diameter.

Construction Requirements:

Install steel driving collars and apply bituminous coating and primer as shown on the Plans and as
directed by the Engineer. All fabrication and welding of the steel driving collars required to attached them to
the steel pipe piles shall be in accordance with the requirements for steel pipe pile fabrication as described in
Special Provision 608517 - Steel Pipe Piles, Abutment 4' Diameter. All surfaces to be coated with bitumen
shall be dry and thoroughly cleaned of dust and loose materials. No primer or bitumen shall be applied in
wet weather, nor when the temperature and the temperature of the steel pipe pile is below 65° F.

If the Contractor wishes to apply the primer or Bitumen in temperatures below 65° F he shall
provide a Work Plan to the engineer for approval to meet the temperature application requirement s as
described herein.

Application of the prime coat shall be with a brush or other approved means and in a manner to
thoroughly coat the surface of the piling with a continuous film of primer at the rate of one gallon per 100 sq.
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ft. of surface. The primer shall be applied to the surfaces and to be dry to the touch before the bituminous
coating is applied.

Bitumen coating on steel pipe piles shall be heated to 300° F and applied at a temperature between
200° F and 300° F by one or more mop coats, or other approved means, to apply an average coating depth of
3/16". White-washing of the coating may be required, as directed by the Engineer, to prevent running and
sagging of the bituminous coating prior to driving during hot weather.

Bitumen coated steel pipe piles shall be stored immediately after the coating is applied for protection
from sunlight and heat. Pile coatings shall not be exposed to damage or contamination during storage,
hauling, or handling. The Contractor shall take appropriate measures to preserve and maintain the bitumen
coating on the steel pipe piles during storage. Once the bitumen coating has been applied, the Contractor will
not be allowed to drag the piles on the ground or to use cable wraps around the pile during handling. Pad
eyes, or other suitable devices, shall be attached to the pile to be used for lifting and handling. If necessary,
the Contractor shall recoat the piles, at its expense, to comply with these requirements.

The Contractor shall protect the bitumen coating during driving. This includes protection from
being scraped off of the pile by the driving leads and protection from being scraped off of the pile by the
dense granular soils within the embedded portion of the pile. The bitumen coating may be protected by both
proper alignment in the driving leads, pre-augering through the dense granular material of Stratum 1, and the
installation of oversized driving collars at regular intervals as shown on the plans.

A nominal length of pile shall be left uncoated where field splices will be required. After
completing the field splice, the splice area shall be brush or mop coated with at least one coat of bitumen.

A nominal area of the pile shall be left uncoated where dynamic testing equipment is to be installed
on the pile. After dynamic testing of the pile has been completed, including pile restrike testing, the
uncoated area shall be brush or mop coated with at least on coat of bitumen.

Indian River Inlet Bridge Readvertised 151 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Bitumen Coating on Piles Page 2 of 2



Delaware Department of Transportation

620500 - PRECAST PRESTRESSED CONCRETE PILEURFO24"x24"
620501 - PRECAST PRESTRESSED CONCRETE TEST PILE

Description:

This item shall consist of manufacturing, furnishing, fabricating, handling, driving, cutting off
and/or building up, of precast, prestressed concrete piles and test piles of the sizes shown on the Design-
Builder’s Plans and as described herein. Test piles for any given pile group shall be furnished and driven
as specified, before additional production piling are ordered by the Design-Builder.

Site Information:

Prior to submitting a Proposal, the Design-Builder shall visit and examine the work site and all
conditions thereon and take into consideration all such conditions that may affect this work, in accordance
with Section 102.05 of the Standard Specifications. Subsurface data previously collected from the site
has been included in the Reference Documents section of the Scope of Services Package. This data has
been furnished to provide general indications regarding the existing sub-surface site conditions but should
not be considered by the Design-Builder as a warranty of actual subsurface conditions.

Engineering boring sheets are included in the Indicative Plans in the Contract Documents, Part 6
— Scope of Services Package Plans. These sheets contain information, such as soil descriptions and
groundwater conditions, including the presence of localized artesian pressures in the vicinity of the likely
foundations that may be pertinent to the design and construction. Data on subsurface conditions are not
intended as representations or warranties of continuity of such conditions. It is expressly understood that
the Department will not be responsible for interpretations of and/or conclusions made by the Design-
Builder's review of this material. The data is made available for the convenience of the Design-Builder
and may be used to satisfy the minimum sub-surface investigation requirements specified in the
Geotechnical Requirements Performance Specification.

Submittals:

All submittals described in this Special Provision shall be submitted to the Department’s Project
Manager at least 30 Calendar Days prior to mobilization, unless otherwise specified. The Design-Builder
shall perform no test pile or production pile installation until the Department’s Project Manager has
reviewed and approved all Qualifying Experience submittals as described herein. In addition, the Design-
Builder will not be permitted to start construction of any precast, prestressed concrete piles until the
complete Installation Plan and Working Drawing submittals described herein have been received,
reviewed and commented on by the Department. The Design-Builder shall allow at least 21 Calendar
Days for the Department’s review and/or acceptance of all submittals. Note that any additional time
required by the Design-Builder to address and resolve comments shall not be cause for delay or impact
claims. All costs associated with submittals not conforming to the Contract requirements shall be the
responsibility of the Design-Builder.

1. Qualifying Experience. The Design-Builder shall submit to the Department’s Project Manager for
approval proof that the proposed superintendent in responsible charge has a minimum of five
years of experience (within the last eight years) installing precast, prestressed concrete piles of
dimensions similar to those proposed and specified for this project and under soil conditions
similar to the subsurface conditions indicated in the soil boring logs for this project. The Design-
Builder may hire Specialty Subcontractors specializing in the installation and/or testing of pile
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foundation systems, provided the Subcontractors submit proof of qualifying experience satisfying

the requirements defined herein.

a. The Design-Builder shall provide documentation of its proposed superintendent’s
qualifications, experience record, and prior project references. All prior project references
shall be currently available personnel who can verify the quality of the Design-Builder's
previous work and shall include current name, address, and telephone number. This
documentation shall reference the experience of the Design-Builder and the Design-Builder's
superintendent who is to be in responsible charge of the precast, prestressed concrete pile
installation operations. This documentation shall reference successful installation and load
testing of at least 5 similar sized precast, prestressed concrete piles projects in similar soil
conditions.

2. Installation Plan. The Design-Builder shall submit to the Department’s Project Manager for
review and comment an installation plan for the installation of all precast, prestressed concrete
piles as detailed in this Special Provision. The submittal shall include the following:

a. Pile Driving Schedule. The Design-Builder shall provide a tentative pile driving schedule and
sequence of driving anticipated for all test, monitor and production piles. The schedule shall
identify concurrent activities that are anticipated by the Design-Builder.

b. Equipment List. The Design-Builder's/subcontractor’s list of proposed equipment with
sufficient capacity to undertake and complete the work within the specified contract time and
the tentative pile driving schedule. The list of proposed equipment shall include, but not be
limited to cranes, hammer type, lead lengths, drills, augers, and other appurtenances as
applicable to the work.

c. Wave Equation Analyses. Wave Equation Analyses shall be prepared and submitted in
accordance with Part 4 - Special Provisions, Dynamic Pile Testing and Part 3 — Performance
Specifications, Geotechnical Requirements.

d. Plan for Field Splices. The Design-Builder shall avoid or minimize the need for field splicing
where possible; however, provisions shall be made in advance of the work to accommodate
field-splicing needs. The Design-Builder shall prepare a plan and details addressing how
splicing will be performed, how proper alignment of pile sections will be achieved, how
damaged pile ends will be corrected prior to splicing, how the quality of splices will be verified,
and what anticipated corrective actions might be taken.

e. Concreting Methods. Mix designs for concrete build-ups shall also be provided as well as
methods of placement, curing and protection during curing. Methods of placing, supporting,
and maintaining proper clear cover for reinforcing steel shall also be identified.

3. Working Drawings. The Design-Builder shall submit to the Department’s Project Manager for
review and comment precast, prestressed concrete pile Working Drawings. The Design-Builder
shall not be permitted to start installation of precast, prestressed concrete piles until the proper
Working Drawing checks, reviews, and certifications have been performed by the Design-Builder
in accordance with Part 2 — DB Section 111-10 of the Contract Documents. Such certifications
will not relieve the Design-Builder of responsibility for results obtained by the use of these
drawings or any of its other responsibilities under the contract. At a minimum, the Working
Drawings shall include the following items:

a. Details and calculations demonstrating how to provide and maintain the specified axial
alignment of the pile to within 1/8" per foot of pile length.

b. Details and calculations demonstrating adequate support and stability for the pile with the full
operating weight and dynamic loading of the proposed hammer at the top of the pile.

c. Provisions to provide stability and maintain alignment during placement of the piles and in
wind.

d. Provisions to adequately accommodate the forces associated with or prevent the pile from
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running under its own weight and the weight of the hammer.

e. Provisions for providing adequate workspace for pile splicing, cutting and inspection.

f.  Provisions for providing adequate alignment and support to prevent movement and to ensure
that tolerances are met if pile extension is required.

g. Details and equipment used for handling of pile including the use of temporary supporting
brackets.

h. Calculation of pile stresses resulting from handing operations.

4. Construction Reports. Submittals to the Department during construction shall include record
information for each pile and details of any integrity testing performed. The following
information shall be furnished to the Department:

a. Details to be included on Record Information reports for each pile.

b. Driving Logs within 24 hours of completion of installation of each pile.

c. Dynamic Pile Testing Reports in accordance with Part 4 - Special Provisions, Dynamic Pile
Testing.

d. Quick Pile Load Test results in accordance with Part 4 — Special Provisions, Quick Pile Load
Test.

e. Surveyed location of all piles within a pile group within 5 Calendar Days of completion of all
pile driving work within each pile group, but prior to pile cap concrete being poured.

f. Documentation of any corrective measures within 24 hours of such measures being taken.

All submittals and calculations shall be signed and sealed by a Professional Engineer registered in
the State of Delaware.

Materials:

Concrete - Concrete for Square Prestressed Concrete Piles shall conform to Section 623 and
Section 812 of the Standard Specifications as amended herein, f'c shall be 5000 psi, unless noted
otherwise on the Plans. The Design-Builder shall develop his own concrete mix design, according to ACI
211.1-81, Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass Concrete,
which shall be submitted to the Department’s Project Manager for review and acceptance. The cement
content shall not be less than 658 pounds per cubic yard. Portland Cement shall be Type Il (ASTM C
150).

Prestressing Strands - Prestressing strands shall be seven-wire stress relieved, strands conforming
to AASHTO Specification M 203 (ASTM A 416), Grade 270 unless noted otherwise on the Plans. The
prestressing strands shall be arranged and stressed as shown on the Plans.

Spiral Reinforcing - Spiral reinforcing shall conform to AASHTO Specification M32 (ASTM A

82).

Reinforcing Bars - Reinforcing bars, if required, shall conform to ASTM A 615, Grade 60.

Fabrication

The Prestressed Concrete Piles shall be manufactured in accordance with the provisions of
Section 623, "Prestressed Reinforced Concrete Members™ of the Standard Specifications.

Tolerance for prestressed concrete piles shall be as follows:
Width: -0" to +1"
Head out of Square 1/4" per 12" of width, measured diagonally
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Horizontal Alignment (Deviation from straight line parallel to centerline of pile): 1/8 inch per 10
feet of pile.

Position of Stirrup Bars and Spirals: + 3/4 inch, (Maintain specified clearance)
Position of Tendons: + 1/4 inch
Position of Handling Devices: + 6 inches

Storage and Handling

The piles shall be stored and protected to avoid damage and shall be picked up in a manner that
will avoid damage. Slings or other appropriate rigging should be used at the designated pick up points to
avoid damage to the piles. If the piles are damaged due to improper storage or handling by the Design-
Builder, they shall be rejected and replaced by the Design-Builder at no expense to the Owner.

Production Pile Order List

The Design-Builder shall not proceed with the ordering of the production piles for any pile group
designated on the Plans until all associated test piles within that group have been satisfactorily driven, any
required pile load testing is complete, and the resulting data tabulated and interpreted. Pile lengths for the
permanent foundation piles shall be selected on the basis of the test pile data obtained and shall minimize
the potential need for pile build-ups and/or driving splices. The Design-Builder shall furnish an itemized
list of the length piles proposed. The Department’s Project Manager's concurrence of this list will not
relieve the Design-Builder of providing enough length to obtain the specified bearing and penetration.

Construction Methods and Requirements:

Driving Hammers: Prestressed concrete piles shall be driven with pile hammers and driving
systems consistent with those submitted as part of the wave equation analyses in accordance with Part 4 -
Special Provisions, Dynamic Pile Testing and Part 3 — Performance Specifications, Geotechnical
Requirements. The pile hammers shall be sized to ensure that stresses associated with hammer impact do
not exceed the permissible driving stresses specified in the “AASHTO LRFD Bridge Design Specifications.”
In the case of batter piles, the wave equation analysis shall also consider the decrease in energy due to the
inclination of the pile driving hammer.

The hammer shall be maintained in proper adjustment consistent with manufacturer's
recommendations and shall be operated at the manufacturer's rated number of blows per minute and at the
rated pressure. The compressor shall be equipped with an accurate pressure gage and automatic read-out
of ram velocity and delivered energy to the pile. The device and calibration curves shall be as
recommended by the hammer manufacturer and shall be submitted to the Department’s Project Manager
for his review and acceptance.

The hammer, hammer cushion and pile cushion used to drive the piles shall be the same type and
size as those used in the Wave Equations Analysis. No modifications or substitutions will be permitted
without resubmission of a revised Wave Equation Analysis unless otherwise authorized by the Department’s
Project Manager.

The hammer to be used for driving permanent production piles shall be the same hammer that we
used to drive the test piles. If the Design-Builder changes hammers, he must drive additional tests piles at
his expense before driving the production piles even if the energy ratings of the hammers are identical.
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Piles damaged because of misalignment of the leads, failure of hammer cushion, failure of splices,
malfunctioning of the pile hammer, or for any other reason shall be cause for rejection of the pile if it is
determined by the Department or the Design-Builder’s QC Manager that the strength of the pile has been
compromised. Replacement piles shall be driven at no additional cost to the Department.

Hammer Cushion

Impact pile driving equipment designed to be used with a hammer cushion shall be equipped with a
suitable thickness of hammer cushion material to prevent damage to the hammer and to insure uniform
driving behavior. Hammer cushions shall be made of durable manufactured materials, proved in accordance
with the hammer manufacturer's guidelines. Wood, wire rope and asbestos hammer cushions are
specifically disallowed and shall not be used. A striker plate as recommended by the hammer manufacturer
shall be placed on the hammer cushion to insure uniform compression of the cushion material. The hammer
cushion shall be removed from the helmet and inspected in the presence of the Design-Builder’s QC
Manager when beginning pile driving at each pile location or after each 100 hours of pile driving, whichever
is less. Any reduction of hammer cushion thickness exceeding 50% of the original thickness shall be
replaced by the Design-Builder before driving is permitted to continue.

Driving Helmet and Pile Cushion: A driving helmet including a pile cushion for concrete piles
shall be used between the top of the pile and the ram to prevent impact damage to the piles. The driving
helmet and pile cushion combination shall be capable of protecting the head of the pile, minimizing
energy absorption and dissipation, and transferring hammer energy uniformly over the top of the pile.
The driving helmet shall fit loosely around the top of the pile so that the pile is not restrained by the
driving helmet if the pile tends to rotate during driving. The pile cushion may be of solid wood or of
laminated construction, shall completely cover the top surface of the pile and shall be retained by the
driving helmet. The minimum thickness of the pile cushion shall be six inches and the thickness shall be
increased so as to be suitable for the size and length of pile, character of subsurface materials to be
encountered, and hammer characteristics. The exact size and characteristics of the pile cushion shall be
determined from the Wave Equation Analyses. The pile cushion shall be replaced if it has been highly
compressed, charred, or burned or if it has become deteriorated in any manner during driving.

Augering: When approved by the Department’s Project Manager, augering shall be used to
facilitate pile driving. Augering requirements shall be as shown on the Plans and/or as directed by the
Department’s Project Manager. No additional payment for augering shall be made by the Department.

Leads: Leads shall meet the requirements of Subsection 618.11 of the Standard Specifications.

Followers: Followers shall conform to the provisions of Subsection 618.12 of the Standard
Specifications.

Water Jets: Jetting of piles will not be permitted, unless pre-approved by the Department’s
Project Manager.

Driving the Piles: The Design-Builder shall furnish the Department’s Project Manager schedules
of the driving sequence he proposes to use at piers and the abutments, and driving shall not be started at
any pier or abutment until the schedule for the location has been approved. Departures from these
schedules shall not be made without the Department’s Project Manager's approval.

Piles shall be driven to the minimum tip elevation and bearing resistance specified by the Design-
Builder’s Geotechnical Engineer. Pre-augering to aid in the installation of piles may be used within depths
expressly permitted by the Design-Builder’s Geotechnical Engineer. Piles shall not be installed by water
jetting. Any pile damaged by improper driving, or driven out of its proper location of alignment shall be
removed, or as an option, a second pile may be driven adjacent thereto. All rejected piles shall be at the
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expense of the Design-Builder.

Piles shall be checked for heave during driving of adjacent piles or by any other cause. Piles
pushed up more than ¥ inch shall be driven to the minimum bearing capacity and at least to its original
tip elevation.

The Design-Builder shall maintain records of pile lengths, hammer speeds, blows per foot, tip
elevations and other relevant data pertinent to all piles driven. The Design-Builder shall also provide
assistance to the Department when needed for Quality Assurance inspections, including all required
equipment such as lifts, lights, work platform, measuring devices, etc., all in conformance with applicable
safety regulations.

All piles shall be driven at locations shown on the Plans. They shall be driven within an allowed
variation of 1/8" per foot of pile length from the vertical or batter shown on the Plans. The maximum
allowable variation at the top of the pile shall be 3" in any direction from the location shown on the Plans.
Any pile driven out of position shall be corrected to the satisfaction of the Department’s Project Manager or
else withdrawn and replaced. The tops of all piles shall be cut off to a true plane at the elevation shown on
the Design-Builder’s Plans. Pile driving records shall be completed in accordance with Part 2 — DB Section
112 of the Contract Documents and submitted to the Department upon completion of all pile driving within
a pile group.

The Design-Builder shall conduct surveys prior to, during and after pile driving operations to
monitor the impact of pile driving vibrations on existing structures. If vibrations caused by pile driving
induce settlement of the existing structures, the Design-Builder shall be required to reduce the hammer
stroke for driving piles. If the settlement of the existing structures continues, the Design-Builder shall stop
pile driving adjacent to the affected area and submit a revised installation procedure for approval before pile
driving can resume at these locations. There will be no measurement and payment for stoppage of Design-
Builder's work that is a result of Design-Builder pile driving operations.

Where additional piles must be installed to replace unacceptable piles, such additional piles will be
located as required to maintain concentric loading on pile caps or footings. Depending upon the location of
previously installed piles at any pile cap or footing location where one or more piles is determined to be
unacceptable, it may be necessary to install a number of additional piles greater than the number of piles
determined to be unacceptable in order to maintain concentric loading on the pile cap or footing. It may also
be necessary to revise or enlarge the pile cap dimensions in order to accommodate the additional piles.
Submit complete details of proposed installation of piles required to replace unacceptable piles, including
the proposed location of replacement piles and any necessary pile cap modifications, for Department’s
Project Manager's review and comment. Do not install replacement piles prior to receiving the Design QC
Manager’s approval. Furnish and install all such additional piles, and perform all pile cap redesign and
associated construction at no additional cost to the Department.

Pile Cut Off: Piles shall be cut-off to a true plane at the elevations shown on the Design-Builder’s
Plans. All pile cut-offs will become the property of the Design-Builder and shall be removed from the site
and disposed of by the Design-Builder at no additional cost to the owner and in a manner acceptable to the
Department’s Project Manager.

Pile Build-Up: Pile Build-Ups should be avoided. However, as a contingency, pile build-up
details shall be developed by the Design-Builder in advance of the work and submitted to the
Department’s Project Manager for Review and Comment as part of the Installation Plan submission prior
to pile driving commencing.
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Inspection of Concrete Piles: Precast, prestressed concrete piles shall be inspected visually by the
Design-Builder’s QC Manager for the entire length of each pile prior to driving and for all exposed lengths
after driving.  Should any cracks or defects be detected, the Design-Builder shall notify the Department’s
Project Manager. The Department reserves the right to have the Design-Builder perform Dynamic Pile
Testing on the cracked or defective pile at no additional cost. No pile cut-offs shall be performed until the
Design-Builder’s QC Manager approves the pile and the Department has had the opportunity to review and
comment on the inspection reports.

Testing of Piles: Precast, prestressed concrete pile testing shall be performed in accordance with
the requirements of the following Contract Documents:

1. Part 4 - Special Provisions, Dynamic Pile Testing;
2. Part 4 — Special Provisions, Quick Pile Load Test; and
3. Part 3 — Performance Specifications, Geotechnical Requirements.

Remainder of page blank
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623513 - PRESTRESSING
1.0 DESCRIPTION

The Design-Builder shall be responsible for designing, furnishing, fabricating, storing, installing,
stressing and grouting of the prestressing system, including repair and/or replacement of damaged
components (if necessary), for the bridge in accordance with the Contract requirements and the criteria
established in this Special Provision during all phases of design and construction of the Project.

Complete prestressing system shall include any appurtenant items necessary for the particular prestressing
system proposed by the Design-Builder, including but not limited to, anchorage assemblies, additional
reinforcing bars required to resist stresses caused by anchorage assemblies, ducts, vents, inlets, outlets,
grout used for pressure grouting ducts, and all permanent and incidental materials and labor to install the
system in accordance with the Contract requirements.

The term “prestressing” globally includes both pre-tensioning and post-tensioning for structural concrete.
The requirements of this Special Provision shall apply directly to post-tensioning systems.

2.0 DEFINITIONS

The following terms apply to prestressing:

A) Post-Tensioning: The application of a compressive force to the concrete by stressing
tendons or bars after the concrete has been cast and cured. The force in the stressed
tendons or bars is transferred to the concrete by means of anchorages.

B) Post-Tensioning Scheme or Layout: The pattern, size and locations of post-tensioning
tendons provided by the Design-Builder on the Plans.

0) Post-Tensioning System: A proprietary system where the necessary hardware
(anchorages, wedges, strands, bars, couplers, etc.) is supplied by a particular
manufacturer or manufacturers of post-tensioning components.

D) Pre-Tensioning: The application of a compressive force to the concrete by stressing
tendons before the concrete has been cast and cured. The force in the stressed tendons is
transferred to the concrete by means of bond and friction along the length of the tendon.
Corrosion protection of the ends of the tendons is accomplished by applying a coating of
epoxy to the end of the concrete member.

E) Pre-Tensioning System: A proprietary system where the necessary hardware
(anchorages, wedges, strands, etc.) is supplied by a particular manufacturer or
manufacturers of pre-tensioning components.

F) Tendon: A single or group of prestressing elements and their anchorage assemblies,
which impart prestress to a structural member or the ground. Also included are ducts,
grouting attachments and grout. The main prestressing element is usually a high strength
steel member made up of a number of strands, wires or bars.

G) Strand: An assembly of several high strength steel wires wound together. Strands
usually have six outer wires wound in long pitch helix around a single straight wire of a
similar diameter.

H) Wire: A single, small diameter, high strength steel member and, normally, the basic
component of strand, although some proprietary post tensioning systems are made up of
individual or groups of single wires.

I Bar: Post-tensioning bars are high strength steel bars, normally available from 5/8 inch
to 1-3/4 inch diameter and usually threaded with very coarse thread.
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)

K)

L)

M)

N)

0)

P)

Q)

R)
S)

T)

U)

V)

W)

X)

Y)

Coupler: The means by which the prestressing force may be transmitted from one partial
length prestressing bar to another.

Anchorage: An assembly of various hardware components that secure a tendon/bar at its
ends after it has been stressed and imparts the tendon/bar force into the concrete.

Anchor plate: that part of the anchorage hardware that bears directly on the concrete and
through which the tendon/bar force is transmitted.

Wedge: A small conically shaped steel component placed around a strand to grip and
secure it by wedge action in a tapered hole through a wedge plate.

Wedge Plate: A circular steel component of the anchorage containing a number of
tapered holes through which the strands pass and are secured by conical wedges.

Set (Also Anchor Set or Wedge Set): Set is the total movement of a point on the strand
just behind the anchoring wedges during load transfer from the jack to the permanent
anchorages. Set movement is the sum of slippage of the wedges with respect to the
anchorage head and the elastic deformation of the anchor components. For bars, set is
the total movement of a point on the bar just behind the anchor nut at transfer and is the
sum of slippage of the bar and the elastic deformation of the anchorage components.

Anticipated Set: Anticipated set is that set which was assumed to occur in the design
calculation of the post-tensioning forces immediately after load transfer.

Bleed: the autogenous flow of mixing water within or its emergence from newly placed
grout; caused by the settlement of the solid materials within the mass.

Duct: material forming a conduit to accommodate post-tensioned tendon installation.

Initial Set of Grout: a degree of stiffening of the grout mixture less than the final set,
indicating the time in hours and minutes required for the grout to stiffen sufficiently to
resist to an established degree, the penetration of a weighted needle test.

Final Set of Grout: a degree of stiffening of the grout mixture greater than the initial set,
indicating the time in hours and minutes required for the grout to stiffen sufficiently to
resist to an established degree, the penetration of a weighted needle test.

Fluidity: A measure of time, expressed in seconds, necessary for a stated quantity of
grout to pass through the orifice of the flow cone.

Grout: a mixture of cementitious materials and water, with or without mineral additives
or admixtures, proportioned to produce a pumpable consistency without segregation of
the constituents; injected into the duct to fill the space throughout the prestressing steel,
anchorages and ducts.

Inlet (also inlet pipe or grout injection port): small diameter tubing or duct used for
injection of grout into a duct.

Outlet (also ejection pipe or grout outlet vent or vent): a small diameter tubing or duct
used to allow the escape of air, water, grout and bleed water.

Thixotropic: the property of a material that enables it to stiffen in a short time while at
rest, but to acquire a lower viscosity when mechanically agitated, the process being
reversible. Grouts having thixotropic properties can be highly resistant to bleed.
Admixtures that may produce thixotropic properties include anti-bleed admixtures and
silica fume.
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3.0 SHOP DRAWINGS

The Design-Builder shall submit to the Department for review and comment detailed shop drawings that
include, but are not limited to:

A)

B)

0

D)

E)

F)

G)

A complete description of, and details covering, each of the prestressing systems
(temporary and permanent) to be used for tendons and/or bars. This shall include:

1) Designation of the specific prestressing steel, anchorage devices, bar couplers, duct
material and accessory items.

2) Properties of each of the components of the prestressing system.
3) Details covering assembly of each type of prestressing tendon or bar.
4) Equipment to be used in the prestressing sequence.

5) Procedure and sequence of operations for prestressing and securing tendons and/or
bars.

6) Procedure for releasing the prestressing steel elements.

7) Parameters to be used to calculate the typical tendon/bar force such as: expected
friction coefficients, anchor set and prestress steel relaxation curves.

A table detailing the prestressing jacking sequence, jacking forces and initial elongations
of each tendon at each stage of erection for all prestressing.

Complete details of the anchorage system for prestressing including certified copies of
the reports covering tests performed on prestress anchorage devices as required in the
Materials Section, and details for any reinforcing steel needed due to stresses imposed in
the concrete by anchorage plates.

For the operation of grouting prestressing tendons/bars: the materials and proportions for
grout, details of equipment for mixing and placing grout and methods of mixing and
placing grout; also, locations and details of inlets and outlets for grouting and the
direction of grouting.

Calculations to substantiate the prestressing system and procedures to be used including
stress-strain curves typical of the prestressing steel to be furnished, required jacking
forces, elongation of tendons during tensioning, seating losses, short-term prestress
losses, long-term prestress losses, temporary overstress, stresses in prestress anchorages
including distribution plates and reinforcing steel needed in the concrete to resist stresses
imposed by prestress anchorages. These calculations shall show a typical tendon force
after applying the expected friction coefficient, anticipated thermal affects and
anticipated losses for the stressing system to be used including anchor set losses.

Elongation calculations shall be revised when necessary to properly reflect the modulus
of elasticity of the wire or strand as determined from in place friction testing in
accordance with the Materials Section.

Complete details of the apparatus and method to be used by the Design-Builder for the
testing required by the Materials Section.

4.0 MATERIALS

All materials to be incorporated into the prestressing system shall be in accordance with the requirements

set out herein.
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4.1 PRESTRESSING STEEL

A) Strand: Strand shall be uncoated, Grade 270 low relaxation 7 wire strand conforming to
requirements of ASTM A 416.

B) Thread Bar: Prestress bars shall be uncoated, Grade 150 high strength deformed thread
bars conforming to the requirements of ASTM A 722, Type II.

0) Wires: Wire shall be uncoated, low relaxation wire conforming to the requirements of
ASTM A 421.

4.2 THREAD-BAR COUPLERS

Thread bar couplers shall meet the requirements of ASTM A 722. Bar couplers shall be used only at
locations approved by the Department. A bar coupler shall develop the required ultimate strength of the
bar with a minimum elongation of two percent when tested in the unbonded condition measured in 10
foot gauge lengths, without failure of the coupler or the thread bar.

Testing of couplers shall be performed using samples of the prestressing bar to be used on the Project.
The test specimen shall be assembled in an unbonded state and, in testing, the anticipated set shall not be
exceeded.

Only threaded type couplers shall be used with post-tensioning thread bars. Post-tensioning thread bars
shall be threaded into 1/2 the length of the coupler + 1/4 inch so that when two bars are mated in a
coupler, the length of each bar positively engaged in the coupler shall be half the coupler's length within
the acceptable tolerances. No coupling or splicing will be permitted with strands.

4.3 PRESTRESS ANCHORAGES

All prestressing steel shall be secured at the ends by means of permanent type anchoring devices.
Prestress anchorages shall develop at least 95 percent of the minimum specified ultimate tensile strength
of the prestressing steel. Wedges shall be three-part (Two part wedges shall not be used).

Testing of anchorage devices shall be performed using samples representing the type of prestressing steel
and concrete strength to be used on the Project. The test specimen shall be assembled in an unbonded
state and, in testing, the anticipated anchor set shall not be exceeded. Certified copies of test results for
the anchorage system shall be supplied to the Department. The anchorage system shall be so arranged
that the prestressing force in the tendon may be verified prior to the removal of the stressing equipment.

For tendon anchorages, the design and furnishing of any local zone reinforcement which is needed to
resist bursting and splitting stresses imposed on the concrete by the proposed anchorage system shall be
the responsibility of the Design-Builder.

Prestress anchorage devices shall effectively distribute prestressing loads to the concrete and shall
conform to the following requirements:

A) The bearing stress in the concrete created by the anchorage plates shall comply with
“AASHTO LRFD Bridge Design Specifications.”

B) Bending stresses in the plates or assemblies induced by the pull of the prestressing steel
shall not exceed the yield point of the material in the anchorage plate when 95 percent of
the ultimate strength of the tendon is applied. Nor shall it cause visual distortion of the
anchor plate as determined by the Department.

4.4 DUCTS

All duct material shall be sufficiently rigid to withstand loads imposed during placing of concrete and
internal pressure during grouting while maintaining its shape, remaining in proper alignment and
remaining watertight.

The duct system, including splices and joints shall effectively prevent entrance of cement paste or water
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into the system and shall effectively contain pressurized grout during grouting of the tendon. The duct
system shall also be capable of withstanding water pressure during flushing of a duct in the event the
grouting operation is aborted.

The interior diameter of ducts for single strand, bar or wire tendons shall be at least %4 inch greater than
the nominal diameter of the tendon. The interior diameter of ducts for tendons consisting of more than
one strand, bar or wire shall be such that the interior area of the empty duct is not less than 2.25 times the
net area of the prestressing steel.

441 Duct Type Designation

A) Type A: Galvanized Rigid Steel Pipe (Sch 40)

B) Type B: Galvanized Rigid Steel Pipe (Sch 10)

)] Type C: Corrugated Plastic

D) Type D: Smooth Plastic

Specific Duct Applications
Number of Strands in Tendon Tendon Radius Duct Type
0.5 inch dia. 0.6 inch dia. (R) ft. Material
-- 4 10 or more C
(Transverse Flat Duct)
1to13 1to8 30 or more A,B,C
(Round Duct) 10* to 30 A
2to 10 A
14 to 18 9to 13 30 or more A,B,C
12* to 30 A
2.5t012 A
19 to 32 14 to 37 50 or more A,B,C
25* to 50 A
3 to 25 A
* - This radius is the minimum radius allowed for a tendon unless otherwise approved
by the Department based upon test data.
442 Duct Type Designation Notes:

A) Type D duct material shall only be used for those portions of a tendon not embedded in
concrete. External ducts shall be Type D.

B) Type A duct material shall be used throughout the entire length of the particular element
where an external tendon is embedded in a deviation block, beam or diaphragm.

O] Type A duct material which is embedded shall be bent to a uniform radius along a curve
extending between tangent points located 3 inch inward from the face of the deviation
block, beam or diaphragm.

D) Type A or B duct material shall be used in all areas classified as mass concrete. Grout
vents and inlets shall consist of galvanized rigid steel pipe (Sch 40) with watertight
connections.

E) Type B duct material shall be used for portions of tendons embedded in mass concrete
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443

F)

A)

B)

0

D)

E)

elements not required to be Type A duct material due to their tendon radius

Type C duct material shall be used in environments designated as aggressive exposure.

Specific Material Properties of Ducts and Attachments

Type A Galvanized Rigid Steel Pipe (Sch 40). Steel pipe duct shall be galvanized steel
pipe conforming to the requirements of ASTM A 53, Type 3, Grade B. The nominal wall
thickness of the pipe shall not be less than that of Schedule 40. The pipe shall be bent so
as to accurately conform to the alignment of the tendon taking into consideration the
minimum bending radius shown in the contract plans or shop drawings.

Type B Galvanized Rigid Steel Pipe (Sch 10). Steel pipe duct shall be galvanized steel
pipe conforming to the requirements of ASTM A 53, Type 3, Grade B. The nominal wall
thickness of the pipe shall not be less than that of Schedule 10. The pipe shall be bent so
as to accurately conform to the alignment of the tendon taking into consideration the
minimum bending radius shown in the contract plans or shop drawings.

Type C Corrugated Plastic (HDPE or HDPP). Plastic duct shall be made of either high-
density polyethylene (HDPE) or high-density polypropylene (HDPP). HDPE shall
conform to ASTM D 3350 02a, cell classification range 424432C to 335534C. HDPP
shall conform to ASTM D 4101, cell classification range PP210B43542 to
PP210B65542.

1) Plastic duct shall be corrugated with a pitch not less than 1/10 of the radius of the
duct. Material thickness shall be 0.08 inch as manufactured, and 0.06 inch after
tensioning.

2) Corrugated plastic duct shall be designed so that a force equal to 40 percent of the
ultimate tensile strength of the tendon will be transferred through the duct into the
surrounding concrete in a length of 2.5'. Twelve static pull out tests shall be
conducted to determine compliance of a duct with the force transfer requirement. If
ten (10) of these tests exceed the specified force transfer, the duct is acceptable. The
Design-Builder shall provide to the Department certified test reports verifying that
the duct meets specification requirements in regard to force transfer.

3) To satisfy the intent of these tests, the results for static pull out tests from previous
Projects utilizing identical duct and prestressing steel with similar concrete and grout
material may be submitted to the Department in lieu of executing new pull out tests.
However, if the previous results are unacceptable or if there is a significant difference
in the materials used, then the Design-Builder shall provide results from new tests for
this Project.

Type D Smooth Plastic for External Tendons. Ducts for external tendons inside box
girders shall be black, smooth, high density polyethylene pipe (HDPE) with a minimum
wall thickness of Do/18, where Do denotes outside diameter with a minimum Hydrostatic
Design Basis (HDB) of 1,250 psi conforming to one of the following designations:

1) ASTM D 2239 or ASTM D 3035, cell classification PE345433C
2) ASTM F 714, cell classification PE 345433C
3) ASTM D 2447, grade P33 or P34

Inlets and Outlets (Ports or Vents) for Grout. Inlets (Grout Injection Ports) shall be
provided for injecting grout into the duct. Outlets (Grout Exit Vents) shall allow the
escape of air, water, grout and bleed water. The inner diameter of inlets and outlets shall
be at least 3/4 inch for strand tendons and 3/8 inch for single bar tendons. Inlets and
outlets shall be of flexible, HDPE or HDPP pipe (except as noted below for inlets and
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outlets in mass concrete). Plastic components, if selected, shall not react with concrete or
enhance corrosion of the post-tensioning steel, and shall be free of water soluble
chlorides. Inlets and outlets shall be located and attached in accordance with
Construction Methods Section “Installation of Ducts, Grout Injection Ports and Outlet
Vents” below. Inlets and outlets placed in mass concrete elements shall be Schedule 10
Rigid Steel Pipe (galvanized).

444 Minimum Radius of Curvature

Tendon ducts shall preferably be installed with a radius of curvature of 20' or more. Ducts with sharper
curvature down to a minimum of 10' shall have confinement reinforcement detailed to tie the duct into the
concrete. Duct curvature with radii less than 10' may be approved by the Department based on review of
test data. The minimum radius for corrugated polyethylene duct shall be 30'. The confinement
reinforcement shall be proportioned in accordance with “AASHTO LRFD Bridge Design Specification.”

45 GROUT

Grout for tendons shall consist of Portland Cement, potable water, mineral admixtures for partial cement
replacement and other specified admixtures which impart low water content, flow, fluidity, minimum
bleeding, non-shrink and, when necessary, set retarding properties to the grout. Also, when specified, the
grout shall have enhanced corrosion resisting properties such as increased resistance to chloride
penetration. There shall be no deliberate addition of materials containing chlorides.

Commercial, prepackaged, cement based grout mixtures, meeting the requirements of this Special
Provision, may be used subject to approval by the Department.

45.1 Classification of Grouts

Two classifications of grouts are used in this specification to reflect different requirements depending on
exposure conditions. Exposures conditions shall be determined by the Design-Builder and noted in the
Plans for review and comment by the Department.

451.1 Normal Grout

Normal Grout is to be used only in non-aggressive exposure conditions. The primary constituents of
Normal Grout are cement and water. Chemical admixtures may be required, but mineral admixtures such
as silica fume and fly ash would not normally be compulsory to meet the performance criteria for Normal
Grout. In general, Normal Grout will not have thixotropic properties.

451.2 Enhanced Grout

Enhanced Grout is to be used in all aggressive exposure conditions or as otherwise required for this
Project. Enhanced Grout will normally contain both mineral admixtures for partial cement replacement
and chemical admixtures to provide improved corrosion protection and resistance to bleed. Enhanced
Grout may or may not have thixotropic properties, depending on the admixtures used.

45.2 Grout Ingredients

Both Normal Grout and Enhanced Grout may be in the form of commercial, prepackaged, cement based
grout mixtures, meeting the requirements of this Specification, and subject to approval by the
Department.

4521 Cement

Portland Cement shall conform to requirements of AASHTO M 85 Type I or Type II. The cement shall
be fresh and not contain lumps or other indication of hydration or "pack set". The Design-Builder shall
furnish the Department, for each shipment of cement, a manufacturer's report stating results of tests made
on samples of the material taken during production or transfer and certifying compliance with the
applicable requirements of AASHTO M 85.
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45.2.2 Cement Replacement for Enhanced Grout

The following cementitious materials may be used for cement replacement in order to enhance the
corrosion resisting and durability characteristics of grout used for aggressive environments.

A) Silica Fume: 5 to 15% replacement by weight of Portland Cement

B) Fly Ash (Class C): 0 to 35% replacement by weight of Portland Cement.
) Fly Ash (Class F): 0 to 25% replacement by weight of Portland Cement.
D) Slag: 0 to 55% replacement by weight of Portland Cement.

The water content shall be calculated for the total weight of cementitious material (cement + replacement
material) and expressed as water/cementitious ratio.

4523 Water

Water shall be potable, clean and free of injurious quantities or substances (chlorides, sulfides, sulfates
and nitrates) known to be harmful to Portland Cement or prestressing steel.

Water shall have chloride, sulfide, sulfate, and nitrate contents not greater than 20, 100, 15 and 13 ppm
respectively.

Water used for grouting tendons shall be tested for the chemicals noted above at regular intervals not to
exceed 120 days. Water shall be tested at the location where the water is placed into containers for the
Project. If the water is stored in containers, which might contaminate it (e.g. unlined metal tanks) then the
Department can request that tests be performed on water coming from the storage tanks.

4524 Admixtures

Admixtures shall consist of chemicals that impart the following properties when incorporated into the
grout mixture. These properties are low water content, good flow, fluidity, minimum bleeding
(sedimentation of cement), expansion or non-shrink and, when necessary, increase in setting time. Any
admixture containing chlorides, sulfites, fluorides or nitrates shall not be used in the grout. The date of
manufacture and shelf life shall be clearly stamped on each container. No admixture shall be used for
which the shelf life recommended by the manufacturer has expired.

4525 Non-Shrink Properties and Expansion Agents

Grout shall have non-shrink properties. However, gas evolving expansion agents and/or additives
containing free aluminum, shall not be used.

4526 Corrosion Inhibitors
Corrosion inhibiting chemical admixtures shall not be used.
45.2.7 Chloride lon Content

All constituent materials shall be such that the acid soluble chloride ion content of the grout shall not
exceed 0.08% by weight of Portland Cement as measured by ASTM C 1152 "Standard Test Method for
Acid Soluble Chloride in Mortar and Concrete."

45.3 Grout Properties

The Design-Builder shall determine the exact material proportions and admixture requirements to meet
the requirements of the Section. Laboratory trial batches of the proposed grout mix shall be prepared
using the same materials to be used on the job site. Trial batches shall be subjected to the tests described
in this Section at a Laboratory approved by the Department to demonstrate that the proposed grout mix
meets the requirements of this Specification. Testing shall be performed by personnel experienced in
testing of grouts, and under temperature and humidity conditions expected at the site.

Indian River Inlet Bridge Readvertised 159 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Prestressing Page 8 of 27



Delaware Department of Transportation

Laboratory testing requirements may be waived at the discretion of the Department if:

A) The Design-Builder proposes to use a commercial prepackaged grout that has previously
met the requirements of this Specification as independently certified by a Laboratory
approved by the Department; or

B) The results of earlier tests (not exceeding 12 months) on grouts with the same design,
same material sources and same procedures are satisfactory and within the requirements
of this Specification.

Prior to beginning grouting operations, the Design-Builder shall furnish the Department with a report
detailing the results of all laboratory testing, including the types and number of tests performed, test
procedures, results and comparison of results with specified values.

In order to qualify, Normal Grout shall have the physical properties listed in Table 1 when mixed,
prepared and tested in a Laboratory approved by the Department.

In order to qualify, Enhanced Grout shall have the physical properties listed in Table 1 and Table 2 when
mixed, prepared and tested in a Laboratory approved by the Department.

Table 1 — Physical Property Requirements for Normal Grout and Enhanced Grout

Physical Property Requirement Test Method

Water-Cementitious Material Ratio Maximum 0.45 n/a

Setting Time Minimum 3 hours ASTM C 953
Maximum 12 hours

Grout Cube Strength Min. 3,000 psi at 7 days ASTM C 942
Min. 5,000 psi at 28 days

Pumpability and Fluidity for Non-Thixotropic Grouts | Immediately after mixing: ASTM C 939

(Flow Cone Efflux Time) Min. 20 sec., Max. 30 sec.

After letting stand for 30 min.
and remixing for 30 sec.:
Max. 30 sec.

Control of Bleed Max. 0% bleed after 3 hours | ASTM C
(Wick Induced Bleed Test) 940,
Modified *

* - The modified version of ASTM C 940 is described in the PTI "Guide Specification for Grouting of
Post Tensioned Structures."

Table 2 — Additional Physical Property Requirements for Enhanced Grout

Physical Property Requirement Test Method
i 2, 500 (max.) Coulombs after 6 | ASTM C 1202
Permeability
hours ** ok
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Table 2 — Additional Physical Property Requirements for Enhanced Grout

Physical Property Requirement Test Method

Volume Change Vertical height change of cylinder: ASTM C 1090
0.0% to 0.1% at 24 hours
Less than 0.2% at 28 days

Pumpability and Fluidity for Thixotropic | Immediately after mixing: ASTM C 939
Grouts Min. 9 sec., Max. 20 sec. *kk
(Modified Flow Cone Efflux Time for 1 liter
discharge***) After letting stand for 30 min. and
remixing for 30 sec.:
Max. 30 sec.
Control of Bleed See Table 2A**** Pressure Bleed
Test****

** - When evaluating grouts, the ASTM C 1202 procedure shall be modified to perform the test at 30
volts rather than 60 volts. Testing shall be performed on grout samples at 28 days of age. For grouts
containing pozzolanic mineral admixtures, testing may be performed on grout samples at 90 days of age.

**%* _ Grouts containing anti-bleed admixtures or silica fume may have thixotropic characteristics. For
Enhanced Grouts with thixotropic properties, the modified flow cone efflux time shall be measured, and
the pumpability and fluidity requirements of Table 2 shall supercede those of Table 1. The modified
version of C939 involves filling the flow cone to the top instead of the standard level, and the efflux time
is measured as the time to fill a 1-liter container placed directly under the flow cone. If an Enhanced
Grout does not have thixotropic properties, the pumpability and fluidity requirements of Table 1 shall
apply.

*#%% _ The Pressure Bleed Test using Gelman Filter Funnel is described in the PTI Guide Specification,
“Grouting of Post-Tensioned Structures,” the latest edition with Revisions as of the issue date of this

RFP. The pressure to be used during the test is a function of the maximum expected vertical rise in the
tendon under consideration, as indicated in Table 2A.

Table 2A — Bleed Under Pressure Limits for Enhanced Grouts

Maximum. Vertical Rise Along Tendon, x Gelman Pressure e e
(% of sample volume)

Oft<x<2ft 20 psi 4%

2ft<x<6ft 30 psi 2%

6 ft <x <100 ft 50 psi 0%

5.0 SAMPLING AND TESTING

5.1 PRESTRESSING ELEMENTS

All testing shall be done in accordance with ASTM Specifications. The following samples of materials
and devices selected at locations designated by the Department shall be furnished by the Design-Builder
at his expense:
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A) Three samples of 7' long prestressing wire or bar for each size from each heat number or
production lot.

B) Three samples of 5' long prestressing strand for each size from each heat number or
production Lot.

O If bar couplers are to be used, three samples with two specimens each consisting of 4'
lengths of the specific prestressing bar coupled with a bar coupler from the materials to
be used on the Project.

D) One unit of each prestress anchorage to be used on the Project. For each type of duct
material intended for the Project, one sample, 4' long, from each production lot or per
10,000 linear feet, whichever is greater.
Samples shall be furnished at least 90 days in advance of the time they are to be incorporated into the
work. The Department reserves the right to reject for use any material or device that is obviously
defective or was damaged subsequent to testing.

51.1 Manufacturer’s Lots (Design-Builder’s Quality Control)

The manufacturer of prestressing steel, prestress anchorages and bar couplers shall assign an individual
number to each Lot of strand, wire, bar or devices at the time of manufacture. Each reel, coil, bundle or
package shipped to the Project shall be identified by tag or other acceptable means as to Manufacturer's
Lot number. The Design-Builder shall be responsible for establishing and maintaining a procedure by
which all prestressing materials and devices can be continuously identified with the manufacturer's Lot
number. Items that at any time cannot be positively identified as to lot number shall not be incorporated
into the work.

Low relaxation strand shall be clearly identified as required by ASTM A 416. Any strand not so
identified will not be acceptable.

The Design-Builder shall furnish to the Department manufacturer's certified reports covering the tests
required by this Specification. A certified test report stating the guaranteed minimum ultimate tensile,
yield strength, elongation and composition shall be furnished to the Department for each lot of
prestressing steel. When requested, typical stress-strain curves for prestressing steel shall be furnished. A
certified test report stating strength when tested using the type prestressing steel to be used in the work
shall be furnished to the Department for each Lot of prestress anchorage devices.

51.2 Testing of Prestressing Tendons by the Design-Builder
The Design-Builder shall perform certain testing of prestressing tendons as specified herein.
5.1.21 In Place Friction Test of Tendons

For the purpose of accurately determining the friction loss in stressing draped or sloped tendons, prior to
stressing a draped tendon, the Design-Builder shall test, in place, a draped tendon selected by the
Department. If deemed necessary by the Department to accurately establish friction loss, the Design-
Builder shall perform tests on additional tendons selected by the Department. The test procedure shall
consist of stressing a tendon at an anchor assembly with the dead end anchor incorporating a calibrated
load cell. The results of the tests (loss due to friction and modulus of elasticity) shall be submitted to the
Department. Apparatus and methods used to perform the tests shall be proposed by the Design-Builder
and be subject to the approval of the Department. The Design-Builder shall notify the Department at least
two weeks in advance of performing a friction test.

5.1.2.2 Dynamic Testing of Unbonded Tendons

Unbonded tendons are defined as tendons located essentially external to the concrete. For unbonded
superstructure tendons, the Design-Builder shall perform two dynamic tests on a representative specimen
and the tendon shall withstand, without failure, 500,000 cycles from 60 percent to 66 percent of its
minimum specified ultimate strength. In the second test the tendon shall withstand without failure 50
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cycles from 40 percent to 80 percent of its minimum specified ultimate strength. The period of each cycle
involves the change from the lower to the upper stress level and back to the lower. The specimen used for
the second dynamic test need not be the same used for the first dynamic test. Systems utilizing multiple
strands, wires, or bars shall be tested utilizing a test tendon of full size. The Design-Builder shall notify
the Department at least two weeks in advance of performing a dynamic test. In lieu of the dynamic
testing, the Design-Builder may submit data from prior tests. Acceptance of data from prior tests is
subject to the approval of the Department.

5.2 GROUT

Acceptance testing for grout physical properties shall conform to PTI “Guide Specification for Grouting
of Post Tensioned Structures”, latest edition. Recommendations in PTI shall be interpreted as
requirements for these specifications.

5.3 GROUT

Acceptance testing for grout physical properties shall be performed during grouting operations as
provided below.

In order to qualify, Normal Grout shall have the physical properties listed in Table 3 when mixed,
prepared and tested on site during grouting operations.

In order to qualify, Enhanced Grout shall have the physical properties listed in Table 4 when mixed,
prepared and tested on site during grouting operations.

In order to qualify, Commercial Prepackaged Grout that has previously met the requirements of this
Specification (see Materials Section “Grout Properties”) as independently certified by a Laboratory
approved by the Department, shall have the physical properties listed in Table 5 when mixed, prepared
and tested on site during grouting operations.

For large Projects with extensive grouting requirements, the frequency of testing listed in Tables 3, 4 and
5 may be reduced at the discretion of the Department.

Table 3 — Acceptance Testing Requirements for Normal Grout
Physical Property Frequency of Testing * Requirement Test Method
Grout Cube Strength One strength test per 2 cubic | Min. 3,000 psi at 7 days ASTM C 942
yards of grout Min. 5,000 psi at 28 days
Pumpability and Fluidity | For each 2 cubic yards of | Immediately after | ASTM C 939
(Flow Cone Efflux Time) | grout or every 2 hours of | mixing: Min. 20 sec,
grouting: Max. 30 sec.
One (1) test after mixing and
before injection, After collection at duct
One (1) test on grout | outlet: Max. 30 sec.
collected at duct outlet
. - Each test shall be performed at least once per grouting operation.
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Table 4 — Acceptance Testing Requirements for Enhanced Grout

Physical Property Frequency of Testing * Requirement Test Method
Grout Cube Strength One strength test per 2 cubic | Min. 3,000 psi at 7 days | ASTM C 942
yards of grout Min. 5,000 psi at 28 days
Pumpability and Fluidity | For each 2 cubic yards of | Thixotropic Grouts** | ASTM C 939
(Flow Cone Efflux Time) | grout or every 2 hours of | Modified Flow cone
grouting: Efflux Time:
One (1) test after mixing and | 1) Immediately after
before injection, mixing: Min. 9 sec., Max.
One (1) test on grout | 20 sec.
collected at duct outlet 2) After collection at duct
outlet: Max. 30 sec.
Volume Change One test per 2 cubic yards of | 0.0% to 0.1% at 24 hours | ASTM C
(Vertical height change | grout Less than 0.2% at 28 | 1090
of cylinder) days
Control of Bleed One test per 2 cubic yards of | See Table 2A*** Pressure
grout, sample taken at mixer Bleed Test
skskk

* - Each test shall be performed at least once per grouting operation.

** - Qrouts containing anti-bleed admixtures or silica fume may have thixotropic characteristics. The
modified version of ASTM C 939 involves filling the flow cone to the top instead of the standard level,
and the efflux time is measured as the time to fill a 1-liter container placed directly under the flow cone.

*#% - The Pressure Bleed Test using Gelman Filter Funnel is described in the PTI Grouting Specification
(until the PTI document is published, Appendix B includes requirements for this test). The pressure to be
used during the test is a function of the maximum expected vertical rise in the tendon under consideration,

as indicated in Table 2A.
Table 5 — Acceptance Testing Requirements for Prepackaged Grout
Physical Property Frequency of Testing * Requirement Test Method
Pumpability and Fluidity | For each 2 cubic yards of | Non- Thixotropic Grouts | ASTM C 939
(Flow Cone Efflux Time) | grout or every 2 hours of | Flow Cone Efflux Time:
grouting: 1) Immediately after
One (1) test after mixing and | mixing: Min. 20 sec.,
before injection, Max. 30 sec.
One (1) test on grout | 2) After collection at duct
collected at duct outlet outlet: Max. 30 sec.
Thixotropic Grouts** ASTM C
Modified Flow Cone | 939,
Efflux Time: Modified
1) Immediately after
mixing: Min. 9 sec., Max.
20 sec.
2) After collection at duct
outlet: Max. 30 sec.
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* - Each test shall be performed at least once per grouting operation.

** - Grouts containing anti-bleed admixtures or silica fume may have thixotropic characteristics. The
modified version of ASTM C 939 involves filling the flow cone to the top instead of the standard level,
and the efflux time is measured as the time to fill a 1-liter container placed directly under the flow cone.

6.0 CONSTRUCTION REQUIREMENTS

6.1 PROTECTION OF PRESTRESSING STEEL PRIOR TO INSTALLATION

Before installation of tendons in ducts, all prestressing steel shall be protected against physical damage at
all times from manufacture to grouting or encasing in concrete. Prestressing steel that has sustained
physical damage at any time shall be rejected. Any reel that is found to contain broken wires shall be
rejected and the reel replaced.

Prestressing steel shall be packaged in containers or shipping forms for protection of the steel against
physical damage and corrosion during shipping and storage. A corrosion inhibitor, which prevents rust or
other results of corrosion, shall be placed in the package or form, or shall be incorporated in a corrosion
inhibitor carrier type packaging material, or when permitted by the Department, a corrosion inhibitor may
be applied directly to the steel. The corrosion inhibitor shall have no deleterious effect on the steel or
concrete or bond strength of steel to concrete. Inhibitor carrier type packaging material shall conform to
the provisions of Military Specifications MIL-P-3420. Packaging or forms damaged from any cause shall
be immediately replaced or restored to original condition.

The prestressing steel shall be stored in a manner which will at all times prevent the packing material
from becoming saturated with water and allow a free flow of air around the packages. If the useful life of
the corrosion inhibitor in the package expires, it shall immediately be rejuvenated or replaced.

At the time the prestressing steel is installed in the work, it shall be free from loose rust, loose mill scale,
dirt, paint, oil, grease or other deleterious material. Removal of tightly adhering rust or mill scale will not
be required. Prestressing steel that has experienced rusting to the extent it exhibits pits visible to the
naked eye shall not be used in the work.

The shipping package or form shall be clearly marked with the heat number and with a statement that the
package contains high strength prestressing steel, and care is to be used in handling. The type and amount
of corrosion inhibitor used, the date when placed, safety orders and instructions for use shall also be
marked on the package or form.

6.2 PROTECTION OF PRESTRESSING STEEL DURING AND AFTER INSTALLATION

The prestressing steel shall be protected from corrosion and the duct system shall be sealed to prevent
moisture intrusion from the time of tendon installation to the time of grouting, as provided below.

As discussed in Construction Methods Section 6.3, “Installation of Ducts, Grout Injection Ports and
Outlet Vents”, the ends of ducts and anchorages and all duct connections shall be sealed at all times
following installation in the forms to prevent entry of moisture and debris. In addition, all grout ports and
vents shall be closed or plugged at all times during the period prior to grouting.

Grouting shall proceed as soon as possible after installation and stressing of the tendons. The time from
installing the tendons in an unstressed condition to grouting after stressing shall not exceed the following
without approval of the Department:

A) Very damp atmosphere (RH > 70%) or over salt water = 7 days
B) Moderate to dry atmosphere (RH < 70%) = 10 days
6.2.1 Tendon Protection Between Installation and Stressing

Measures shall be taken to protect the prestressing steel when there is a period of more than 24 hours
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between installation of the tendons in ducts and stressing. Bare strand projecting out of the duct shall be
wrapped continuously in plastic sheeting and sealed using waterproof tape. The plastic wrap shall extend
to the tendon anchorage, and the anchorage opening shall be sealed with plastic and waterproof tape
sufficient to prevent moisture intrusion. All grout ports and vents shall be closed or plugged, and all duct
connections shall be sealed.

6.2.2 Tendon Protection During Staged or Segmental Construction

When plans provide for the tendons to be installed in one unit or segment, either longitudinally,
transversely or vertically, with a length of bare strand left projecting for purposes of threading into
another unit or segment during later erection operations, the provisions described in Construction
Methods Section 6.1, “Protection of Prestressing Steel” shall apply. All of the prestressing steel shall be
protected immediately after it is first installed in the first unit or segment until the tendon is grouted in the
second unit or segment.

6.2.3 Tendon Protection Between Stressing and Grouting

Anchorages should be capped or otherwise sealed again immediately following stressing and cutting of
strand tails.

In aggressive exposures where permanent end anchorage protection caps are to be used, the time period
between stressing and installation of the permanent end caps shall not exceed 12 hours without approval
of the Department.

In non-aggressive exposures, permanent grout caps may or may not be in use. If permanent grout caps
are to be used, grout caps shall be installed within 48 hours of stressing. If permanent grout caps are not
used, the end anchorage region of the tendon shall be sealed against moisture intrusion using plastic
sheeting and waterproof tape within 48 hours of stressing.

In all cases, tendons and ducts shall be thoroughly blown dry with oil free compressed air immediately
prior to sealing or capping of the anchorages. In addition, all grout ports and vents shall remain plugged,
sealed or otherwise capped, and all duct connections shall be sealed.

6.2.4 Use of Temporary Corrosion Inhibitors

The time between the first installation of the post-tensioning steel in the duct and the completion of the
stressing and grouting operations shall not exceed the time specified in Section 6.2 unless the use of a
corrosion inhibitor is approved by the Department. The corrosion inhibitor shall not reduce the bond
between the post-tensioning steel and the grout or the grout and the ducts, and the removal of the
corrosion inhibitor shall not introduce remnant moisture into the ducts or annular spaces between the
wires of the post-tensioning strand. Any light surface corrosion forming during this period will not be
cause for rejection of the post-tensioning steel.

6.3 INSTALLATION OF DUCTS, GROUT INJECTION PORTS AND OUTLET VENTS
6.3.1 Ducts

Ducts shall be securely tied in position, carefully inspected and repaired before placing of the concrete is
started. Care shall be exercised during placement of the concrete to avoid displacing or damaging the
ducts. Internal ducts shall be supported at intervals necessary to prevent deflection and or displacement,
not to exceed 4'. Any additional mild reinforcing required to support post-tensioning ducts shall be
supplied by the Design-Builder. The tolerance on the location of the tendons shall be plus or minus 1/4
inch at any point. After installation in the forms, the ends of ducts shall at all times be sealed to prevent
entry of water and debris.

6.3.2 Grout Inlets and Outlets

Pipes, as specified in the Construction Methods Section “Grouting”, shall be installed on each duct to
serve as injection or vent ports during grouting. These shall be at locations shown on the approved Shop

Indian River Inlet Bridge Readvertised 166 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Prestressing Page 15 of 27



Delaware Department of Transportation

Drawings and in accordance with the following:

A)
B)

0)
D)

E)

F)

G)

H)

D
6.3.3

Inlets (Grout Injection Ports) shall be provided for injecting grout into the duct.

Outlets (Grout Exit Vents) shall allow the escape of air, water, grout and bleed water. The
inner diameter of inlets and outlets shall be at least 3/4 in. for strand tendons and 3/8 in.
for single bar tendons.

Inlets and Outlets shall be of flexible HDPE or HDPP pipe, except in mass concrete.

The length of an inlet port or outlet vent shall extend sufficiently out of the concrete to
allow for proper closing. At all high points the outlet shall connect at the uppermost part
of the duct profile.

Inlets and Outlets shall be placed at locations shown on the Shop Drawings, and on the
Grouting Operation Plan (below).

1) At the top of each tendon anchorage and top of grout cap.

2) At each high point of the duct profile when the vertical distance between the highest
and lowest point is more than 20 inch.

3) An outlet at each low point of the tendon.

4) An inlet at the lowest point of the tendon. Note judgment should be used in locating
the lowest point. For example, if the absolute low point is in a deviation block for an
external tendon, then place the inlet close to the block in the accessible portion of the
duct.

5) At all low points the inlet/outlet shall be free draining.
6) At major changes in the cross section of the duct, such as couplers and anchorages.
7) At each side of couplers.

8) At a distance of approximately 3 ft. from each high point in the direction of grout
flow.

9) For external tendons, provide vents as close to the inside face of the diaphragm as
practical, located on the top of the duct.

10) At other locations recommended by the Department.

All connections to ducts shall be made with metallic or plastic structural fasteners.
Waterproof tape shall also be used at all connections including vent and grouting pipes,
except where otherwise specified herein. Vents shall be mortar tight, taped as necessary,
and shall provide means for injection of grout through the vents and for sealing the vents
by mechanical shut off valves.

All inlet and outlets shall be permanently sealed to prevent water infiltration to the
grouted tendon. Sealing details are to be submitted for review and comment to the
Department.

All grout injection and vent pipes shall be fitted with positive mechanical shut off valves.
Vents and injection pipes shall be fitted with valves, caps or other devices capable of
withstanding the pumping pressures.

Inlets and outlets will not be required for the Temporary Post-Tensioning Bars.

Standpipes for Vertical Tendons

For all vertical tendons, which have strands as the prestressing steel, a standpipe shall be provided at the
upper end of the tendon to store bleed water and allow it to be reabsorbed by the grout. This device shall
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be designed so that the level of the grout can be brought to an elevation which will assure that bleeding or
subsidence will at no time cause the level of the grout to drop below the highest point of the upper
anchorage device. It will also be designed so that as bleed water migrates to the top, grout is able to
migrate downward to replace it. Provision shall be made to assure that bleed water rises into the
standpipe, not into the uppermost part of the tendon and anchorage device.

6.3.4 Care and Protection of Ducts, Vents, Anchorages and Blockouts

Care shall be taken to ensure that all ducts, anchorages, blockouts, openings and vents are kept clean and
free of debris, fuel, oils, other contaminants and site trash at all times prior to and after installing the
tendons. Temporary plugs, seals and covers shall be used. Minor damage to ducts may be repaired by
removing the local damage and splicing duct or couplers onto the intact section (prior to the placing of
concrete). Repair of major duct damage requires the removal and replacement of the entire duct section.

Connections from grout hose to inlet and ejection ports and to vents shall be kept free from dirt and
airtight.

6.3.5 Pre-Grouting Air Pressure Test of Duct System

Following assembly of the complete duct system, including installation of all ducts, grout inlets and
outlets, couplers and connections, and immediately prior to placement of the prestressing tendon or after
stressing of the tendon, an air pressure test shall be performed on each complete duct system.

The air pressure test shall involve pressurizing the complete duct system with dry, oil free air to 1.5 psi,
and monitoring the pressure in the system for a period of 5 minutes. If the pressure loss during this 5
minute period exceeds 10%, all sources of leakage shall be identified, and measures shall be taken to
reduce or eliminate the identified leaks, such that upon repeating the pressure test, the pressure loss is
limited to less than 10% in 5 minutes.

The operation of each vent shall be tested by blowing dry, oil free air into the duct system and opening
and closing each vent in turn.

6.4 POST-TENSIONING OPERATIONS, GENERAL REQUIREMENTS
6.4.1 Concrete Strength

Post-tensioning shall only be applied when the concrete has attained the required compressive strength as
determined from test cylinders cured under the same conditions as the structural concrete. The design of
the structure is based on the assumed friction and wobble coefficient shown in the plans.

6.4.2 Stressing Tendons

All post tensioning shall be tensioned by means of hydraulic jacks. Monostrand stressing shall not be
used for tendons with 5 or more strands.

6.4.3 Maximum Stress at Jacking

The maximum temporary tensile stress at jacking in prestressing steel shall not exceed 80 percent of the
specific minimum ultimate tensile strength of the prestressing steel. Tendons shall not be overstressed to
achieve elongation.

6.4.4 Initial and Permanent Stress

The prestressing steel shall be anchored at initial stresses in a way that will result in the ultimate retention
of permanent forces of not less than those shown on the Plans or the Approved Shop Drawings, but in no
case shall the initial stress, after anchor set, exceed 70 percent of the specified minimum ultimate tensile
strength of the prestressing steel.

Permanent force and permanent stress are the force and stress remaining in the prestressing steel after all
losses, including creep and shrinkage of concrete, elastic shortening of concrete, relaxation of steel,
thermal effect, losses in post-tensioned prestressing steel due to sequence of stressing friction and take-up
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of anchorages, and all other losses peculiar to the method or system of prestressing have taken place or
have been provided for in an approved stressing plan.

6.4.5 Excessive Friction

When friction must be reduced, water-soluble oil or graphite with no corrosive agent may be used as a
lubricant subject to the approval of the Department. Lubricants shall be flushed from the duct as soon as
possible after stressing is completed by use of water pressure. These ducts shall be flushed again just
prior to the grouting operations. Each time the ducts are flushed, they shall be immediately and
thoroughly blown dry with oil free air. The waste fluid flushed from the duct system shall be captured
and disposed of properly.

6.5 POST-TENSIONING OPERATIONS, STRESSING REQUIREMENTS
6.5.1 Stressing Equipment

Each jack shall be equipped with a pressure gauge having an accurate reading dial at least 6 inch in
diameter for determining the jack pressure.

6.5.2 Calibration

Prior to use for stressing on the Project, each jack and its gauge shall be calibrated as a unit. Initial
calibration shall be done, using a proven load cell, at an independent testing laboratory, approved by the
Department.

Calibration shall be done with the cylinder extension approximately in the position that it will be when
applying the final jacking force and with the jacking assembly in an identical configuration to that which
will be used at the job site (i.e. same length hydraulic lines). Certified calibration calculations and a
calibration chart, both in English units of measure, shall be furnished to the Department for each jack and
gauge unit.

Recalibration of each jack shall be done at six month intervals and at other times when requested by the
Department. At the option of the Design-Builder, calibrations subsequent to the initial laboratory
calibration may be accomplished by the use of a master gauge. The master gauge shall be calibrated at
the same time as the initial calibration of the jacks, and shall be part of the unit for each jack. The data
recorded during the initial calibrations shall be furnished to the Department for use in the field. The
master gauge shall be supplied by the Design-Builder in a protective waterproof container capable of
protecting the calibration of the master gauge during shipment. The Design-Builder shall provide a quick
attach coupler next to the permanent gauge in the hydraulic lines which enables the quick and easy
installation of the master gauge to verify the permanent gauge readings. The master gauge shall remain in
the possession of the Department for the duration of the Project.

If a jack is repaired or modified, including replacing the seals or changing the length of the hydraulic
lines, the jack shall be recalibrated by the approved testing laboratory.

6.6 STRESSING OF TENDONS

Post-tensioning forces shall not be applied until the concrete has attained the specified compressive
strength as evidenced by tests on representative samples of the concrete. These samples shall be stored
under the same conditions as the concrete in order to accurately represent the curing condition of the
concrete in place.

The tensioning process shall be so conducted that tension being applied and the elongation of the post-
tensioning steel may be measured at all times. A permanent record shall be kept of gauge pressures and
elongations at all times and shall be submitted to the Department. The post-tensioning force may be
verified as deemed necessary by the Department.

For all tendons, excluding post-tensioning bars with lengths less than 20", the tendon force measured by
gauge pressure shall agree within seven percent of the theoretical elongation or the entire operation shall

Indian River Inlet Bridge Readvertised 169 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Prestressing Page 18 of 27



Delaware Department of Transportation

be checked and the source of error determined and remedied to the satisfaction of the Department before
proceeding with the work. Elongations shall be measured to the nearest 1/16 inch. In determining why
the measured tendon force and the theoretical elongation do not agree within seven percent, the Design-
Builder may elect to establish that the apparent modulus of elasticity of the post-tensioning steel varies
from the value shown in the general notes to the plans by conducting a bench test on a full size tendon in
accordance with a procedure acceptable to the Department. This test may be performed at a site remote
from the Project provided that the Design-Builder pays the cost to the Department of sending a
representative to witness the test. Equipment for tensioning the tendons must be furnished by the
manufacturer of the system. Should agreement between pressure gauge readings and measured
elongations fall outside the acceptable tolerances, the Department may require additional in-place friction
tests in accordance with the Materials Section 5.1.2 “Testing of Prestressing Tendons by the Design-
Builder”.

The anchor force for all permanent post-tensioning bars with lengths less than 20' shall be verified with a
lift off after initial stressing operations. The resulting lift off shall be within 5% of the expected final
anchor force as specified in the plans.

Multi strand post-tensioning tendons having wires that have failed by breaking or slippage during
stressing may be accepted providing that:

A) The completed structure must have a final post-tensioning force of at least 98% of the
design total post-tensioning force at the affected sections.

B) At any stage of erection, the post-tensioning force across a mating surface must be at
least 98% of the force required for that stage.

) Any single tendon must have no more than 5% reduction in cross sectional area of the
post-tensioned steel.
If these conditions cannot be met, then the affected tendon(s) shall be removed and replaced. Previously
tensioned strands shall not be re-used. Any of these conditions may be waived by the Department when
the Design-Builder is able to propose an acceptable means of restoring the post-tensioning force lost due
to wire failure or slippage.

Post-tensioning bars used to apply temporary post-tensioning may be reused as temporary bars if they are
undamaged.

Prestressing steel shall be cut by an abrasive saw within 3/4 inch to 1-1/2 inch away from the anchoring
device.

6.7 GROUTING
6.7.1 GENERAL

After post-tensioning and anchoring of a tendon has been completed and accepted, the annular space
between the prestressing steel and the duct shall be grouted in accordance with this Specification. The
interval between post-tensioning and grouting shall be limited as specified in Construction Methods
Section 6.2, “Protection of Prestressing Steel”. Immediately after post-tensioning, all anchorages and
duct connections of each tendon shall be temporarily sealed to prevent entrance of air and water until just
prior to tendon grouting.

6.7.2 Grouting Operation Plan

At least six weeks before grouting commences, the Design-Builder shall submit to the Department for
review and comment a "Grouting Operation Plan". A written response of this review from the
Department is required before grouting occurs. Any adjustments to the plan as a result of trials or mock-
ups shall be incorporated. Grouting operations shall be under the supervision of a qualified and
experienced person, acceptable to the Department.

A) The Grouting Operation Plan shall address the following:

Indian River Inlet Bridge Readvertised 170 Final
Scope of Services Package — Contract Documents
Part 4 — DB Special Provisions — Prestressing Page 19 of 27



Delaware Department of Transportation

1) Names and experience of grouting crew and Supervisor.

2) Training to be provided or undertaken prior to operations.

3) Type and brand of equipment to be used, including capacity in relation to demand.
4) Working condition of equipment, back up and spare parts.

5) Types, brands and certifications of materials.

6) Identity of independent testing laboratory for certification of materials.

7) Production of grout fluidity, on site flow testing, adjustments and controls.

8) Estimate of grout required per tendon or group of tendons.

9) Method of controlling rate of flow and filling of ducts.

10) Locations, types and sizes of inlet and outlet vents.

11) Means of sealing and protecting tendons and ducts prior to grouting.

12) Grout mixing and pumping procedures.

13) Tendon or groups of tendons to be grouted in one operation.

14) Direction of grouting and sequence of using inlets and closing vents.

15) Procedures for handling blockages, including flushing of ducts.

16) Procedures for possible re-grouting to detect and fill voids.

17) Procedures for controlling w/c ratio and ensuring that the water used is acceptable.
18) Design-Builder's QC forms that are to be signed daily by Grout Supervisor.

19) Storage of Materials.

B) Before grouting operations commence, a joint meeting shall be held with the Design-
Builder, Grouting Crew, the Department, and Engineering Inspection Team to discuss
and understand the grouting operation plan, required testing and corrective procedures.

6.7.3 Grouting Personnel Qualifications

All grouting operations shall be carried out by workers trained for the tasks required, and having at least 3
years experience on previously successful Projects of similar type and magnitude.

Grouting shall be performed under the immediate control of a Grouting Supervisor skilled in the various
aspects of grouting, and having experience on at least four previous and satisfactorily completed Projects
of a similar size and scope. The Grouting Supervisor shall be named and shall furnish proof of
certification and experience as required by the Department.

Grouting Supervisors shall have a current ASBI Certified Grouting Technician certificate and previous
experience on satisfactorily completed Projects of a similar size and scope.

6.7.4 Equipment

Grouting equipment consists of measuring devices for water and admixtures, a mixer, a storage hopper,
and a pump with all the necessary connecting hoses, valve, pressure gauges, and test equipment.
Accessory equipment shall provide for accurate solid and liquid measures of all materials to be batched.

The equipment shall have sufficient capacity to ensure that the post-tensioning duct or group of ducts to
be grouted can be filled and vented without interruption at the required rate of injection. Under normal
conditions, the equipment shall be capable of continuously grouting the longest tendon (or group of
tendons) on the Project in 30 minutes.
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6.7.4.1 Mixer

The mixer shall be capable of continuous mechanical mixing. It shall produce a homogeneous and stable
grout free of lumps and undispersed solids (cement or grout mix) and shall be able to deliver a continuous
supply of grout to the pumping equipment. A colloidal mixer is preferred.

There shall be a gravity feed to the pump inlet from the mixer and/or hopper attached to and directly over
it. An additional storage hopper may be incorporated between the mixer and the pump. It shall be fitted
with an agitator to keep the grout moving continuously before it is pumped into the duct. The storage
hopper shall be kept partially full at all times to prevent air from being drawn into the duct.

The grouting equipment shall contain a screen having clear openings of 1/8 inch maximum size to screen
incompletely mixed lumps from the grout prior to its introduction into the grout pump or storage hopper.
If the grout contains a thixotropic admixture, a screen opening of 3/16 inch will be satisfactory. The
screen shall be located between the mixer and the pump, or when a storage hopper is used, between the
mixer and the storage hopper. This screen shall be easily accessible for inspection and cleaning.

6.7.4.2 Injection Equipment

Grout pumps shall be capable of pumping the grout in a continuous operation with little variation of
pressure and shall include a system for re-circulating grout when injection is not in progress. The
equipment shall be capable of maintaining a pressure on completely grouted ducts and shall be fitted with
a valve that can be locked off without loss of pressure in the duct. The use of compressed air for pumping
grout shall not be allowed.

Grout pumps shall be a positive displacement type capable of producing an outlet pressure of not less than
145 psi and shall have seals adequate to prevent introduction of oil, air or other foreign substance into the
grout and to prevent loss of grout or water.

A pressure gauge having a full-scale reading of no greater than 290 psi shall be placed at some point in
the grout line between the pumping outlet and the duct inlet.

All piping to the pump shall have a minimum number of bends, valves and changes in diameter and shall
incorporate a sampling tee. The diameter and rated pressure capacity of the hoses must be compatible
with the pump output, the assumed maximum pressure and the length needed. Grout hoses shall be firmly
connected to pump outlets, pipes and inlets of the duct.

6.7.4.3 Stand by Equipment

During grouting operations, provide adequate flushing equipment to facilitate complete removal of the
grout in the event of a breakdown of the grouting equipment or other disruption before the grouting
operation has been completed. This equipment shall be kept in working order. Where potable water is
unavailable, a tank of sufficient water will be required meeting the same requirements for potable water.

6.7.4.4 Equipment for Thixotropic Grout

The following additional equipment shall be used. The grout equipment shall have two identical
charging/holding tank units. Each unit alternates between duties either as a blender or holding tank. The
tank units shall have a high shear (colloidal) mixer and pump and the placing pump shall have exact
pressure control capabilities, and be fed from the holding tank. In addition, a pressure filter type grout
test kit is required.

6.7.5 Mixing Grout

The sequence for charging the mixer shall be: first add water, start mixer and add cement. When cement
and water are reasonably well mixed, admixtures shall be introduced in accordance with the written
instructions of the manufacturer of each admixture. The mixing procedures shall prevent admixture from
getting caught on the blades or sides of the drum and from forming gel globules. The mixing procedure
may be varied in accordance with the written recommendations of the manufacturer of the admixtures.
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The grout shall be mixed until a uniformly blended mixture is obtained and shall be continuously agitated
until it is introduced into the grout pump. Batches of grout shall be placed within 30 minutes of mixing.
No water shall be added to the grout to modify its consistency after the initial mixing operation is
completed.

6.7.6 Cleaning and Flushing Tendons

Tendons shall not be flushed with water except in situations where a water soluble lubricant is applied to
the prestressing steel, as described in Construction Methods Section 6.4, “Post-Tensioning Operations”,
or as otherwise permitted or directed by the Department.

If flushing is to be performed as required in Construction Methods Section 6.4, “Post-Tensioning
Operations”, the inside of the duct system shall be flushed with water (under pressure) meeting the quality
requirements of Section 4.5.2.3 to remove all traces of the lubricant (or other contaminant). Following
the flushing operation, water shall be totally drained from within the duct system and it shall be blown out
with compressed oil free air to the extent necessary to dry the prestressing steel and inside surfaces of the
ducts. The waste fluid flushed from the duct system shall be captured and disposed of properly.

6.7.7 Injecting Grout

Grouting shall start at the lowest injection port with all vent holes open. A continuous one way flow of
grout shall be maintained at all times.

The maximum rate of grout injection shall be 16 ft. per minute for vertical ducts and 50 ft. per minute for
horizontal ducts.

Grout shall be pumped through the duct and flow continuously at the first vent hole after the injection port
until no visible slugs or other evidence of air or water are ejected and the grout being ejected has the same
consistency as the grout being injected. At this time, at least one gallon of grout for tendon sizes seven
(7)-0.6 inch and smaller and 3 gallons of grout for tendon sizes nine (9)-0.6 inch and larger shall be
vented from the first vent hole into a suitable receptacle and discarded properly. The first vent valve shall
then be closed. Grout injection shall continue until all vents have been closed one after another in the
direction of flow following the same process. At intermediate crests where vents have been provided
both at the crest and immediately downstream from the crest, the vent downstream of the crest shall be
closed before the associated crest vent.

When the tendon duct is completely filled with grout and after the last outlet vent has been closed, the
injection port shall be closed immediately following stoppage of the grout pump.

When a one-way flow of grout cannot be maintained, or when grouting is interrupted, the grout shall be
immediately flushed out of the entire length of the duct with water. A water pump shall be available on
site for this purpose as part of the standard flushing equipment. The flushing pressure shall not exceed
the grouting pressures listed in Construction Methods Section 6.7,“Grouting”.

6.7.8 Grouting Pressure
The pumping pressure at the tendon inlet shall not exceed the following:
External tendons of HDPE pipe, 145 psi
Internal PE ducts, 145 psi
Internal flat or oval steel ducts, 145 psi
Internal circular steel ducts, 250 psi
However, normal operations shall be performed at approximately 75 psi.

If the actual grouting pressure exceeds the maximum permitted pumping pressure, the inlet shall be closed
and grouting shall continue at any vent hole that has been or is ready to be closed as long as a one way
flow of grout is maintained. Grout shall not be injected into a succeeding outlet from which grout has not
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yet flowed. Any such outlet used for injection shall be fitted with a positive shut off.
6.7.9 Vertical Grouting

All vertical tendons that have strands as the prestressing steel shall be fitted with a standpipe as specified
in the Construction Requirements. As grouting is completed, the standpipe shall be filled with grout to a
level, which will assure that, as settlement of grout occurs, the level of grout will not drop below the
highest point in the upper anchorage device. If the level of grout drops below the level of the highest
point in the anchorage device, additional grout shall immediately be added to the standpipe. After the
bleed water is absorbed and the grout has hardened, the standpipe shall be removed.

For long, vertical internal tendons, if the grouting pressure exceeds the maximum permitted pumping
pressure specified in Construction Methods Section 6.7, “Grouting”, then the grout shall be injected at
increasingly higher vents (which become injection locations) which have been or are ready to be closed as
long as a one way flow of grout is maintained.

For external vertical tendons, lifts of grout shall not exceed 30' until the lower lift has set without
approval of the Department. Two steel band clamps shall be securely fastened around the external duct at
the top of the lower lift. Injection shall proceed from a point just above the top of the lower lift. Only
grout with no bleed shall be used for external vertical tendons.

6.7.10 Temperature Considerations

When it is anticipated that the air temperature will fall below 32°F, ducts shall be kept free of water so as
to avoid freeze damage to ducts. No grouting shall be done when the temperature of the grout is below
45°F or when weather reports indicate that the temperature may fall below 45° F for the anticipated
duration of the grouting operation. The temperature of the concrete and air surrounding the tendon shall
be maintained at 35°F or above from the time grout is placed until the compressive strength of the grout,
as determined from tests on 2 inch grout cubes cured under the same conditions as the in-place grout,
exceeds 800 psi.

Under hot weather conditions, grouting shall take place early in the morning when daily temperatures are
lowest. No grouting shall be done when the temperature of the grout exceeds 90°F or when weather
reports indicate that the temperature may rise above 90° F for the anticipated duration of the grouting
operation. It may be necessary to chill mixing water or take special measures to lower the grout
temperature.

6.7.11 Post-Grouting Measures at Injection and Vent Ports

Grouting vents at high points shall be reopened 10 minutes after completion of grouting and any escape of
air, water or grout recorded.

Within approximately 30 minutes of grouting and before the grout has hardened, all opened vents shall be
checked for voids. At locations where voids are observed, grout shall be topped off through the outlet, or
a regrouting operation shall be performed using an injection port and outlet vent.

Not less than 48 hours after the completion of grouting, the level of grout at all injection port and outlet
vent locations shall again be inspected and topped up as necessary with freshly mixed grout. This process
will continue until the Department is assured that there are no bleed water or subsidence voids.
Subsequent spot inspections may be conducted on one or more selected anchorages per span as long as no
voids are found. If voids are found then all tendons will be checked for voids until the Department is
assured that the voids are not occurring.

6.7.12 Post-Grouting Inspection of Anchorages by Design-Builder

Not less than 48 hours after the completion of grouting, all end anchorages shall be inspected for the
presence of voids behind the anchorage.

The grout injection port on the anchorage shall be drilled out or otherwise cleaned of grout to allow the
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inspection of potential voids immediately behind the anchorage or within the trumpet region of the
tendon. Care shall be taken during the drilling process to ensure that the drilling operation does not come
into contact with the strands or bar(s) of the tendon.

Assessment of the potential void space shall involve physical probing through the grout injection port
with a suitable wire or probe, or visual inspection using of a flexible fiberscope or videoscope. The
presence of a void and an estimation of its extent or length shall be recorded.

6.7.12.1  Void Regrouting Procedures
All voids identified behind anchorages shall be regrouted as follows:

A) Regrouting shall involve insertion of a grout tube through the grout injection port into the
void space, and filling of the void with freshly mixed grout meeting the requirements of
Materials Section 4.5 “Grout”.

B) Grout tube shall be a flexible plastic of sufficient rigidity to allow grouting under
pressure without excessive bulging or rupture. The size of the grout tube shall be 0.5
inch maximum O.D.

O Grout material shall be placed by pumping the material at low pressures (<100 psi).
Pressure shall be sufficiently low to prevent segregation and bleeding of the grout.

D) Grout tube shall be inserted into the trumpet as far as possible. Tube shall remain within
the trumpet and immersed within the grout at all times during the grouting operation
except as specified.

E) The tendon anchorages shall be grouted continuously. No interruptions in grouting will
be allowed.
F) Grouting shall continue until all air, water, or other foreign material is completely purged

from trumpet and duct. Grouting shall further continue until an uninterrupted stream of
sound, uncontaminated grout flows from the port for a minimum of ten (10) seconds. At
this time, the grout tube shall be slowly and continuously removed from the port while
grout is still flowing out of the tube under pressure.

G) Upon completion of grouting, all ports shall be cleaned and then sealed so as to prevent
grout leakage until final set of the grout.

Other regrouting methods, including vacuum grouting, may be used.
6.7.13 Post-Grouting Operations

Except as specified in Construction Methods Section 6.7, “Grouting”, shut off valves shall not be opened
on injection ports or vent ports, nor shall pipes or caps at port locations be removed until the grout has set.

After the grout has set, pipes used as injection or vent ports shall be cut off as described below.

In non-aggressive exposures, metal pipes shall be cut off 1 inch below the surface of the concrete. Plastic
pipes shall be cut off flush with the surface of the concrete.

In aggressive exposures, metal and plastic pipes shall be cut off at least 1 inch below the surface of the
concrete. The resulting recess shall be filled with a non-shrink mortar, and an elastomeric waterproof
membrane shall be applied over the repair area. Suitable waterproofing membrane materials include
urethane, neoprene or silicone based elastomers with the following minimum properties:

A) Tensile Strength (ASTM D 412)
20) at 75°F, 100 psi
21) at 0° F, 500 psi
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B) Percent Elongation (ASTM D 412)
22) at 75°F, 500%
23) at 0° F, 250%

All waterproofing materials shall be UV resistant, and shall be reviewed for comment by the Department
prior to use.

For vent ports on external tendons, saddles, vent hoses and all other hardware shall be removed and the
holes in the ducts shall be sealed using a heat shrink repair sleeve. The heat shrink repair sleeve shall
extend a minimum of 6 inch beyond the vent opening in the duct in both directions. All heat shrink repair
materials and procedures shall be reviewed for comment by the Department prior to use.

All miscellaneous material (tie wire, waterproof tape, etc.) used for sealing grout inlet or vent connections
shall be removed prior to carrying out further work to protect end anchorages. End anchorage protection
shall be installed as described in Construction Methods Section 6.7, “Grouting”.

6.8 PROTECTION OF PRESTRESS ANCHORAGES
6.8.1 Requirements for Aggressive Environments

For exposures designated as aggressive, a permanent, non-corroding grout cap shall be used. The
permanent grout cap shall completely encapsulate the anchorage wedge plate, and shall attach directly to
the anchor plate. A suitable gasket shall be used to prevent moisture intrusion behind the grout cap. Any
bolts or fixtures used to secure the permanent grout cap to the anchorage shall have a minimum cover of 1
inch and shall be of stainless steel or other rust free material. Grout caps shall be submitted to the
Department for review and comment. Additional protection in the form of a block out shall be utilized,
consisting of one coat of epoxy bonding compound, approved non-shrink concrete or mortar to fill the
block out, and an elastomeric waterproofing membrane.

For external anchorages (not recessed) not located at expansion joints or other location where moisture
may directly come in contact with the anchorage, additional protection shall consist of an elastomeric
waterproofing membrane.

For recessed anchorages, additional protection shall consist of one coat of epoxy bonding compound,
approved non-shrink concrete or mortar to fill the anchorage recess, and an elastomeric waterproofing
membrane.

Anchorage recesses or block-outs shall be filled as specified in Construction Methods Section 6.7,
“Grouting”.

Waterproofing membranes shall be as specified in Construction Methods Section 6.7, “Grouting”.
The permanent grout cap shall remain in place at all times following grouting of the tendon.
Anchorage protection for temporary Post-Tensioning Thread Bars will not be required.

6.8.2 Filling of Anchorage Recesses or Block-Outs

For external (not recessed) anchorages to be encapsulated with a block-out, mild steel reinforcement or
stainless steel anchors shall be provided to anchor the block-out concrete or mortar to the segment or
structural member. A minimum of two (2) hairpin reinforcing ties (bar size #4 or larger) or a minimum of
four (4) stainless steel anchors shall be used for each block-out. Minimum concrete or mortar clear cover
to all reinforcement or anchors shall be 2 in. Hairpin reinforcement may be installed during segment or
member fabrication, or following tendon placement and stressing. In the latter case, all reinforcement
shall be dowelled into segment or member concrete a minimum of 4 in. and bonded in place using an
appropriate epoxy adhesive that has been submitted to the Department for review and comment. Stainless
steel anchors shall be installed in accordance with the manufacturer's recommendations.
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Prior to filling of anchorage recesses or block-outs, all exposed end anchorages, strands, grout caps, block
out reinforcement and other metal or non-metal accessories or components shall be cleaned of rust,
misplaced mortar, grout and other such materials.

Immediately following cleaning operations, the entire surface of the anchorage recess or area to be
covered by the block-out (all metal and concrete) shall be thoroughly dried and uniformly coated with an
epoxy bonding compound meeting the requirements of AASHTO Specification M 235, Class III. The
epoxy shall be applied in a manner and thickness as recommended by the manufacturer.

Immediately following application of the epoxy bonding compound, tight fitting forms shall be installed
to encase the entire anchorage system, including reinforcement ties or anchors, where applicable. The
anchorage recess or block-out shall be completely filled with pea gravel concrete or non-shrink, cement
based mortar. The concrete or mortar filler shall be placed within the time limits specified by the epoxy
bonding compound manufacturer. The filler shall exhibit no shrinkage, and shall contain no aluminum
powder, iron particles, chlorides, sulfites, fluorides or nitrates.

6.8.3 Waterproof Membrane

An elastomeric waterproofing membrane shall be applied at all anchorage locations following finishing
and curing of the pour-back concrete. Suitable waterproofing membrane materials include urethane,
neoprene or silicone based elastomers with the following minimum properties:

A) Tensile Strength (ASTM D 412)
24) at 75° F, 100 psi
25) at 0° F, 500 psi

B) Percent Elongation (ASTM D 412)
26) at 75° F, 500%

27) at 0° F, 250%
All waterproofing materials shall be UV resistant, and shall be submitted to the Department for review
and comment prior to use.

The waterproofing membrane shall completely cover the pour-back concrete used to fill the anchorage
recess, block-out or pour-back and shall extend for a distance of not less than 12 in. beyond the extent of
the pour-back concrete. The membrane shall terminate at a groove cut into the concrete not less than 3/8
in. wide by 3/8 in. deep.

6.9 RECORDS
6.9.1 Record of Stressing Operations:

The Design-Builder shall keep a record of all post-tensioning operations for each tendon installed and
stressed. This shall include, but shall not necessarily be limited to the following:

A) Project name and number

B) Design-Builder and/or Sub-contractor

O Tendon location, size and type

D) Date tendon was first installed in ducts

E) Coil/reel number for strands or wires and heat number for bars and wire
F) Assumed and actual cross sectional area

G) Assumed and actual modulus of elasticity

H) Date stressed
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1)) Jack and gauge numbers per end of tendon
)] Required jacking force

K) Gauge pressures

L) Elongations (anticipated and actual)

M) Anchor sets (anticipated and actual)

N) Stressing sequence (i.e. tendons before and after this)

0) Stressing mode (1 end only, 2 ends in sequence, or 2 ends simultaneous)
P) Witnesses to stressing operation (Design-Builder and Department staff)
Q) Record of any other relevant information

Within 72 hours, the Design-Builder shall provide the Department with a complete copy of each tendon
stressing operation.

6.9.2 Record of Grouting Operations:

The Design-Builder shall keep a record of all grouting operations for each tendon installed, stressed and
grouted. This shall include, but shall not necessarily be limited to the following:

A) Tendon or group of tendons grouted in one continuous operation

B) Date grouted

0) Number of days from stressing to grouting, per tendon

D) Type of grout mix and additives

E) Fluidity of grout (flow cone) per batch for both newly mixed and 30 minute rested grout
F) Density of grout per batch of fresh mix

G) Location of injection port and direction of grout flow (note: injection port may not
necessarily be at an end anchorage)

H) Applied grouting pressure during normal pumping and maximum pressure sustained for
one minute after closing all vents grouting

I Theoretical volume of grout anticipated in order to fill the duct or ducts

)] Actual quantity of grout in place in the duct(s) after grouting (For one grout mixing and

injection operation, this is the quantity mixed less the quantity wasted at the vents, less
the quantity remaining in the mixer and injection equipment)

K) Summarize any difficulties encountered and corrective action taken
L) Witnesses to grouting operation (Design-Builder and Department staff)
M) Time of commencement and completion of grout pumping

N) Weather conditions at the time of grouting

Within 72 hours, the Design-Builder shall provide the Department with a complete copy of all tendon
grouting operations.

Remainder of page is blank
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623515 - EPOXY FOR STRUCTURAL BRIDGE APPLICATIONS
1.0 GENERAL REQUIREMENTS

Adhesive bonding material systems for structural applications shall consist of pre-packaged 2-part
chemical components. The material systems shall be specifically intended for use in structural
applications for the following application classes.

11 EPOXY APPLICATION CLASS A

Epoxy bonding system for bonding anchors and dowels to hardened concrete limited to anchors and
dowels, installed positions shall range from vertically downward to horizontal only.

1.2 EPOXY APPLICATION CLASS B

Epoxy bonding system for bonding of match cast faces of all joints between precast concrete elements.
This Special Provision covers use of normal setting epoxy bonding agents and slow setting epoxy
bonding agents. The work covered by this section shall also include temporary post-tensioning across a
joint, if required, by provisions contained elsewhere in this Special Provision.

2.0 REQUIREMENTS - EPOXY APPLICATION CLASS A

Material systems for Type V materials may be supplied in two pre-proportioned containers with one
container sized to allow the contents of the second container to be added and mechanically mixed. The
two components shall be distinctly pigmented so that mixing produces a third color similar to the color of
concrete. Do not use material from containers that are damaged or have been previously opened. Use
only full packages of components. Combining of epoxy bonding components from bulk supplies is not
permitted.

Material systems for Type HV and HSHV shall be pre-packaged to automatically proportion and mix the
materials for use. Manual proportioning of the components will not be permitted.

2.1 TYPE V ADHESIVES

Use Type V adhesive bonding materials for constructing doweled pile splices in concrete piles. The
dowel holes for these splices shall be oriented in the vertical position. Type V adhesives may not be
substituted for Type HV or HSHV adhesives.

2.2 TYPE HV ADHESIVES

Use Type HV adhesive bonding materials for all horizontal installations and vertical installations other
than constructing doweled pile splices, except when Type HSHYV is required. Type HV adhesives may not
be substituted for Type HSHV adhesives.

2.3 TYPE HSHV ADHESIVES

Use higher strength Type HSHV adhesive bonding materials for installation of traffic railing barrier
reinforcement and anchor bolts into existing concrete bridge decks and approach slabs. Type HSHV
adhesives may be substituted for Type V or Type HV adhesives.

2.4 APPROVED PRODUCTS LIST

The Department does not maintain an “Approved Products List.” Individual adhesive bonding material
systems shall be submitted to the Department for review and comment. Submittals shall include certified
test reports from an independent testing laboratory that shows the material system meets all the
requirements specified herein.
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25 MINIMUM PERFORMANCE REQUIREMENTS (FM 5-568)

When tested in accordance with Florida Sampling and Testing Methods (FM), FM 5-568, the adhesive
bonding material system, for general use, shall meet the following requirements:

Table 2-1 - Uniform Bond Stress
Type V Type HV Type HSHV
Confined Tension 2,290 psi 2,290 psi 3,060 psi
IDamp-Hole Installation 1,680 psi 1,680 psi 1,830 psi
Elevated Temperature 2,290 psi 2,290 psi 3,060 psi
Horizontal Orientation Not Applicable 2,060 psi 2,060 psi
Short-Term Cure 1,710 psi 1,710 psi 1,710 psi
Specified Bond Strength 1,080 psi 1,080 psi 1,830 psi

Maximum Coefficient of Variation for Uniform Bond Stress: 20%

Long-Term Load (Creep):
A) The rate of displacement shall decrease during the 42-day application of load.

B) At 42 days the total displacement due to creep (with load still applied) shall be less than
0.03 inch and during the last 14 days of the 42 day load duration, the total displacement
due to creep shall be less than 0.003 inch .

O) After removal of the 42-day load, the uniform bond Stress from a subsequent Confined
Tension Test shall not be less than 1,826 psi.

2.6 PRODUCT IDENTIFICATION (FINGERPRINT) PROPERTIES (FM 5-569)

References for comparison including Infrared Absorption, Density or Average Weight, Gel Time or
Setting Time and Bond Strength shall be determined in accordance with FM 5-569.

2.7 PACKAGING AND MARKING

The adhesive bonding material system shall be delivered to the Project site in original unopened
containers with the manufacturer’s label identifying the product. Each package shall be clearly marked
with the following information:

A) Manufacturer’s name and address;

B) Product Name;

O Date of Manufacture;

D) Expiration Date;

E) LOT Identification Number; and

F) Storage, Handling, Mixing and Application Requirements.

Each package shall include the manufacturer’s instructions for anchor and dowel installation. The
instructions shall include the following information:

1) Diameters of drilled holes for applicable anchor and dowel sizes;
2) Cleaning procedure for drilled holes, including a description of permitted and
prohibited equipment and techniques;
3) Allowable temperature ranges for storage, installation and curing;
4) Identification of acceptable mixing/dispensing nozzles;
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5) Fabrication requirements for anchors and dowels;

6) Description of tools permitted or required for installation;

7) Method of identifying properly proportioned and mixed adhesive materials;

8) Time and temperature schedule for initial set and full-strength cure; and

9) Special requirements for special installation conditions, such as damp holes, or

horizontal or near horizontal orientation of the anchor or dowel.
3.0 REQUIREMENTS - EPOXY APPLICATION CLASS B

Epoxy bonding agents for match cast joints between precast elements shall be thermosetting 100 percent
solid compositions that do not contain solvent or any non reactive organic ingredient except for required
coloring pigments. Epoxy bonding agents shall be of two components, a resin and a hardener. Both
components shall be distinctly pigmented, so that mixing produces a third color similar to the concrete in
the elements on the exterior of the elements. Samples shall be provided to the Department along with the
concrete samples required elsewhere in the Special Provisions for the project.

In its workable state, epoxy bonding agent must provide lubrication along the keys as the precast concrete
elements are brought together. In its hardened state, epoxy bonding agent must provide a watertight seal
between precast concrete elements. For superstructure precast concrete elements, hardened epoxy
bonding agent must provide shear stress transfer across the joint without reliance on shear keys to transfer
forces.

Epoxy bonding agents shall be insensitive to damp conditions during application, and after curing, the
epoxy shall exhibit high bonding strength to cured concrete, good water resistance, low creep
characteristics and tensile strength greater than the concrete.

The components shall be packaged in two parts in sealed containers, pre proportioned in the proper
reacting ratio, ready for combining and mixing in accordance with the manufacturer's instructions. Each
container shall bear a label designating the manufacturer's name, the type component (resin or hardener),
the range of substrate (surface of concrete) temperature over which application is suitable, the date of
formulation, the shelf life of the material and the manufacturer's Lot number. Material from containers
that are damaged or have been previously opened shall not be used. Combining of epoxy bonding agent
components from bulk supplies will not be permitted. Only full buckets of components will be mixed
immediately after opening.

Instructions shall be furnished by the manufacturer for the safe storage, handling, mixing and application
of the material. The Design-Builder shall furnish to the Department samples of the material for testing,
upon request, and certified reports of tests performed by an independent laboratory approved by the
Department.

3.1 CLASSIFICATION OF MATERIALS

This Special Provision provides for epoxy bonding agents that remain workable for a short time referred
to herein as normal-set epoxy bonding agents and epoxy bonding agents that remain workable over an
extended period of time referred to herein as slow-set epoxy bonding agents.

3.2 FORMULATION FOR TEMPERATURE RANGE

An epoxy bonding agent shall be formulated to provide application temperature ranges which are suitable
for erection of elements with substrate temperatures between 20°F and 115°F or as recommended by the
manufacturer. There shall be a minimum of two, and preferably three, formulations dividing the overall
range into equal subsets which overlap by 5°F. Additionally, each of these formulations shall be
identified as either normal-set or slow-set epoxies as defined in the following section under Contact Time
and Strength.
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3.3 PHYSICAL REQUIREMENTS

Epoxy bonding agents proportioned as designated by the manufacturer and mixed in accordance with the
manufacturer's recommendations shall meet the physical requirements of ASTM C 881 except as
modified below. The components of the epoxy bonding agent shall be conditioned to the temperature at
which testing is to be done prior to mixing the test specimen.

331 Consistency.

This property determines application workability of the epoxy bonding agent. Mixed epoxy bonding shall
be tested and conform to the prescribed consistency in accordance with ASTM C 881 at the maximum
temperature of the temperature range for the formulation being tested.

3.3.2 Gel Time.

This property is the period of time during which the epoxy bonding agent will remain workable in the
mixing container and must be applied to the match cast joint surfaces. The mixed epoxy bonding agent
shall be tested and conform to the prescribed gel time in accordance with ASTM C 881 at the maximum
temperature of the temperature range for the formulation being tested.

3.33 Contact Time and Strength.

This property is the workable period of time allowable between mixing of the epoxy bonding agent
components and the application of a minimum 40 psi compression over the cross section of the joining
elements. The contact time of the epoxy bonding agent, determined in accordance with the test procedure
set out below, shall be as follows:

A) Normal-Set Epoxy 60 Minutes, Minimum
B) Slow-Set Epoxy 8 Hours, Minimum
3.34 Test Procedure for Determining Contact Time

The test procedure for determining contact time shall be determined in accordance to ASTM C 881 with
the following modifications.

A) Soaking of the concrete specimens prior to application of the epoxy bonding agent shall
be for 24 hours in water that is at the maximum temperature of the application
temperature range for the formulation being tested.

B) Joining of the sloped surfaces shall be delayed for the period of time, measured from the
time the epoxy was mixed, set out below:
1) Normal-Set Epoxy 60 Minutes
2) Slow-Set Epoxy 8 Hours

O During the delay period between mixing of the epoxy and joining of the sloped surfaces,

the specimens shall be uncovered and maintained at the maximum temperature of the
application range for the formulation being tested.

D) The joined specimen shall be cured at the maximum temperature of the application range
for the formulation being tested.

E) The formulation of epoxy bonding agent being tested will be acceptable if the specimen
when tested sustains the following compressive stress:

1) Normal-Set Epoxy 1,000 psi at 48 Hours
2) Slow-Set Epoxy 1,000 psi at 14 Days

For slow-set epoxy, an additional test specimen shall be made and tested to failure at 24 hours. The
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formulation being tested is acceptable only if the epoxy bonding agent exhibits a brittle break.
3.35 Compressive Yield Strength

This property is the compressive yield strength of the epoxy bonding agent at various ages. Comparison
of this property between batches is an indication of the level of quality control achieved in manufacturing
the material.

A) The required compressive yield strength of the epoxy bonding agent shall be determined
according to ASTM C 881 with the following modifications.

1) Epoxy bonding agent shall be poured into the mold for forming specimens within
ten minutes after starting mixing of the components.
2) Normal-Set Epoxy 2,000 psi at 24 Hours and 7,000 psi at 48 Hours
3) Slow-Set Epoxy 1,000 psi at 36 Hours and 2,000 psi at 72 Hours
3.3.6 Bond Strength

This property is the strength of epoxy bonding agent as it bonds with concrete.

This bond strength property shall be determined in accordance with and conform to ASTM C 881 that
references ASTM C 882 with the following modifications:

A) The test cylinder of mortar shall have a compressive strength of at least 6,000 psi at seven
days age.
B) The specimens shall be conditioned by soaking in water that is at the minimum

temperature of the application temperature range for the formulation being tested.

) The required strength of ASTM C 881 shall be modified as follows:

1) Normal-Set Epoxy 1,000 psi at 48 Hours
2) Slow-Set Epoxy 1,000 psi at 14 Days
3.3.7 Heat De