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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
     STATE/FEDERAL AID NO: ESTP-K356(12)    CONTRACT TIME :  124  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ESTP-K356(12) 
     HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 12/14/16 to vendor DIAMOND MATERIALS LLC 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     1,447,435.61     98.1342% 100.0000% 
   1    DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804                       $     1,474,955.05    100.0000% 101.9013% 
   2    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,525,002.90    103.3932% 105.3589% 
   3    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     1,579,646.59    107.0979% 109.1342% 
   4    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $     1,939,330.00    131.4840% 133.9839% 
   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     2,102,288.90    142.5324% 145.2423% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 201000                          LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                4221.000  CY   |      20.00000       84420.00|      19.00000       80199.00|      25.00000      105525.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208000                  30.000  CY   |      30.00000         900.00|      32.00000         960.00|     100.00000        3000.00 
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 
  TRENCHES                                |                             |                             | 
0040 209001                 573.000  CY   |      22.50000       12892.50|      22.00000       12606.00|      42.00000       24066.00 
  BORROW, TYPE A                          |                             |                             | 
0050 209002                 602.000  CY   |      30.00000       18060.00|      33.00000       19866.00|      48.50000       29197.00 
  BORROW, TYPE B                          |                             |                             | 
0060 209003                 559.000  CY   |      24.00000       13416.00|      22.00000       12298.00|      43.50000       24316.50 
  BORROW, TYPE C                          |                             |                             | 
0070 209006                 181.000  CY   |      14.00000        2534.00|      21.00000        3801.00|      60.50000       10950.50 
  BORROW, TYPE F                          |                             |                             | 
0080 211000                          LUMP |   12000.00000       12000.00|    8000.00000        8000.00|   20000.00000       20000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0090 212000                 602.000  CY   |      10.00000        6020.00|      28.50000       17157.00|      30.00000       18060.00 
  UNDERCUT EXCAVATION                     |                             |                             | 
0100 302007                 434.000  CY   |      39.00000       16926.00|      68.00000       29512.00|      90.00000       39060.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 302008                 100.000  CY   |      78.00000        7800.00|      84.00000        8400.00|      97.00000        9700.00 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
0120 401807                 528.000  TON  |      97.00000       51216.00|     101.00000       53328.00|     110.00000       58080.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22 (CARBONATE      |                             |                             | 
  STONE)                                  |                             |                             | 
0130 401816                 902.000  TON  |      92.00000       82984.00|      90.00000       81180.00|      85.00000       76670.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 76-22                 |                             |                             | 
0140 401819                1865.000  TON  |      75.00000      139875.00|      82.00000      152930.00|      82.50000      153862.50 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0150 401822                 100.000  TON  |     120.00000       12000.00|      86.00000        8600.00|     123.00000       12300.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0160 401823                  50.000  TON  |     110.00000        5500.00|      86.00000        4300.00|     125.00000        6250.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0170 401825                 248.000  TON  |      75.00000       18600.00|     103.00000       25544.00|     142.00000       35216.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, WEDGE          |                             |                             | 
0180 501527                 469.000  SY   |     110.00000       51590.00|     120.00000       56280.00|     109.00000       51121.00 
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 
  PAVEMENT, 9"                            |                             |                             | 
0190 612002                  24.000  LF   |      82.00000        1968.00|      45.00000        1080.00|     106.00000        2544.00 
  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             | 
0200 612003                 176.000  LF   |      76.00000       13376.00|      50.00000        8800.00|     115.00000       20240.00 
  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             | 
0210 612216                 184.000  LF   |      85.00000       15640.00|      80.00000       14720.00|      70.00000       12880.00 
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 
  14"X23", CLASS IV                       |                             |                             | 
0220 617165                   4.000  EACH |    1380.00000        5520.00|    1400.00000        5600.00|    1785.00000        7140.00 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  14" X 23"                               |                             |                             | 
0230 701010                 252.000  LF   |      40.00000       10080.00|      40.00000       10080.00|      24.70000        6224.40 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0240 701013                 346.000  LF   |      36.00000       12456.00|      22.00000        7612.00|      21.25000        7352.50 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 |                             |                             | 
0250 701016                1164.000  LF   |      45.00000       52380.00|      25.00000       29100.00|      29.00000       33756.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 1-4                      |                             |                             | 
0260 701025                1197.000  LF   |      35.70000       42732.90|      50.00000       59850.00|      28.00000       33516.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 
  MODIFIED                                |                             |                             | 
0270 701031                   3.000  EACH |     800.00000        2400.00|    1100.00000        3300.00|     875.00000        2625.00 
  CURB OPENING, 2' OPENING                |                             |                             | 
0280 705521                3098.000  SF   |      15.00000       46470.00|      20.00000       61960.00|      11.30000       35007.40 
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 
  SIDEWALK, 8"                            |                             |                             | 
0290 712005                   6.000  SY   |      85.00000         510.00|     120.00000         720.00|     205.00000        1230.00 
  RIPRAP, R-4                             |                             |                             | 
0300 713003                 138.000  SY   |       3.40000         469.20|       5.25000         724.50|       3.00000         414.00 
  GEOTEXTILES, RIPRAP                     |                             |                             | 
0310 715001                1567.000  LF   |      17.50000       27422.50|      26.00000       40742.00|      11.00000       17237.00 
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             | 
0320 715500                 110.000  LF   |      25.00000        2750.00|      36.00000        3960.00|      27.35000        3008.50 
  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             | 
0330 743000                          LUMP |   22000.00000       22000.00|   60000.00000       60000.00|   56000.00000       56000.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0340 743003                 212.000  EADY |      25.00000        5300.00|      28.00000        5936.00|      51.00000       10812.00 
  ARROWPANELS, TYPE C                     |                             |                             | 
0350 743004                 112.000  EADY |      90.00000       10080.00|      95.00000       10640.00|     140.00000       15680.00 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0360 743005                  28.000  EADY |      80.00000        2240.00|     165.00000        4620.00|     150.00000        4200.00 
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0370 743010                 212.000  EADY |     125.00000       26500.00|     110.00000       23320.00|     140.00000       29680.00 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE II                     |                             |                             | 
0380 743023                3832.000  LFDY |       0.40000        1532.80|       0.60000        2299.20|       0.50000        1916.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0390 743024                6659.000  EADY |       3.00000       19977.00|       3.30000       21974.70|       3.10000       20642.90 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
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                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0400 743051                 952.000  HOUR |      47.20000       44934.40|      65.00000       61880.00|      63.00000       59976.00 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0410 743063                 114.000  HOUR |      68.44000        7802.16|      95.00000       10830.00|      91.00000       10374.00 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 
0420 744530                   7.000  EACH |    1100.00000        7700.00|    1050.00000        7350.00|     900.00000        6300.00 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0430 744531                   1.000  EACH |    1500.00000        1500.00|    1325.00000        1325.00|    1300.00000        1300.00 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0440 745604                 925.000  LF   |      12.00000       11100.00|      13.25000       12256.25|      10.75000        9943.75 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
0450 745606                 100.000  LF   |      28.00000        2800.00|      22.00000        2200.00|      21.50000        2150.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
0460 746517                   7.000  EACH |    3000.00000       21000.00|    2695.00000       18865.00|    3115.00000       21805.00 
  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             | 
  DAVIT ARM, 30' POLE                     |                             |                             | 
0470 746815                   3.000  EACH |     250.00000         750.00|     335.00000        1005.00|     915.00000        2745.00 
  INSTALLATION OF LUMINAIRE               |                             |                             | 
0480 746852                   7.000  EACH |    1000.00000        7000.00|    1010.00000        7070.00|     915.00000        6405.00 
  POLE BASE, TYPE 6                       |                             |                             | 
0490 746907                 250.000  LF   |       3.00000         750.00|       3.50000         875.00|       2.60000         650.00 
  FURNISH & INSTALL 1-CONDUCTOR #2 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0500 746909                5000.000  LF   |       1.75000        8750.00|       2.00000       10000.00|       1.45000        7250.00 
  FURNISH & INSTALL 1-CONDUCTOR #6 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0510 746914                2000.000  LF   |       1.50000        3000.00|       1.70000        3400.00|       1.40000        2800.00 
  FURNISH & INSTALL #6 BARE STRANDED      |                             |                             | 
  COPPER GROUND                           |                             |                             | 
0520 746925                   1.000  EACH |    2000.00000        2000.00|    1660.00000        1660.00|    1400.00000        1400.00 
  FURNISH & INSTALL EMBEDDED METERED      |                             |                             | 
  SERVICE PEDESTAL (100 AMP)              |                             |                             | 
0530 746926                   1.000  EACH |    3500.00000        3500.00|    4200.00000        4200.00|    2600.00000        2600.00 
  FURNISH & INSTALL ELECTRICAL UTILITY    |                             |                             | 
  SERVICE EQUIPMENT 120/240               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 748015                  60.000  SF   |      10.00000         600.00|       4.70000         282.00|      10.75000         645.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0550 748019                9920.000  LF   |       0.50000        4960.00|       0.50000        4960.00|       0.55000        5456.00 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0560 748548                6368.000  LF   |       1.05000        6686.40|       1.10000        7004.80|       1.10000        7004.80 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0570 748549                 142.000  LF   |       2.50000         355.00|       2.10000         298.20|       5.40000         766.80 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             | 
0580 749687                 121.000  EACH |      89.00000       10769.00|      82.00000        9922.00|      77.30000        9353.30 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0590 749688                   8.000  EACH |     120.00000         960.00|      52.00000         416.00|      95.30000         762.40 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0600 749690                 160.000  SF   |      35.00000        5600.00|      10.25000        1640.00|       9.50000        1520.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
0610 758000                3144.000  SY   |      18.00000       56592.00|      18.00000       56592.00|      12.50000       39300.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0620 760507               14095.000  SYIN |       1.75000       24666.25|       2.00000       28190.00|       0.35000        4933.25 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0630 761001                2510.000  SY   |       8.00000       20080.00|       8.25000       20707.50|       4.30000       10793.00 
  BUTT JOINTS, HOT MIX                    |                             |                             | 
0640 762001                 334.000  LF   |       2.25000         751.50|       2.10000         701.40|       2.55000         851.70 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0650 762002                1054.000  LF   |       6.00000        6324.00|       4.25000        4479.50|       3.30000        3478.20 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0660 763000                          LUMP |   60000.00000       60000.00|   60000.00000       60000.00|   97000.00000       97000.00 
  INITIAL EXPENSE                         |                             |                             | 
0670 763501                          LUMP |   60000.00000       60000.00|   20000.00000       20000.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0680 763508                          LUMP |   12500.00000       12500.00|   15000.00000       15000.00|    1075.00000        1075.00 
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 
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                                                        TABULATION OF BIDS 
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     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 763509                   5.000  EAMO |     475.00000        2375.00|     400.00000        2000.00|     125.00000         625.00 
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 
  UPDATES                                 |                             |                             | 
0700 905001                4200.000  LF   |       2.75000       11550.00|       1.40000        5880.00|       2.05000        8610.00 
  SILT FENCE                              |                             |                             | 
0710 907510                 264.000  LF   |      15.00000        3960.00|       4.50000        1188.00|      10.75000        2838.00 
  COMPOST FILTER LOG                      |                             |                             | 
0720 908004                7800.000  SY   |       7.25000       56550.00|       7.00000       54600.00|       9.00000       70200.00 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0730 908005                 559.000  SY   |      15.00000        8385.00|      10.00000        5590.00|      16.90000        9447.10 
  TOPSOIL, 12" DEPTH                      |                             |                             | 
0740 908014                7800.000  SY   |       1.70000       13260.00|       0.70000        5460.00|       1.00000        7800.00 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
0750 908017               15600.000  SY   |       0.80000       12480.00|       0.40000        6240.00|       0.70000       10920.00 
  TEMPORARY GRASS SEEDING                 |                             |                             | 
0760 908020                5412.000  SY   |       2.25000       12177.00|       2.00000       10824.00|       2.75000       14883.00 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 
0770 908023                 341.000  TON  |      50.00000       17050.00|      44.00000       15004.00|      30.40000       10366.40 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0780 908501                 560.000  SY   |       3.00000        1680.00|       1.00000         560.00|       4.50000        2520.00 
  NATIVE GRASS SEEDING, NO MOW MIX        |                             |                             | 
0790 910009                 500.000  LF   |     100.00000       50000.00|      77.00000       38500.00|      77.35000       38675.00 
  INFILTRATION TRENCH                     |                             |                             | 
     SECTION TOTALS                       |           $     1,447,435.61|           $     1,474,955.05|           $     1,525,002.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,447,435.61|           $     1,474,955.05|           $     1,525,002.90 
==================================================================================================================================== 
     DBE GOALS                             |                 10        %|                  10        %|                  10        % 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 201000                          LUMP |   11600.00000       11600.00|    5000.00000        5000.00|   30000.00000       30000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                4221.000  CY   |      22.30000       94128.30|      19.00000       80199.00|      55.00000      232155.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208000                  30.000  CY   |      26.40000         792.00|      34.00000        1020.00|      55.00000        1650.00 
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 
  TRENCHES                                |                             |                             | 
0040 209001                 573.000  CY   |      22.54000       12915.42|      16.00000        9168.00|      35.00000       20055.00 
  BORROW, TYPE A                          |                             |                             | 
0050 209002                 602.000  CY   |      22.96000       13821.92|      16.00000        9632.00|      35.00000       21070.00 
  BORROW, TYPE B                          |                             |                             | 
0060 209003                 559.000  CY   |      21.90000       12242.10|      16.00000        8944.00|      35.00000       19565.00 
  BORROW, TYPE C                          |                             |                             | 
0070 209006                 181.000  CY   |      23.80000        4307.80|      16.00000        2896.00|      35.00000        6335.00 
  BORROW, TYPE F                          |                             |                             | 
0080 211000                          LUMP |    8600.00000        8600.00|   10000.00000       10000.00|   15000.00000       15000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0090 212000                 602.000  CY   |      26.22000       15784.44|      16.00000        9632.00|      15.00000        9030.00 
  UNDERCUT EXCAVATION                     |                             |                             | 
0100 302007                 434.000  CY   |      73.00000       31682.00|      80.00000       34720.00|     100.00000       43400.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0110 302008                 100.000  CY   |      84.00000        8400.00|      85.00000        8500.00|     120.00000       12000.00 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
0120 401807                 528.000  TON  |     109.00000       57552.00|      80.00000       42240.00|     150.00000       79200.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22 (CARBONATE      |                             |                             | 
  STONE)                                  |                             |                             | 
0130 401816                 902.000  TON  |      79.00000       71258.00|      90.00000       81180.00|     105.00000       94710.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 76-22                 |                             |                             | 
0140 401819                1865.000  TON  |      68.00000      126820.00|      79.00000      147335.00|      90.00000      167850.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 401822                 100.000  TON  |      95.00000        9500.00|     110.00000       11000.00|     150.00000       15000.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 401823                  50.000  TON  |      83.00000        4150.00|     110.00000        5500.00|     150.00000        7500.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0170 401825                 248.000  TON  |      80.10000       19864.80|      80.00000       19840.00|     110.00000       27280.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, WEDGE          |                             |                             | 
0180 501527                 469.000  SY   |     219.00000      102711.00|     150.00000       70350.00|     250.00000      117250.00 
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 
  PAVEMENT, 9"                            |                             |                             | 
0190 612002                  24.000  LF   |      57.00000        1368.00|      75.00000        1800.00|      85.00000        2040.00 
  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             | 
0200 612003                 176.000  LF   |      55.50000        9768.00|      85.00000       14960.00|      90.00000       15840.00 
  REINFORCED CONCRETE PIPE, 18", CLASS II |                             |                             | 
0210 612216                 184.000  LF   |      93.00000       17112.00|     170.00000       31280.00|     130.00000       23920.00 
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 
  14"X23", CLASS IV                       |                             |                             | 
0220 617165                   4.000  EACH |    1444.00000        5776.00|    2500.00000       10000.00|    1500.00000        6000.00 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  14" X 23"                               |                             |                             | 
0230 701010                 252.000  LF   |      49.00000       12348.00|      35.00000        8820.00|      55.00000       13860.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0240 701013                 346.000  LF   |      46.28000       16012.88|      32.00000       11072.00|      55.00000       19030.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 |                             |                             | 
0250 701016                1164.000  LF   |      46.76000       54428.64|      19.00000       22116.00|      55.00000       64020.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 1-4                      |                             |                             | 
0260 701025                1197.000  LF   |      48.45000       57994.65|      19.00000       22743.00|      55.00000       65835.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 
  MODIFIED                                |                             |                             | 
0270 701031                   3.000  EACH |     935.00000        2805.00|     500.00000        1500.00|     850.00000        2550.00 
  CURB OPENING, 2' OPENING                |                             |                             | 
0280 705521                3098.000  SF   |      23.62000       73174.76|      90.00000      278820.00|      28.00000       86744.00 
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 
  SIDEWALK, 8"                            |                             |                             | 
0290 712005                   6.000  SY   |     107.00000         642.00|     100.00000         600.00|     125.00000         750.00 
  RIPRAP, R-4                             |                             |                             | 
0300 713003                 138.000  SY   |       3.22000         444.36|       4.00000         552.00|       4.00000         552.00 
  GEOTEXTILES, RIPRAP                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 715001                1567.000  LF   |      20.62000       32311.54|      12.00000       18804.00|      25.00000       39175.00 
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             | 
0320 715500                 110.000  LF   |      50.58000        5563.80|      18.00000        1980.00|      25.00000        2750.00 
  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             | 
0330 743000                          LUMP |  117966.00000      117966.00|   50000.00000       50000.00|   70000.00000       70000.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0340 743003                 212.000  EADY |      33.96000        7199.52|      35.00000        7420.00|      25.00000        5300.00 
  ARROWPANELS, TYPE C                     |                             |                             | 
0350 743004                 112.000  EADY |      73.22000        8200.64|     150.00000       16800.00|     125.00000       14000.00 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0360 743005                  28.000  EADY |      67.20000        1881.60|     185.00000        5180.00|      75.00000        2100.00 
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0370 743010                 212.000  EADY |     153.60000       32563.20|     150.00000       31800.00|     175.00000       37100.00 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE II                     |                             |                             | 
0380 743023                3832.000  LFDY |       0.22000         843.04|       2.00000        7664.00|       0.50000        1916.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0390 743024                6659.000  EADY |       1.25000        8323.75|       3.00000       19977.00|       5.00000       33295.00 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0400 743051                 952.000  HOUR |      61.50000       58548.00|      53.00000       50456.00|      70.00000       66640.00 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0410 743063                 114.000  HOUR |      89.25000       10174.50|      75.00000        8550.00|     105.00000       11970.00 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 
0420 744530                   7.000  EACH |     997.50000        6982.50|    1200.00000        8400.00|    1000.00000        7000.00 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0430 744531                   1.000  EACH |    1260.00000        1260.00|    1500.00000        1500.00|    1500.00000        1500.00 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0440 745604                 925.000  LF   |      12.60000       11655.00|      15.00000       13875.00|      12.50000       11562.50 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
0450 745606                 100.000  LF   |      21.00000        2100.00|      27.00000        2700.00|      25.00000        2500.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 746517                   7.000  EACH |    2572.50000       18007.50|    3000.00000       21000.00|    3500.00000       24500.00 
  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             | 
  DAVIT ARM, 30' POLE 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 746815                   3.000  EACH |     315.00000         945.00|     500.00000        1500.00|    1000.00000        3000.00 
  INSTALLATION OF LUMINAIRE               |                             |                             | 
0480 746852                   7.000  EACH |     960.75000        6725.25|    1500.00000       10500.00|    1000.00000        7000.00 
  POLE BASE, TYPE 6                       |                             |                             | 
0490 746907                 250.000  LF   |       3.15000         787.50|       5.00000        1250.00|       3.00000         750.00 
  FURNISH & INSTALL 1-CONDUCTOR #2 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0500 746909                5000.000  LF   |       1.84000        9200.00|       2.00000       10000.00|       1.80000        9000.00 
  FURNISH & INSTALL 1-CONDUCTOR #6 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0510 746914                2000.000  LF   |       1.58000        3160.00|       2.00000        4000.00|       1.80000        3600.00 
  FURNISH & INSTALL #6 BARE STRANDED      |                             |                             | 
  COPPER GROUND                           |                             |                             | 
0520 746925                   1.000  EACH |    1575.00000        1575.00|    2000.00000        2000.00|    1500.00000        1500.00 
  FURNISH & INSTALL EMBEDDED METERED      |                             |                             | 
  SERVICE PEDESTAL (100 AMP)              |                             |                             | 
0530 746926                   1.000  EACH |    3990.00000        3990.00|    4000.00000        4000.00|    3500.00000        3500.00 
  FURNISH & INSTALL ELECTRICAL UTILITY    |                             |                             | 
  SERVICE EQUIPMENT 120/240               |                             |                             | 
0540 748015                  60.000  SF   |      43.58000        2614.80|      43.00000        2580.00|      50.00000        3000.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0550 748019                9920.000  LF   |       0.26000        2579.20|       1.00000        9920.00|       0.30000        2976.00 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0560 748548                6368.000  LF   |       0.47000        2992.96|       2.00000       12736.00|       0.55000        3502.40 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0570 748549                 142.000  LF   |       0.95000         134.90|       2.00000         284.00|       1.50000         213.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             | 
0580 749687                 121.000  EACH |      89.25000       10799.25|      95.00000       11495.00|     180.00000       21780.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0590 749688                   8.000  EACH |     149.00000        1192.00|      50.00000         400.00|     150.00000        1200.00 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0600 749690                 160.000  SF   |      10.50000        1680.00|     150.00000       24000.00|       9.00000        1440.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 758000                3144.000  SY   |      14.74000       46342.56|      31.00000       97464.00|      15.00000       47160.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0620 760507               14095.000  SYIN |       1.20000       16914.00|       9.00000      126855.00|       1.80000       25371.00 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0630 761001                2510.000  SY   |       7.30000       18323.00|      29.00000       72790.00|      10.00000       25100.00 
  BUTT JOINTS, HOT MIX                    |                             |                             | 
0640 762001                 334.000  LF   |       2.70000         901.80|       6.00000        2004.00|       2.00000         668.00 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0650 762002                1054.000  LF   |       4.55000        4795.70|       9.00000        9486.00|       3.50000        3689.00 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0660 763000                          LUMP |   73333.00000       73333.00|   80000.00000       80000.00|  100000.00000      100000.00 
  INITIAL EXPENSE                         |                             |                             | 
0670 763501                          LUMP |   31464.00000       31464.00|   15000.00000       15000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0680 763508                          LUMP |   21000.00000       21000.00|    5000.00000        5000.00|    1500.00000        1500.00 
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 
0690 763509                   5.000  EAMO |     683.00000        3415.00|     250.00000        1250.00|     200.00000        1000.00 
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 
  UPDATES                                 |                             |                             | 
0700 905001                4200.000  LF   |       1.74000        7308.00|       4.00000       16800.00|       1.50000        6300.00 
  SILT FENCE                              |                             |                             | 
0710 907510                 264.000  LF   |       4.72000        1246.08|      10.00000        2640.00|       5.00000        1320.00 
  COMPOST FILTER LOG                      |                             |                             | 
0720 908004                7800.000  SY   |       6.24000       48672.00|      14.00000      109200.00|      15.00000      117000.00 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0730 908005                 559.000  SY   |      11.35000        6344.65|      28.00000       15652.00|      35.00000       19565.00 
  TOPSOIL, 12" DEPTH                      |                             |                             | 
0740 908014                7800.000  SY   |       0.66000        5148.00|       1.50000       11700.00|       0.75000        5850.00 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
0750 908017               15600.000  SY   |       0.36000        5616.00|       1.00000       15600.00|       0.45000        7020.00 
  TEMPORARY GRASS SEEDING                 |                             |                             | 
0760 908020                5412.000  SY   |       1.90000       10282.80|       2.00000       10824.00|       2.00000       10824.00 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 
0770 908023                 341.000  TON  |      42.28000       14417.48|      55.00000       18755.00|      45.00000       15345.00 
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 
0780 908501                 560.000  SY   |       0.95000         532.00|       2.00000        1120.00|       1.10000         616.00 
  NATIVE GRASS SEEDING, NO MOW MIX        |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HEP KC, SR10 & SR15 INTERSECTION IMPROVEMENTS 
     CALL ORDER   : 001                     CONTRACT ID : T201200802.01                COUNTIES : KENT 
     LETTING DATE : 11/10/16                DISTRICT    : M8 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |GEORGE & LYNCH INC           |SAM'S CONSTRUCTION LLC       |JJID INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0790 910009                 500.000  LF   |      67.26000       33630.00|      10.00000        5000.00|     160.00000       80000.00 
  INFILTRATION TRENCH                     |                             |                             | 
     SECTION TOTALS                       |           $     1,579,646.59|           $     1,939,330.00|           $     2,102,288.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,579,646.59|           $     1,939,330.00|           $     2,102,288.90 
==================================================================================================================================== 
     DBE GOALS                             |                 10        %|                  10        %|                  10        % 
==================================================================================================================================== 
 

 


