



## Vendor Ranking

**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION**Call Order:** 005**Contract ID:** T201412701**Counties:** SUSSEX**Letting Date:** February 10, 2026**District(s):** G3**Project(s):** ESTP-2014(05)**Federal Aid No:** ESTP-2014(05)**Contract Time:** 764 CALENDAR DAYS

**Contract Description:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION - This project consists of a grade separated intersection at US 113 and SR18/SR404 in Georgetown DE. This grade separation will include SR18/SR404 bridging over US 113 with loop ramps in the northeast and southwest quadrants. The project's improvements will also include widening US 113 to provide three lanes in each direction from Bedford St. to Ennis St. Follow other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

**Set-Aside:****Vendor Ranking:** Contract was awarded on 03/13/26 to vendor A-DEL CONSTRUCTION COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	A-DEL CONSTRUCTION COMPANY, INC.	\$33,998,780.06	100.00%	77.81%
2	MUMFORD & MILLER CONCRETE, INC.	\$34,625,438.90	101.84%	79.25%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC.	\$35,774,622.22	105.22%	81.88%
4	KINSLEY CONSTRUCTION INC	\$37,053,190.00	108.98%	84.80%
5	ALLAN MYERS MD INC	\$37,357,555.00	109.88%	85.50%
6	H&K GROUP, INC	\$41,555,202.50	122.23%	95.11%
0	Engineer's Estimate	\$43,692,710.80	128.51%	100.00%



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0010	201000 (1)	98,000.00000	98,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
	CLEARING AND GRUBBING LS						
0020	202000 58,258.000	16.00000	932,128.00	15.00000	873,870.00	15.00000	873,870.00
	EXCAVATION AND EMBANKMENT CY						
0030	202003 5,826.000	20.00000	116,520.00	16.50000	96,129.00	18.00000	104,868.00
	UNDERCUT EXCAVATION CY						
0040	202518 11.000	5,000.00000	55,000.00	3,075.00000	33,825.00	5,725.00000	62,975.00
	SETTLEMENT MONUMENT EACH						
0050	203000 126.000	250.00000	31,500.00	46.00000	5,796.00	31.00000	3,906.00
	CHANNEL EXCAVATION CY						
0060	204000 110.000	107.00000	11,770.00	280.00000	30,800.00	175.00000	19,250.00
	TEST HOLE CY						
0070	207001 7,497.000	10.00000	74,970.00	5.00000	37,485.00	3.50000	26,239.50
	PIPE, CULVERT, AND STRUCTURE BACKFILLING CY						
0080	207002 15,123.000	10.00000	151,230.00	11.50000	173,914.50	6.00000	90,738.00
	PIPE, CULVERT, AND STRUCTURE EXCAVATION CY						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0090 207022	290.000 STRUCTURAL BACKFILL, BORROW TYPE B, PROVIDING ONLY CY	50.00000	14,500.00	36.00000	10,440.00	30.00000	8,700.00
0100 207023	5,727.000 STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY CY	25.00000	143,175.00	20.00000	114,540.00	15.00000	85,905.00
0110 208000	6.000 FLOWABLE FILL CY	400.00000	2,400.00	500.00000	3,000.00	425.00000	2,550.00
0120 209001	7,041.000 BORROW, TYPE A CY	10.00000	70,410.00	20.00000	140,820.00	20.00000	140,820.00
0130 209002	6,991.000 BORROW, TYPE B CY	50.00000	349,550.00	33.00000	230,703.00	34.00000	237,694.00
0140 209006	145,192.000 BORROW, TYPE F CY	17.00000	2,468,264.00	12.00000	1,742,304.00	10.00000	1,451,920.00
0150 211000	(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS	242,490.00000	242,490.00	220,000.00000	220,000.00	100,000.00000	100,000.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0160	211001	13,827.000	12.00000	165,924.00	9.00000	124,443.00	13.00000	179,751.00
REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK		SY						
0170	211002	655.000	15.00000	9,825.00	6.50000	4,257.50	2.00000	1,310.00
REMOVAL OF GUARDRAIL AND FENCE		LF						
0180	301001	17,043.000	88.00000	1,499,784.00	72.60000	1,237,321.80	80.50000	1,371,961.50
GABC		CY						
0190	301002	525.000	125.00000	65,625.00	100.00000	52,500.00	100.00000	52,500.00
GABC, PATCHING		CY						
0200	302002	1,218.000	150.00000	182,700.00	60.00000	73,080.00	67.00000	81,606.00
DELAWARE NO. 3 STONE		TON						
0210	302005	107.000	80.00000	8,560.00	70.00000	7,490.00	67.00000	7,169.00
DELAWARE NO. 57 STONE		TON						
0220	401005	536.000	140.00000	75,040.00	125.00000	67,000.00	115.00000	61,640.00
SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)		TON						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: 201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0230 401014	24,614.000 SUPERPAVE TYPE B, PG 64-22 TON	100.00000	2,461,400.00	89.00000	2,190,646.00	104.00000	2,559,856.00
0240 401016	13,776.000 SUPERPAVE TYPE B, PG 76-22 TON	110.00000	1,515,360.00	102.00000	1,405,152.00	113.00000	1,556,688.00
0250 401029	294.000 SUPERPAVE TYPE C, PG 64-22, PATCHING TON	200.00000	58,800.00	176.00000	51,744.00	151.00000	44,394.00
0260 401030	1,673.000 SUPERPAVE TYPE B, PG 64-22, PATCHING TON	180.00000	301,140.00	130.00000	217,490.00	150.00000	250,950.00
0270 401037	92.100 SUPERPAVE TYPE B, PG 64-22, WEDGE TON	110.00000	10,131.00	150.00000	13,815.00	120.00000	11,052.00
0280 401046	10,772.000 SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE) TON	125.00000	1,346,500.00	117.75000	1,268,403.00	120.00000	1,292,640.00
0290 403000	420.000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE TON	170.00000	71,400.00	100.00000	42,000.00	150.00000	63,000.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001 Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
0300	503001	220.000	325.00000	71,500.00	220.00000	48,400.00	220.00000	48,400.00
	PATCHING PCC PAVEMENT, 6' TO 15', TYPE A	SY						
0310	503006	458.000	22.50000	10,305.00	27.50000	12,595.00	22.00000	10,076.00
	DOWEL BARS	EACH						
0320	601000	1,436.000	10.00000	14,360.00	27.00000	38,772.00	9.00000	12,924.00
	CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	LF						
0330	601011	5,378.000	62.00000	333,436.00	57.00000	306,546.00	53.50000	287,723.00
	REINFORCED CONCRETE PIPE, 15", CLASS III	LF						
0340	601012	2,162.000	72.00000	155,664.00	61.50000	132,963.00	60.00000	129,720.00
	REINFORCED CONCRETE PIPE, 18", CLASS III	LF						
0350	601013	80.000	90.00000	7,200.00	242.00000	19,360.00	72.50000	5,800.00
	REINFORCED CONCRETE PIPE, 21", CLASS III	LF						
0360	601014	1,405.000	120.00000	168,600.00	99.00000	139,095.00	83.00000	116,615.00
	REINFORCED CONCRETE PIPE, 24", CLASS III	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0370 601016	178.000	150.00000	26,700.00	119.00000	21,182.00	116.00000	20,648.00
	REINFORCED CONCRETE PIPE, 30", CLASS III						
	LF						
0380 601018	568.000	200.00000	113,600.00	197.00000	111,896.00	184.00000	104,512.00
	REINFORCED CONCRETE PIPE, 36", CLASS III						
	LF						
0390 601019	165.000	210.00000	34,650.00	375.00000	61,875.00	240.00000	39,600.00
	REINFORCED CONCRETE PIPE, 42", CLASS III						
	LF						
0400 601031	81.000	75.00000	6,075.00	53.00000	4,293.00	51.00000	4,131.00
	REINFORCED CONCRETE PIPE, 12" CLASS IV						
	LF						
0410 601032	645.000	90.00000	58,050.00	53.00000	34,185.00	54.00000	34,830.00
	REINFORCED CONCRETE PIPE, 15", CLASS IV						
	LF						
0420 601100	393.000	165.00000	64,845.00	110.00000	43,230.00	99.00000	38,907.00
	REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS III						
	LF						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0430 601107	145.000 LF	250.00000	36,250.00	295.00000	42,775.00	309.00000	44,805.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 34" X 53", CLASS III							
0440 601115	95.000 LF	135.00000	12,825.00	113.00000	10,735.00	100.00000	9,500.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV							
0450 601140	2.000 EACH	1,500.00000	3,000.00	1,000.00000	2,000.00	1,215.00000	2,430.00
REINFORCED CONCRETE FLARED END SECTION, 12"							
0460 601141	7.000 EACH	1,700.00000	11,900.00	1,100.00000	7,700.00	1,325.00000	9,275.00
REINFORCED CONCRETE FLARED END SECTION, 15"							
0470 601142	4.000 EACH	1,850.00000	7,400.00	1,300.00000	5,200.00	1,585.00000	6,340.00
REINFORCED CONCRETE FLARED END SECTION, 18"							
0480 601144	7.000 EACH	2,000.00000	14,000.00	1,850.00000	12,950.00	1,780.00000	12,460.00
REINFORCED CONCRETE FLARED END SECTION, 24"							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0490 601170	2.000 EACH	2,300.00000	4,600.00	1,900.00000	3,800.00	2,275.00000	4,550.00
REINFORCED CONCRETE FLARED END SECTION, 14" X 23"							
0500 601177	1.000 EACH	4,000.00000	4,000.00	5,400.00000	5,400.00	6,410.00000	6,410.00
REINFORCED CONCRETE FLARED END SECTION, 34"X53"							
0510 601221	12.000 LF	80.00000	960.00	85.50000	1,026.00	188.00000	2,256.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"							
0520 601242	1.000 EACH	1,100.00000	1,100.00	700.00000	700.00	1,000.00000	1,000.00
CORRUGATED POLYETHYLENE FLARED END SECTION, 18"							
0530 601505	1.000 EACH	8,500.00000	8,500.00	10,000.00000	10,000.00	3,065.00000	3,065.00
DRAINAGE SAFETY END STRUCTURE							
0540 602003	61.000 EACH	3,750.00000	228,750.00	4,000.00000	244,000.00	3,570.00000	217,770.00
DRAINAGE INLET, 34" X 24"							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0550	602004	43.000	5,000.00000	215,000.00	5,250.00000	225,750.00	4,755.00000	204,465.00
	DRAINAGE INLET, 48" X 30"	EACH						
0560	602005	12.000	6,000.00000	72,000.00	5,500.00000	66,000.00	5,010.00000	60,120.00
	DRAINAGE INLET, 48" X 48"	EACH						
0570	602007	6.000	8,500.00000	51,000.00	6,900.00000	41,400.00	6,680.00000	40,080.00
	DRAINAGE INLET, 66" X 48"	EACH						
0580	602008	4.000	10,000.00000	40,000.00	8,000.00000	32,000.00	7,665.00000	30,660.00
	DRAINAGE INLET, 66" X 66"	EACH						
0590	602009	1.000	11,000.00000	11,000.00	6,000.00000	6,000.00	5,835.00000	5,835.00
	DRAINAGE INLET, 72" X 24"	EACH						
0600	602011	2.000	12,000.00000	24,000.00	8,500.00000	17,000.00	9,172.00000	18,344.00
	DRAINAGE INLET, 72" X 72"	EACH						
0610	602031	2.000	6,500.00000	13,000.00	6,000.00000	12,000.00	5,210.00000	10,420.00
	MANHOLE, 48" X 48"	EACH						
0620	602036	4.000	9,000.00000	36,000.00	9,000.00000	36,000.00	8,765.00000	35,060.00
	MANHOLE, SPECIAL	EACH						
0630	602100	8.000	300.00000	2,400.00	450.00000	3,600.00	335.00000	2,680.00
	DRAINAGE INLET GRATE(S)	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
0640	602101	8.000	600.00000	4,800.00	450.00000	3,600.00	310.00000	2,480.00
	DRAINAGE INLET FRAME(S)	EACH						
0650	602130	15.000	1,000.00000	15,000.00	2,400.00000	36,000.00	1,065.00000	15,975.00
	ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0660	602505	5.000	1,300.00000	6,500.00	975.00000	4,875.00	1,200.00000	6,000.00
	PERSONNEL SAFETY GRATE	EACH						
0670	602512	1.000	10,000.00000	10,000.00	20,000.00000	20,000.00	17,000.00000	17,000.00
	HEADWALL	EACH						
0680	604001	(1)	188,000.00000	188,000.00	215,000.00000	215,000.00	88,200.00000	88,200.00
	PROTECTIVE SHIELD	LS						
0690	604005	5,410.000	20.00000	108,200.00	9.00000	48,690.00	5.00000	27,050.00
	FORM LINERS	SF						
0700	605024	7,465.000	100.00000	746,500.00	75.00000	559,875.00	67.00000	500,155.00
	PROVIDE STEEL H PILES, HP 14" X 73"	LF						
0710	605074	723.000	100.00000	72,300.00	75.00000	54,225.00	67.00000	48,441.00
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
0720	605124	7,465.000	50.00000	373,250.00	25.00000	186,625.00	19.50000	145,567.50
	INSTALL STEEL H PILES, HP 14" X 73"	LF						
0730	605174	723.000	80.00000	57,840.00	25.00000	18,075.00	39.00000	28,197.00
	INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF						
0740	605200	30.000	5,000.00000	150,000.00	500.00000	15,000.00	765.00000	22,950.00
	PILE RESTRIKE	EACH						
0750	605201	7.000	4,000.00000	28,000.00	2,000.00000	14,000.00	1,800.00000	12,600.00
	DYNAMIC PILE TESTING BY CONTRACTOR FOR TEST PILE INITIAL DRIVE	EACH						
0760	605202	30.000	1,700.00000	51,000.00	700.00000	21,000.00	735.00000	22,050.00
	DYNAMIC PILE TESTING BY CONTRACTOR FOR RE-STRIKE OR PRODUCTION PILE	EACH						
0770	606004	66.000	2,250.00000	148,500.00	2,750.00000	181,500.00	2,580.00000	170,280.00
	DRILLED SHAFT IN SOIL, 60"	LF						
0780	607001	(1)	3,454,200.00000	3,454,200.00	2,500,000.00000	2,500,000.00	2,803,000.00000	2,803,000.00
	MECHANICALLY STABILIZED EARTH WALLS	LS						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0790 610000	43.000 PCC MASONRY, CLASS A CY	2,500.00000	107,500.00	1,500.00000	64,500.00	1,200.00000	51,600.00
0800 610001	104.000 PCC MASONRY, ABUTMENT FOOTING, CLASS A CY	1,000.00000	104,000.00	1,100.00000	114,400.00	635.00000	66,040.00
0810 610002	59.000 PCC MASONRY, ABUTMENT ABOVE FOOTING, CLASS A CY	2,250.00000	132,750.00	1,100.00000	64,900.00	1,020.00000	60,180.00
0820 610004	163.000 PCC MASONRY, PIER ABOVE FOOTING, CLASS A CY	1,400.00000	228,200.00	1,450.00000	236,350.00	1,325.00000	215,975.00
0830 610008	174.000 PCC MASONRY, PARAPET, CLASS A CY	2,200.00000	382,800.00	1,200.00000	208,800.00	1,160.00000	201,840.00
0840 610009	35.000 PCC MASONRY, CLASS B CY	1,200.00000	42,000.00	1,800.00000	63,000.00	1,125.00000	39,375.00
0850 610012	189.000 PCC MASONRY, PIER FOOTING, CLASS B CY	800.00000	151,200.00	365.00000	68,985.00	575.00000	108,675.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
0860	610017	704.000	1,200.00000	844,800.00	900.00000	633,600.00	800.00000	563,200.00
	PCC MASONRY, SUPERSTRUCTURE, CLASS D	CY						
0870	610018	330.000	900.00000	297,000.00	535.00000	176,550.00	740.00000	244,200.00
	PCC MASONRY, APPROACH SLAB, CLASS D	CY						
0880	611001	423,400.000	2.25000	952,650.00	1.95000	825,630.00	1.80000	762,120.00
	BAR REINFORCEMENT, EPOXY COATED	LB						
0890	611010	440.000	2.00000	880.00	3.50000	1,540.00	12.00000	5,280.00
	EPOXY COATED WELDED WIRE FABRIC REINFORCEMENT	LB						
0900	613001	11,760.000	6.00000	70,560.00	1.70000	19,992.00	1.70000	19,992.00
	SILICONE-BASED ACRYLIC CONCRETE SEALER	SF						
0910	613002	24,320.000	4.50000	109,440.00	2.50000	60,800.00	1.85000	44,992.00
	SILANE-BASED CONCRETE SEALER	SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0920	613003 23,990.000 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER SF	5.00000	119,950.00	3.00000	71,970.00	3.70000	88,763.00
0930	613006 32,170.000 AESTHETIC STAINING SF	8.00000	257,360.00	4.25000	136,722.50	4.85000	156,024.50
0940	615001 (1) STEEL STRUCTURES LS	3,892,500.00000	3,892,500.00	2,700,000.00000	2,700,000.00	3,195,000.00000	3,195,000.00
0950	615519 1.000 RELOCATING BUS STOP SHELTER EACH	5,000.00000	5,000.00	15,000.00000	15,000.00	2,200.00000	2,200.00
0960	617000 (1) STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER LS	275,000.00000	275,000.00	175,000.00000	175,000.00	222,200.00000	222,200.00
0970	623002 27.000 DISC BEARINGS EACH	8,000.00000	216,000.00	6,500.00000	175,500.00	4,950.00000	133,650.00
0980	624000 184.000 PREFABRICATED EXPANSION JOINT SYSTEM, 3" LF	950.00000	174,800.00	630.00000	115,920.00	575.00000	105,800.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0990 626504	41.000	350.00000	14,350.00	275.00000	11,275.00	275.00000	11,275.00
ALUMINUM HANDRAIL	LF						
1000 628040	2.000	2,000.00000	4,000.00	950.00000	1,900.00	975.00000	1,950.00
SHALLOW SPALL REPAIR	CF						
1010 628041	6.000	2,250.00000	13,500.00	600.00000	3,600.00	950.00000	5,700.00
DEEP SPALL REPAIR	CF						
1020 628070	106.000	60.00000	6,360.00	40.00000	4,240.00	32.00000	3,392.00
DRILLING HOLES AND INSTALLING DOWELS	EACH						
1030 701011	114.000	50.00000	5,700.00	80.00000	9,120.00	43.00000	4,902.00
PCC CURB, TYPE 1-4	LF						
1040 701012	5.000	50.00000	250.00	400.00000	2,000.00	73.00000	365.00
PCC CURB, TYPE 1-6	LF						
1050 701014	4,441.000	35.00000	155,435.00	34.00000	150,994.00	35.50000	157,655.50
PCC CURB, TYPE 2	LF						
1060 701016	14,078.000	30.00000	422,340.00	30.00000	422,340.00	35.75000	503,288.50
I.PCC CURB AND GUTTER, TYPE 1-4	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1070 701017	109.000	32.00000	3,488.00	85.00000	9,265.00	45.00000	4,905.00
I.PCC CURB AND GUTTER, TYPE 1-6							
	LF						
1080 701032	19.000	2,250.00000	42,750.00	1,300.00000	24,700.00	1,225.00000	23,275.00
CURB OPENING, 4' OPENING							
	EACH						
1090 701034	719.000	40.00000	28,760.00	33.00000	23,727.00	53.50000	38,466.50
PCC CURB, LAYDOWN							
	LF						
1100 701500	35.000	100.00000	3,500.00	150.00000	5,250.00	73.00000	2,555.00
PCC CURB, TYPE 1, MODIFIED							
	LF						
1110 701507	245.000	250.00000	61,250.00	260.00000	63,700.00	165.00000	40,425.00
CURB RETAINING WALL							
	LF						
1120 701510	8.000	4,000.00000	32,000.00	5,050.00000	40,400.00	3,875.00000	31,000.00
CURB/SIDEWALK OPENING							
	EACH						
1130 702000	11,954.000	30.00000	358,620.00	12.00000	143,448.00	19.50000	233,103.00
TRIANGULAR CHANNELIZING ISLANDS							
	SF						
1140 705001	36,130.000	8.50000	307,105.00	8.50000	307,105.00	10.25000	370,332.50
PCC SIDEWALK, 4"							
	SF						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID Item Description		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1150 705002	4,782.000 PCC SIDEWALK, 6" SF	12.00000	57,384.00	10.00000	47,820.00	12.75000	60,970.50
1160 705005	391.000 PCC SIDEWALK, 8" SF	18.00000	7,038.00	13.00000	5,083.00	17.50000	6,842.50
1170 705008	1,949.000 PEDESTRIAN CONNECTION, TYPE 1 SF	30.00000	58,470.00	28.00000	54,572.00	23.75000	46,288.75
1180 705009	1,079.000 PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4 SF	30.00000	32,370.00	38.00000	41,002.00	23.75000	25,626.25
1190 705012	45.000 DIRECTIONAL TACTILE SURFACE INDICATORS SF	50.00000	2,250.00	35.00000	1,575.00	49.00000	2,205.00
1200 705013	998.000 TRUNCATED DOME DETECTABLE WARNING SURFACE SF	40.00000	39,920.00	35.00000	34,930.00	41.00000	40,918.00
1210 705511	4.000 BIKE RACKS EACH	1,000.00000	4,000.00	500.00000	2,000.00	600.00000	2,400.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
1220	705528	12.000	1,500.00000	18,000.00	500.00000	6,000.00	560.00000	6,720.00
	TEMPORARY PEDESTRIAN CONNECTION	EACH						
1230	706000	33.000	500.00000	16,500.00	250.00000	8,250.00	335.00000	11,055.00
	MONUMENT	EACH						
1240	706002	29.000	120.00000	3,480.00	125.00000	3,625.00	335.00000	9,715.00
	RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH						
1250	707001	847.000	60.00000	50,820.00	55.00000	46,585.00	48.00000	40,656.00
	RIPRAP, R-4	SY						
1260	707002	90.000	225.00000	20,250.00	80.00000	7,200.00	98.00000	8,820.00
	RIPRAP, R-5	SY						
1270	707021	67.000	300.00000	20,100.00	135.00000	9,045.00	80.00000	5,360.00
	CHANNEL BED FILL	CY						
1280	707508	600.000	20.00000	12,000.00	15.00000	9,000.00	10.00000	6,000.00
	CELLULAR CONFINMENT SHOULDER PROTECTION	SF						
1290	708001	152.000	10.00000	1,520.00	5.00000	760.00	6.00000	912.00
	GEOTEXTILES, STABILIZATION	SY						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1300 708002	152.000 GEOTEXTILES, SEPARATION SY	5.00000	760.00	5.00000	760.00	6.00000	912.00
1310 708003	929.000 GEOTEXTILES, RIPRAP SY	5.00000	4,645.00	2.60000	2,415.40	6.00000	5,574.00
1320 709001	11,584.000 PERFORATED PIPE UNDERDRAINS, 6" LF	25.00000	289,600.00	17.00000	196,928.00	25.75000	298,288.00
1330 709011	611.000 UNDERDRAIN OUTLET PIPE, 6" LF	27.00000	16,497.00	23.50000	14,358.50	33.00000	20,163.00
1340 709017	11.000 UNDERDRAIN OUTLET EACH	400.00000	4,400.00	500.00000	5,500.00	600.00000	6,600.00
1350 709502	181.000 TRENCH DRAIN, 8" WIDE LF	275.00000	49,775.00	270.00000	48,870.00	230.00000	41,630.00
1360 710001	6.000 ADJUST WATER SERVICES EACH	1,000.00000	6,000.00	740.00000	4,440.00	2,100.00000	12,600.00
1370 710002	14.000 ADJUST WATER VALVE BOXES EACH	750.00000	10,500.00	350.00000	4,900.00	625.00000	8,750.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID Item Description			Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1380	710041	10.000	2,750.00000	27,500.00	4,250.00000	42,500.00	3,000.00000	30,000.00
	RELOCATING FIRE HYDRANT	EACH						
1390	710437	5.000	2,500.00000	12,500.00	1,325.00000	6,625.00	1,050.00000	5,250.00
	FIRE HYDRANT REMOVAL	EACH						
1400	710491	13.000	2,250.00000	29,250.00	850.00000	11,050.00	2,100.00000	27,300.00
	RELOCATING WATER METER	EACH						
1410	710500	(1)	1,343,188.00000	1,343,188.00	550,000.00000	550,000.00	610,943.00000	610,943.00
	INSTALLATION OF WATERMAIN AND ACCESSORIES	LS						
1420	711002	(1)	1,648,406.00000	1,648,406.00	475,000.00000	475,000.00	330,000.00000	330,000.00
	SANITARY SEWER SYSTEM	LS						
1430	711500	18.000	1,000.00000	18,000.00	1,000.00000	18,000.00	1,025.00000	18,450.00
	ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						
1440	711502	2.000	400.00000	800.00	500.00000	1,000.00	625.00000	1,250.00
	ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1450 720021	3,441.000 LF	35.00000	120,435.00	37.00000	127,317.00	39.50000	135,919.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31							
1460 720023	1,332.000 LF	55.00000	73,260.00	52.00000	69,264.00	55.50000	73,926.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31							
1470 721001	7.000 EACH	4,400.00000	30,800.00	4,000.00000	28,000.00	4,300.00000	30,100.00
GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3							
1480 721004	1.000 EACH	12,000.00000	12,000.00	14,500.00000	14,500.00	15,500.00000	15,500.00
GUARDRAIL END TREATMENT, TYPE 3-31							
1490 721006	4.000 EACH	4,000.00000	16,000.00	4,000.00000	16,000.00	4,150.00000	16,600.00
END ANCHORAGE 31							
1500 721012	4.000 EACH	5,500.00000	22,000.00	4,800.00000	19,200.00	5,050.00000	20,200.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 3-31							
1510 721515	141.000 EACH	5.00000	705.00	36.00000	5,076.00	38.00000	5,358.00
GUARDRAIL POST CAP							



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701 Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1520	722001 3,115.000 HIGH TENSION CABLE BARRIER LF	50.00000	155,750.00	57.00000	177,555.00	61.00000	190,015.00
1530	722002 4.000 HIGH TENSION CABLE BARRIER END TERMINAL EACH	10,000.00000	40,000.00	11,900.00000	47,600.00	12,350.00000	49,400.00
1540	727007 927.000 BRIDGE SAFETY FENCE, TYPE 1 LF	250.00000	231,750.00	95.00000	88,065.00	98.00000	90,846.00
1550	727008 308.000 BRIDGE SAFETY FENCE, TYPE 2 LF	300.00000	92,400.00	163.00000	50,204.00	168.00000	51,744.00
1560	760002 11,726.000 BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT LF	2.00000	23,452.00	0.90000	10,553.40	0.95000	11,139.70
1570	760010 68,477.000 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT SYIN	1.25000	85,596.25	1.05000	71,900.85	1.15000	78,748.55



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** CT201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001 Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
1580	760504	3,144.000	120.00000	377,280.00	78.00000	245,232.00	93.00000	292,392.00
	HIGH FRICTION SURFACE TREATMENT	GAL						
1590	762000	3,629.000	20.00000	72,580.00	1.70000	6,169.30	2.00000	7,258.00
	SAW CUTTING, BITUMINOUS CONCRETE	LF						
1600	762001	17,947.000	4.00000	71,788.00	3.50000	62,814.50	3.50000	62,814.50
	SAW CUTTING, CONCRETE, FULL DEPTH	LF						
1610	763000	(1)	413,267.13000	413,267.13	1,450,000.00000	1,450,000.00	1,035,000.00000	1,035,000.00
	INITIAL EXPENSE/DE-MOBILIZATION	LS						
1620	763001	(1)	20,000.00000	20,000.00	26,000.00000	26,000.00	17,000.00000	17,000.00
	BASELINE SCHEDULE TYPE 1	LS						
1630	763002	36.000	650.00000	23,400.00	1,000.00000	36,000.00	225.00000	8,100.00
	MONTHLY UPDATE SCHEDULE TYPE 1	EAMO						
1640	763501	(1)	1,239,801.39000	1,239,801.39	275,000.00000	275,000.00	400,000.00000	400,000.00
	CONSTRUCTION ENGINEERING	LS						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1650 763503	5,250.000	0.80000	4,200.00	0.80000	4,200.00	0.80000	4,200.00
TRAINEE	HOUR						
1660 763597	500.000	175.00000	87,500.00	75.00000	37,500.00	170.00000	85,000.00
UTILITY CONSTRUCTION ENGINEERING	HOUR						
1670 763598	36.000	3,000.00000	108,000.00	2,500.00000	90,000.00	3,250.00000	117,000.00
FIELD OFFICE, SPECIAL I	EAMO						
1680 801000	(1)	413,267.13000	413,267.13	450,000.00000	450,000.00	400,000.00000	400,000.00
MAINTENANCE OF TRAFFIC	LS						
1690 802003	460.000	35.00000	16,100.00	15.00000	6,900.00	20.00000	9,200.00
ARROW PANELS TYPE C	EADY						
1700 803001	695.000	90.00000	62,550.00	85.00000	59,075.00	55.00000	38,225.00
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
1710 804001	660.000	70.00000	46,200.00	40.00000	26,400.00	40.00000	26,400.00
PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** CT201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1720	805001 268,595.000 PLASTIC TRAFFIC CONTROL DRUMS EADY	0.25000	67,148.75	0.10000	26,859.50	0.25000	67,148.75
1730	806500 850.000 TRAFFIC OFFICERS HOUR	180.00000	153,000.00	180.00000	153,000.00	180.00000	153,000.00
1740	807020 9,021.000 PROVIDE AND PLACE TEMPORARY PCC SAFETY BARRIER LF	40.00000	360,840.00	42.75000	385,647.75	47.00000	423,987.00
1750	807021 8,473.000 RELOCATE TEMPORARY PCC SAFETY BARRIER LF	10.00000	84,730.00	11.75000	99,557.75	5.00000	42,365.00
1760	807022 10,105.000 REMOVE TEMPORARY PCC SAFETY BARRIER LF	5.00000	50,525.00	25.00000	252,625.00	10.00000	101,050.00
1770	807023 1,022.000 INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN BITUMINOUS PAVEMENT LF	15.00000	15,330.00	6.00000	6,132.00	7.00000	7,154.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
1780	807024	13,323.000	20.00000	266,460.00	5.50000	73,276.50	7.00000	93,261.00
	INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN CONCRETE	LF						
1790	807025	1,022.000	2.50000	2,555.00	3.25000	3,321.50	2.00000	2,044.00
	REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM BITUMINOUS PAVEMENT	LF						
1800	807026	5,210.000	2.50000	13,025.00	3.00000	15,630.00	2.00000	10,420.00
	REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM CONCRETE	LF						
1810	808002	880.000	115.00000	101,200.00	100.00000	88,000.00	95.00000	83,600.00
	PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY						
1820	809001	12.000	5,000.00000	60,000.00	1,250.00000	15,000.00	2,550.00000	30,600.00
	INSTALL TEMPORARY IMPACT ATTENUATOR	EACH						
1830	809005	12.000	6,000.00000	72,000.00	4,750.00000	57,000.00	4,515.00000	54,180.00
	PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
1840	809006	10.000	2,500.00000	25,000.00	1,500.00000	15,000.00	2,550.00000	25,500.00
	RELOCATE TEMPORARY IMPACT ATTENUATOR	EACH						
1850	809007	18.000	1,000.00000	18,000.00	200.00000	3,600.00	350.00000	6,300.00
	PROVIDE SAND CRASH CUSHION ARRAY	EACH						
1860	809008	18.000	100.00000	1,800.00	130.00000	2,340.00	220.00000	3,960.00
	INSTALL SAND CRASH CUSHION ARRAY	EACH						
1870	809010	36.000	1,000.00000	36,000.00	350.00000	12,600.00	555.00000	19,980.00
	REPLACE SAND CRASH CUSHION ARRAY	EACH						
1880	810001	94,600.000	2.00000	189,200.00	0.75000	70,950.00	1.70000	160,820.00
	TEMPORARY WARNING SIGNS AND PLAQUES	EADY						
1890	811003	4,270.000	75.00000	320,250.00	80.50000	343,735.00	80.95000	345,656.50
	FLAGGER, SUSSEX COUNTY	HOUR						
1900	811015	855.000	100.00000	85,500.00	80.50000	68,827.50	90.00000	76,950.00
	FLAGGER, SUSSEX COUNTY, OVERTIME	HOUR						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1910 813001	236,700.000 TEMPORARY BARRICADES, TYPE III LFDY	0.50000	118,350.00	0.05000	11,835.00	0.25000	59,175.00
1920 813500	300,000.000 PEDESTRIAN CHANNELIZING BARRICADE SYSTEM LFDY	0.40000	120,000.00	0.05000	15,000.00	0.50000	150,000.00
1930 813503	300.000 TEMPORARY PEDESTRIAN PATHWAY SY	45.00000	13,500.00	28.00000	8,400.00	16.00000	4,800.00
1940 817002	10,604.000 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC SF	4.50000	47,718.00	5.25000	55,671.00	5.55000	58,852.20
1950 817003	119,373.000 TEMPORARY MARKINGS, PAINT, 4" LF	0.40000	47,749.20	0.40000	47,749.20	0.40000	47,749.20
1960 817004	11,849.000 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND SF	1.75000	20,735.75	0.75000	8,886.75	0.55000	6,516.95



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1970 817015	25.000 EACH	450.00000	11,250.00	425.00000	10,625.00	425.00000	10,625.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL							
1980 817027	1,065.000 EACH	40.00000	42,600.00	34.00000	36,210.00	35.75000	38,073.75
RAISED/RECESSED PAVEMENT MARKER							
1990 817029	260.000 EACH	15.00000	3,900.00	4.00000	1,040.00	10.50000	2,730.00
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS							
2000 817030	260.000 EACH	50.00000	13,000.00	25.00000	6,500.00	21.00000	5,460.00
REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING							
2010 817031	27,689.200 SF	2.00000	55,378.40	1.60000	44,302.72	1.75000	48,456.10
REMOVAL OF PAVEMENT STRIPING							
2020 817038	139.000 LF	1.75000	243.25	5.00000	695.00	3.00000	417.00
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"							



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2030 817042	163,267.000 LF PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"	0.75000	122,450.25	0.65000	106,123.55	0.65000	106,123.55
2040 817043	5,129.000 LF PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"	1.75000	8,975.75	1.30000	6,667.70	1.50000	7,693.50
2050 818001	1,184.000 SF SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	15.00000	17,760.00	13.00000	15,392.00	17.50000	20,720.00
2060 818003	723.000 SF SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	18.00000	13,014.00	13.00000	9,399.00	21.15000	15,291.45
2070 818006	1,140.000 SF SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	30.00000	34,200.00	23.00000	26,220.00	36.50000	41,610.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION: 0001 Contractor Road &amp; Bridge Items</b>		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
2080	819011	177.000	255.00000	45,135.00	225.00000	39,825.00	306.50000	54,250.50
	GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE	EACH						
2090	819017	1.000	300.00000	300.00	500.00000	500.00	200.00000	200.00
	INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	EACH						
2100	819018	464.000	85.00000	39,440.00	55.00000	25,520.00	34.00000	15,776.00
	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	EACH						
2110	819019	924.000	15.00000	13,860.00	8.00000	7,392.00	2.50000	2,310.00
	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	SF						
2120	819023	13.000	300.00000	3,900.00	200.00000	2,600.00	335.00000	4,355.00
	GALVANIZED TELESCOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE	EACH						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2130 819512	7.000	220.00000	1,540.00	109.00000	763.00	94.00000	658.00
SIGN POST REFLECTIVE PANEL							
2140 820001	22.000	1,850.00000	40,700.00	2,250.00000	49,500.00	1,835.00000	40,370.00
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6							
2150 820002	1.000	2,200.00000	2,200.00	3,850.00000	3,850.00	2,085.00000	2,085.00
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8							
2160 820008	355.000	70.00000	24,850.00	55.00000	19,525.00	81.00000	28,755.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6							
2170 820009	15.000	95.00000	1,425.00	150.00000	2,250.00	156.00000	2,340.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8							
2180 820014	23.000	1,000.00000	23,000.00	160.00000	3,680.00	745.00000	17,135.00
SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING							



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
2190	820015	23.000	400.00000	9,200.00	98.00000	2,254.00	185.00000	4,255.00
	SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING	EACH						
2200	820016	23.000	1,500.00000	34,500.00	1,190.00000	27,370.00	745.00000	17,135.00
	SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM	EACH						
2210	820017	23.000	530.00000	12,190.00	400.00000	9,200.00	545.00000	12,535.00
	INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	EACH						
2220	820019	673.000	6.00000	4,038.00	25.00000	16,825.00	10.75000	7,234.75
	INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	SF						
2230	822002	468.000	8.00000	3,744.00	13.00000	6,084.00	5.50000	2,574.00
	INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	SF						
2240	822004	90.000	150.00000	13,500.00	10.00000	900.00	220.00000	19,800.00
	SUPPLY OF OVERHEAD I-BEAM, W-6	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
2250	822005 INSTALLATION OF OVERHEAD I-BEAM	8.000	525.00000	4,200.00	325.00000	2,600.00	550.00000	4,400.00
2260	824002 POST MOUNTED DELINEATORS	80.000	140.00000	11,200.00	80.00000	6,400.00	95.00000	7,600.00
2270	830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	66.000	1,200.00000	79,200.00	1,600.00000	105,600.00	1,420.00000	93,720.00
2280	830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	54.000	1,600.00000	86,400.00	2,100.00000	113,400.00	1,580.00000	85,320.00
2290	830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	1.000	3,750.00000	3,750.00	3,500.00000	3,500.00	2,710.00000	2,710.00
2300	830008 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	11.000	525.00000	5,775.00	375.00000	4,125.00	405.00000	4,455.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2310	830010 47.000 REMOVAL OF EXISTING JUNCTION WELL EACH	300.00000	14,100.00	60.00000	2,820.00	285.00000	13,395.00
2320	831002 4,270.000 PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE) LF	35.00000	149,450.00	26.00000	111,020.00	38.35000	163,754.50
2330	831003 100.000 PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT) LF	125.00000	12,500.00	125.00000	12,500.00	105.00000	10,500.00
2340	831004 17,135.000 PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH) LF	18.00000	308,430.00	11.95000	204,763.25	18.25000	312,713.75
2350	831006 770.000 PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH) LF	32.00000	24,640.00	26.00000	20,020.00	26.00000	20,020.00
2360	831009 80.000 PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE) LF	35.00000	2,800.00	35.00000	2,800.00	29.00000	2,320.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001 Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2370	832003 1,455.000 PROVIDE AND INSTALL 1- CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2 LF	12.00000	17,460.00	11.00000	16,005.00	7.50000	10,912.50
2380	832007 35,415.000 PROVIDE AND INSTALL 1- CONDUCTOR #4 AWG STRANDED COPPER, TYPE USE-2 LF	5.00000	177,075.00	4.20000	148,743.00	4.50000	159,367.50
2390	832009 265.000 PROVIDE AND INSTALL 1- CONDUCTOR #8 STRANDED COPPER, TYPE USE-2 LF	3.50000	927.50	5.00000	1,325.00	3.00000	795.00
2400	832010 7,130.000 PROVIDE AND INSTALL 1- CONDUCTOR #10 STRNDED COPPER, TYPE USE-2 LF	2.50000	17,825.00	2.10000	14,973.00	1.50000	10,695.00
2410	832015 720.000 PROVIDE AND INSTALL STRANDED COPPER GROUND WIRE, 1/#2/0 AWG LF	12.00000	8,640.00	11.00000	7,920.00	7.50000	5,400.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID Item Description			Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001 Contractor Road & Bridge Items			<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2420	832019	10,515.000 LF	4.00000	42,060.00	2.15000	22,607.25	3.30000	34,699.50
		PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#6 AWG						
2430	832020	135.000 LF	3.50000	472.50	5.00000	675.00	3.00000	405.00
		PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#8 AWG						
2440	832021	3,565.000 LF	2.50000	8,912.50	3.25000	11,586.25	1.50000	5,347.50
		PROVIDE AND FURNISH AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#10 AWG						
2450	834001	1.000 EACH	3,500.00000	3,500.00	500.00000	500.00	5,505.00000	5,505.00
		POLE BASE, TYPE 3						
2460	834003	4.000 EACH	6,000.00000	24,000.00	9,000.00000	36,000.00	6,525.00000	26,100.00
		POLE BASE, TYPE 3B						
2470	834004	9.000 EACH	7,500.00000	67,500.00	6,900.00000	62,100.00	7,875.00000	70,875.00
		POLE BASE, TYPE 3C						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID Item Description			Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2480	834005	14.000	825.00000	11,550.00	745.00000	10,430.00	890.00000	12,460.00
	POLE BASE, TYPE 4A	EACH						
2490	834006	49.000	1,100.00000	53,900.00	1,000.00000	49,000.00	1,110.00000	54,390.00
	POLE BASE, TYPE 6	EACH						
2500	834007	147.000	65.00000	9,555.00	110.00000	16,170.00	52.50000	7,717.50
	POLE BASE EXTENSION	CF						
2510	835002	1.000	1,500.00000	1,500.00	2,000.00000	2,000.00	1,805.00000	1,805.00
	CABINET BASE TYPE M	EACH						
2520	835003	6.000	1,500.00000	9,000.00	1,900.00000	11,400.00	1,795.00000	10,770.00
	CABINET BASE TYPE P	EACH						
2530	835500	2.000	3,400.00000	6,800.00	2,800.00000	5,600.00	3,410.00000	6,820.00
	PROVIDE AND INSTALL ADDITIONAL DISCONNECT SWITCH	EACH						
2540	842502	2.000	4,250.00000	8,500.00	4,000.00000	8,000.00	5,340.00000	10,680.00
	PROVIDE AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (200 AMP)	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2550 843001	(1) ELECTRICAL TESTING LS	10,000.00000	10,000.00	11,000.00000	11,000.00	8,615.00000	8,615.00
2560 846001	3,620.000 PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT LF	18.00000	65,160.00	15.75000	57,015.00	19.15000	69,323.00
2570 846002	150.000 PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE LF	28.00000	4,200.00	27.00000	4,050.00	33.00000	4,950.00
2580 847002	2.000 INSTALL OR REMOVAL OF BASE OR PAD MOUNTED CABINET EACH	4,800.00000	9,600.00	2,700.00000	5,400.00	550.00000	1,100.00
2590 847004	2.000 LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP) EACH	12,500.00000	25,000.00	11,000.00000	22,000.00	11,200.00000	22,400.00
2600 850521	30.000 LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT EACH	500.00000	15,000.00	550.00000	16,500.00	575.00000	17,250.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2610 850522	23.000	500.00000	11,500.00	625.00000	14,375.00	610.00000	14,030.00
LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT							
2620 850527	2.000	750.00000	1,500.00	1,000.00000	2,000.00	1,110.00000	2,220.00
LED WALL PACK, 150 WATTS HPS EQUIVALENT							
2630 851001	29.000	3,500.00000	101,500.00	4,750.00000	137,750.00	3,965.00000	114,985.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE							
2640 851003	22.000	3,750.00000	82,500.00	5,000.00000	110,000.00	4,545.00000	99,990.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE							
2650 851006	1.000	4,300.00000	4,300.00	8,000.00000	8,000.00	5,845.00000	5,845.00
ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE							
2660 851505	1.000	4,500.00000	4,500.00	6,500.00000	6,500.00	5,885.00000	5,885.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 45' POLE							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2670 905001	6,661.000 SILT FENCE LF	2.75000	18,317.75	4.50000	29,974.50	2.60000	17,318.60
2680 905002	377.000 REINFORCED SILT FENCE LF	5.00000	1,885.00	11.00000	4,147.00	4.50000	1,696.50
2690 905004	47.000 INLET SEDIMENT CONTROL, DRAINAGE INLET EACH	275.00000	12,925.00	300.00000	14,100.00	140.00000	6,580.00
2700 905005	174.000 INLET SEDIMENT CONTROL, CURB INLET EACH	190.00000	33,060.00	115.00000	20,010.00	140.00000	24,360.00
2710 907017	622.000 COMPOST FILTER LOGS LF	10.00000	6,220.00	13.00000	8,086.00	3.50000	2,177.00
2720 908004	59,748.000 TOPSOIL, 6" DEPTH SY	7.50000	448,110.00	9.00000	537,732.00	4.85000	289,777.80
2730 908010	72,588.000 TOPSOILING, 6" DEPTH SY	4.00000	290,352.00	3.50000	254,058.00	1.50000	108,882.00
2740 908014	132,336.000 PERMANENT GRASS SEEDING, DRY GROUND SY	0.75000	99,252.00	1.00000	132,336.00	1.10000	145,569.60



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2750 908015	12,122.000 PERMANENT GRASS SEEDING, STORMWATER SY	1.00000	12,122.00	1.00000	12,122.00	1.50000	18,183.00
2760 908017	433,674.000 TEMPORARY GRASS SEEDING SY	0.50000	216,837.00	0.36000	156,122.64	0.50000	216,837.00
2770 908019	100.000 PERMANENT GRASS SEEDING, STREAMBANK SY	1.00000	100.00	5.00000	500.00	15.00000	1,500.00
2780 908020	16,978.000 EROSION CONTROL BLANKET MULCH SY	3.25000	55,178.50	3.50000	59,423.00	3.00000	50,934.00
2790 908023	3,180.000 STABILIZED CONSTRUCTION ENTRANCE SY	20.00000	63,600.00	15.00000	47,700.00	20.00000	63,600.00
2800 908024	942.000 STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING TON	55.00000	51,810.00	50.00000	47,100.00	40.00000	37,680.00
2810 908026	132,336.000 EROSION CONTROL MULCH SY	0.55000	72,784.80	0.25000	33,084.00	0.45000	59,551.20



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b>	0001 Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2820	909005 (1) STREAM DIVERSION LS	20,000.00000	20,000.00	50,000.00000	50,000.00	40,000.00000	40,000.00
2830	910006 2.000 OUTLET STRUCTURE EACH	15,000.00000	30,000.00	10,000.00000	20,000.00	10,000.00000	20,000.00
2840	910008 37,747.000 STORMWATER MANAGEMENT POND CY	15.00000	566,205.00	8.50000	320,849.50	11.00000	415,217.00
<b>Section Totals:</b>		\$43,692,710.80		\$33,998,780.06		\$34,625,438.90	
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>		\$43,692,710.80		\$33,998,780.06		\$34,625,438.90	
<b>Contract Item Totals</b>		<b>\$43,692,710.80</b>		<b>\$33,998,780.06</b>		<b>\$34,625,438.90</b>	
<b>Contract Time Totals</b>		<b>\$0.00</b>					
<b>Contract Life Cycle Costs Totals</b>		<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>	
<b>Contract Grand Totals</b>		<b>\$43,692,710.80</b>		<b>\$33,998,780.06</b>		<b>34,625,438.90</b>	

( ) indicates item is bid as Lump Sum



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0010 201000	(1)		160,000.00000	160,000.00	109,903.18000	109,903.18	159,702.47000	159,702.47
	CLEARING AND GRUBBING	LS						
0020 202000	58,258.000		19.20000	1,118,553.60	15.50000	902,999.00	13.00000	757,354.00
	EXCAVATION AND EMBANKMENT	CY						
0030 202003	5,826.000		19.20000	111,859.20	17.00000	99,042.00	13.50000	78,651.00
	UNDERCUT EXCAVATION	CY						
0040 202518	11.000		270.00000	2,970.00	425.00000	4,675.00	2,200.00000	24,200.00
	SETTLEMENT MONUMENT	EACH						
0050 203000	126.000		68.00000	8,568.00	83.25000	10,489.50	325.00000	40,950.00
	CHANNEL EXCAVATION	CY						
0060 204000	110.000		300.00000	33,000.00	155.00000	17,050.00	60.00000	6,600.00
	TEST HOLE	CY						
0070 207001	7,497.000		5.00000	37,485.00	1.00000	7,497.00	1.00000	7,497.00
	PIPE, CULVERT, AND STRUCTURE BACKFILLING	CY						
0080 207002	15,123.000		10.00000	151,230.00	1.00000	15,123.00	1.00000	15,123.00
	PIPE, CULVERT, AND STRUCTURE EXCAVATION	CY						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0090 207022	290.000 CY STRUCTURAL BACKFILL, BORROW TYPE B, PROVIDING ONLY	43.00000	12,470.00	30.25000	8,772.50	21.00000	6,090.00
0100 207023	5,727.000 CY STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY	15.40000	88,195.80	20.25000	115,971.75	24.00000	137,448.00
0110 208000	6.000 CY FLOWABLE FILL	650.00000	3,900.00	1,100.00000	6,600.00	625.00000	3,750.00
0120 209001	7,041.000 CY BORROW, TYPE A	19.80000	139,411.80	18.75000	132,018.75	27.50000	193,627.50
0130 209002	6,991.000 CY BORROW, TYPE B	43.50000	304,108.50	28.75000	200,991.25	19.00000	132,829.00
0140 209006	145,192.000 CY BORROW, TYPE F	17.75000	2,577,158.00	17.95000	2,606,196.40	14.75000	2,141,582.00
0150 211000	(1) LS REMOVAL OF STRUCTURES AND OBSTRUCTIONS	302,000.00000	302,000.00	191,500.00000	191,500.00	260,000.00000	260,000.00



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID Item Description		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Unit Price		Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0160	211001	13,827.000 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK SY	18.00000	248,886.00	18.25000	252,342.75	11.25000	155,553.75
0170	211002	655.000 REMOVAL OF GUARDRAIL AND FENCE LF	4.60000	3,013.00	20.50000	13,427.50	15.00000	9,825.00
0180	301001	17,043.000 GABC CY	83.00000	1,414,569.00	96.50000	1,644,649.50	80.00000	1,363,440.00
0190	301002	525.000 GABC, PATCHING CY	135.00000	70,875.00	113.50000	59,587.50	115.00000	60,375.00
0200	302002	1,218.000 DELAWARE NO. 3 STONE TON	55.00000	66,990.00	56.50000	68,817.00	45.00000	54,810.00
0210	302005	107.000 DELAWARE NO. 57 STONE TON	73.00000	7,811.00	222.50000	23,807.50	230.00000	24,610.00
0220	401005	536.000 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE) TON	128.32000	68,779.52	113.50000	60,836.00	132.00000	70,752.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0230 401014	24,614.000 SUPERPAVE TYPE B, PG 64-22 TON	94.71000	2,331,191.94	85.25000	2,098,343.50	90.00000	2,215,260.00
0240 401016	13,776.000 SUPERPAVE TYPE B, PG 76-22 TON	104.39000	1,438,076.64	101.00000	1,391,376.00	109.50000	1,508,472.00
0250 401029	294.000 SUPERPAVE TYPE C, PG 64-22, PATCHING TON	183.32000	53,896.08	164.00000	48,216.00	185.00000	54,390.00
0260 401030	1,673.000 SUPERPAVE TYPE B, PG 64-22, PATCHING TON	134.94000	225,754.62	107.00000	179,011.00	138.00000	230,874.00
0270 401037	92.100 SUPERPAVE TYPE B, PG 64-22, WEDGE TON	152.76000	14,069.20	121.50000	11,190.15	148.00000	13,630.80
0280 401046	10,772.000 SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE) TON	122.21000	1,316,446.12	103.00000	1,109,516.00	122.00000	1,314,184.00
0290 403000	420.000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE TON	210.00000	88,200.00	256.00000	107,520.00	150.00000	63,000.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0300 503001	220.000 PATCHING PCC PAVEMENT, 6' TO 15', TYPE A SY	430.00000	94,600.00	363.00000	79,860.00	320.00000	70,400.00
0310 503006	458.000 DOWEL BARS EACH	8.50000	3,893.00	34.25000	15,686.50	25.00000	11,450.00
0320 601000	1,436.000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER LF	6.92000	9,937.12	13.00000	18,668.00	9.00000	12,924.00
0330 601011	5,378.000 REINFORCED CONCRETE PIPE, 15", CLASS III LF	67.00000	360,326.00	61.00000	328,058.00	70.00000	376,460.00
0340 601012	2,162.000 REINFORCED CONCRETE PIPE, 18", CLASS III LF	73.00000	157,826.00	67.00000	144,854.00	75.00000	162,150.00
0350 601013	80.000 REINFORCED CONCRETE PIPE, 21", CLASS III LF	127.00000	10,160.00	87.00000	6,960.00	115.00000	9,200.00
0360 601014	1,405.000 REINFORCED CONCRETE PIPE, 24", CLASS III LF	96.00000	134,880.00	94.75000	133,123.75	110.00000	154,550.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0370	601016	178.000	115.00000	20,470.00	129.50000	23,051.00	145.00000	25,810.00
	REINFORCED CONCRETE PIPE, 30", CLASS III	LF						
0380	601018	568.000	178.00000	101,104.00	176.00000	99,968.00	200.00000	113,600.00
	REINFORCED CONCRETE PIPE, 36", CLASS III	LF						
0390	601019	165.000	222.00000	36,630.00	264.00000	43,560.00	255.00000	42,075.00
	REINFORCED CONCRETE PIPE, 42", CLASS III	LF						
0400	601031	81.000	70.00000	5,670.00	62.50000	5,062.50	72.00000	5,832.00
	REINFORCED CONCRETE PIPE, 12" CLASS IV	LF						
0410	601032	645.000	60.00000	38,700.00	63.50000	40,957.50	75.00000	48,375.00
	REINFORCED CONCRETE PIPE, 15", CLASS IV	LF						
0420	601100	393.000	130.00000	51,090.00	149.00000	58,557.00	120.00000	47,160.00
	REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS III	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0430 601107	145.000 LF	318.00000	46,110.00	333.00000	48,285.00	325.00000	47,125.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 34" X 53", CLASS III							
0440 601115	95.000 LF	114.00000	10,830.00	152.00000	14,440.00	135.00000	12,825.00
REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV							
0450 601140	2.000 EACH	1,140.00000	2,280.00	1,300.00000	2,600.00	1,325.00000	2,650.00
REINFORCED CONCRETE FLARED END SECTION, 12"							
0460 601141	7.000 EACH	1,250.00000	8,750.00	1,400.00000	9,800.00	1,225.00000	8,575.00
REINFORCED CONCRETE FLARED END SECTION, 15"							
0470 601142	4.000 EACH	1,465.00000	5,860.00	1,600.00000	6,400.00	1,450.00000	5,800.00
REINFORCED CONCRETE FLARED END SECTION, 18"							
0480 601144	7.000 EACH	1,660.00000	11,620.00	2,400.00000	16,800.00	3,750.00000	26,250.00
REINFORCED CONCRETE FLARED END SECTION, 24"							



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0490	601170	2.000	2,650.00000	5,300.00	3,100.00000	6,200.00	3,300.00000	6,600.00
	REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	EACH						
0500	601177	1.000	5,955.00000	5,955.00	5,200.00000	5,200.00	8,350.00000	8,350.00
	REINFORCED CONCRETE FLARED END SECTION, 34"X53"	EACH						
0510	601221	12.000	76.00000	912.00	185.00000	2,220.00	150.00000	1,800.00
	CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"	LF						
0520	601242	1.000	788.00000	788.00	1,000.00000	1,000.00	610.00000	610.00
	CORRUGATED POLYETHYLENE FLARED END SECTION, 18"	EACH						
0530	601505	1.000	540.00000	540.00	500.00000	500.00	11,000.00000	11,000.00
	DRAINAGE SAFETY END STRUCTURE	EACH						
0540	602003	61.000	3,600.00000	219,600.00	4,400.00000	268,400.00	4,500.00000	274,500.00
	DRAINAGE INLET, 34" X 24"	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0550 602004	43.000	4,785.00000	205,755.00	5,950.00000	255,850.00	6,000.00000	258,000.00
	DRAINAGE INLET, 48" X 30"		EACH				
0560 602005	12.000	5,360.00000	64,320.00	6,200.00000	74,400.00	6,250.00000	75,000.00
	DRAINAGE INLET, 48" X 48"		EACH				
0570 602007	6.000	6,995.00000	41,970.00	8,200.00000	49,200.00	9,000.00000	54,000.00
	DRAINAGE INLET, 66" X 48"		EACH				
0580 602008	4.000	8,200.00000	32,800.00	9,050.00000	36,200.00	10,000.00000	40,000.00
	DRAINAGE INLET, 66" X 66"		EACH				
0590 602009	1.000	6,280.00000	6,280.00	7,500.00000	7,500.00	8,000.00000	8,000.00
	DRAINAGE INLET, 72" X 24"		EACH				
0600 602011	2.000	11,195.00000	22,390.00	10,650.00000	21,300.00	12,000.00000	24,000.00
	DRAINAGE INLET, 72" X 72"		EACH				
0610 602031	2.000	6,270.00000	12,540.00	8,050.00000	16,100.00	6,800.00000	13,600.00
	MANHOLE, 48" X 48"		EACH				
0620 602036	4.000	8,990.00000	35,960.00	16,000.00000	64,000.00	13,500.00000	54,000.00
	MANHOLE, SPECIAL		EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0630	602100	8.000	550.00000	4,400.00	300.00000	2,400.00	450.00000	3,600.00
	DRAINAGE INLET GRATE(S)	EACH						
0640	602101	8.000	550.00000	4,400.00	300.00000	2,400.00	450.00000	3,600.00
	DRAINAGE INLET FRAME(S)	EACH						
0650	602130	15.000	1,950.00000	29,250.00	800.00000	12,000.00	2,200.00000	33,000.00
	ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH						
0660	602505	5.000	940.00000	4,700.00	840.00000	4,200.00	1,850.00000	9,250.00
	PERSONNEL SAFETY GRATE	EACH						
0670	602512	1.000	17,200.00000	17,200.00	11,000.00000	11,000.00	18,000.00000	18,000.00
	HEADWALL	EACH						
0680	604001	(1)	117,000.00000	117,000.00	81,060.00000	81,060.00	75,000.00000	75,000.00
	PROTECTIVE SHIELD	LS						
0690	604005	5,410.000	6.50000	35,165.00	13.25000	71,682.50	12.00000	64,920.00
	FORM LINERS	SF						
0700	605024	7,465.000	64.00000	477,760.00	59.00000	440,435.00	60.00000	447,900.00
	PROVIDE STEEL H PILES, HP 14" X 73"	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0710	605074	723.000	60.00000	43,380.00	61.00000	44,103.00	60.00000	43,380.00
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF						
0720	605124	7,465.000	58.00000	432,970.00	21.50000	160,497.50	37.50000	279,937.50
	INSTALL STEEL H PILES, HP 14" X 73"	LF						
0730	605174	723.000	63.00000	45,549.00	30.25000	21,870.75	82.50000	59,647.50
	INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF						
0740	605200	30.000	2,605.00000	78,150.00	2,179.00000	65,370.00	1,125.00000	33,750.00
	PILE RESTRIKE	EACH						
0750	605201	7.000	1,380.00000	9,660.00	1,463.00000	10,241.00	3,500.00000	24,500.00
	DYNAMIC PILE TESTING BY CONTRACTOR FOR TEST PILE INITIAL DRIVE	EACH						
0760	605202	30.000	700.00000	21,000.00	1,463.00000	43,890.00	325.00000	9,750.00
	DYNAMIC PILE TESTING BY CONTRACTOR FOR RE-STRIKE OR PRODUCTION PILE	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0770 606004	66.000		2,000.00000	132,000.00	2,282.00000	150,612.00	1,200.00000	79,200.00
	DRILLED SHAFT IN SOIL, 60"	LF						
0780 607001	(1)		2,880,000.00000	2,880,000.00	2,688,000.00000	2,688,000.00	3,560,000.00000	3,560,000.00
	MECHANICALLY STABILIZED EARTH WALLS	LS						
0790 610000	43.000		2,527.00000	108,661.00	2,857.00000	122,851.00	2,700.00000	116,100.00
	PCC MASONRY, CLASS A	CY						
0800 610001	104.000		922.00000	95,888.00	723.50000	75,244.00	910.00000	94,640.00
	PCC MASONRY, ABUTMENT FOOTING, CLASS A	CY						
0810 610002	59.000		2,468.00000	145,612.00	1,702.00000	100,418.00	1,725.00000	101,775.00
	PCC MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	CY						
0820 610004	163.000		1,998.00000	325,674.00	1,806.00000	294,378.00	1,150.00000	187,450.00
	PCC MASONRY, PIER ABOVE FOOTING, CLASS A	CY						
0830 610008	174.000		1,496.00000	260,304.00	1,540.00000	267,960.00	1,400.00000	243,600.00
	PCC MASONRY, PARAPET, CLASS A	CY						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0840 610009	35.000 CY PCC MASONRY, CLASS B	575.00000	20,125.00	1,280.00000	44,800.00	520.00000	18,200.00
0850 610012	189.000 CY PCC MASONRY, PIER FOOTING, CLASS B	502.00000	94,878.00	384.50000	72,670.50	495.00000	93,555.00
0860 610017	704.000 CY PCC MASONRY, SUPERSTRUCTURE, CLASS D	841.00000	592,064.00	1,158.00000	815,232.00	915.00000	644,160.00
0870 610018	330.000 CY PCC MASONRY, APPROACH SLAB, CLASS D	745.00000	245,850.00	609.50000	201,135.00	765.00000	252,450.00
0880 611001	423,400.000 LB BAR REINFORCEMENT, EPOXY COATED	1.80000	762,120.00	1.90000	804,460.00	1.65000	698,610.00
0890 611010	440.000 LB EPOXY COATED WELDED WIRE FABRIC REINFORCEMENT	1.10000	484.00	14.00000	6,160.00	2.55000	1,122.00
0900 613001	11,760.000 SF SILICONE-BASED ACRYLIC CONCRETE SEALER	1.50000	17,640.00	2.05000	24,108.00	1.50000	17,640.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>
0910	613002	24,320.000	0.01000	243.20	2.05000	49,856.00	3.50000	85,120.00
	SILANE-BASED CONCRETE SEALER	SF						
0920	613003	23,990.000	0.01000	239.90	2.00000	47,980.00	4.00000	95,960.00
	HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	SF						
0930	613006	32,170.000	4.00000	128,680.00	4.05000	130,288.50	4.00000	128,680.00
	AESTHETIC STAINING	SF						
0940	615001	(1)	2,655,000.00000	2,655,000.00	2,863,700.00000	2,863,700.00	3,420,000.00000	3,420,000.00
	STEEL STRUCTURES	LS						
0950	615519	1.000	4,400.00000	4,400.00	3,668.00000	3,668.00	15,000.00000	15,000.00
	RELOCATING BUS STOP SHELTER	EACH						
0960	617000	(1)	196,865.00000	196,865.00	202,700.00000	202,700.00	250,000.00000	250,000.00
	STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER	LS						
0970	623002	27.000	7,377.00000	199,179.00	6,065.00000	163,755.00	6,250.00000	168,750.00
	DISC BEARINGS	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0980 624000	184.000	775.00000	142,600.00	627.50000	115,460.00	650.00000	119,600.00
	PREFABRICATED EXPANSION JOINT SYSTEM, 3" LF						
0990 626504	41.000	300.00000	12,300.00	495.00000	20,295.00	245.00000	10,045.00
	ALUMINUM HANDRAIL LF						
1000 628040	2.000	2,540.00000	5,080.00	1,792.00000	3,584.00	1,000.00000	2,000.00
	SHALLOW SPALL REPAIR CF						
1010 628041	6.000	957.00000	5,742.00	1,676.00000	10,056.00	750.00000	4,500.00
	DEEP SPALL REPAIR CF						
1020 628070	106.000	40.00000	4,240.00	83.50000	8,851.00	150.00000	15,900.00
	DRILLING HOLES AND INSTALLING DOWELS EACH						
1030 701011	114.000	49.00000	5,586.00	32.50000	3,705.00	32.12000	3,661.68
	PCC CURB, TYPE 1-4 LF						
1040 701012	5.000	75.00000	375.00	110.00000	550.00	110.01000	550.05
	PCC CURB, TYPE 1-6 LF						
1050 701014	4,441.000	28.83000	128,034.03	32.50000	144,332.50	33.70000	149,661.70
	PCC CURB, TYPE 2 LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1060	701016	14,078.000	28.25000	397,703.50	28.50000	401,223.00	29.48000	415,019.44
	I.PCC CURB AND GUTTER, TYPE 1-4	LF						
1070	701017	109.000	49.00000	5,341.00	37.00000	4,033.00	36.33000	3,959.97
	I.PCC CURB AND GUTTER, TYPE 1-6	LF						
1080	701032	19.000	575.00000	10,925.00	2,050.00000	38,950.00	1,105.26000	20,999.94
	CURB OPENING, 4' OPENING	EACH						
1090	701034	719.000	39.00000	28,041.00	34.50000	24,805.50	29.48000	21,196.12
	PCC CURB, LAYDOWN	LF						
1100	701500	35.000	59.00000	2,065.00	61.00000	2,135.00	57.38000	2,008.30
	PCC CURB, TYPE 1, MODIFIED	LF						
1110	701507	245.000	260.00000	63,700.00	201.00000	49,245.00	188.96000	46,295.20
	CURB RETAINING WALL	LF						
1120	701510	8.000	4,995.00000	39,960.00	4,050.00000	32,400.00	3,157.89000	25,263.12
	CURB/SIDEWALK OPENING	EACH						
1130	702000	11,954.000	16.65000	199,034.10	26.50000	316,781.00	21.05000	251,631.70
	TRIANGULAR CHANNELIZING ISLANDS	SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Unit Price		Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1140	705001	36,130.000	7.35000	265,555.50	9.00000	325,170.00	8.42000	304,214.60
	PCC SIDEWALK, 4"	SF						
1150	705002	4,782.000	8.50000	40,647.00	10.50000	50,211.00	9.74000	46,576.68
	PCC SIDEWALK, 6"	SF						
1160	705005	391.000	10.25000	4,007.75	13.50000	5,278.50	11.05000	4,320.55
	PCC SIDEWALK, 8"	SF						
1170	705008	1,949.000	16.35000	31,866.15	23.50000	45,801.50	19.47000	37,947.03
	PEDESTRIAN CONNECTION, TYPE 1	SF						
1180	705009	1,079.000	16.35000	17,641.65	27.00000	29,133.00	19.47000	21,008.13
	PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF						
1190	705012	45.000	50.00000	2,250.00	41.00000	1,845.00	42.11000	1,894.95
	DIRECTIONAL TACTILE SURFACE INDICATORS	SF						
1200	705013	998.000	50.00000	49,900.00	36.00000	35,928.00	36.84000	36,766.32
	TRUNCATED DOME DETECTABLE WARNING SURFACE	SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Unit Price		Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1210	705511	4.000	1,305.00000	5,220.00	800.00000	3,200.00	1,052.63000	4,210.52
	BIKE RACKS	EACH						
1220	705528	12.000	4,000.00000	48,000.00	315.00000	3,780.00	1,578.95000	18,947.40
	TEMPORARY PEDESTRIAN CONNECTION	EACH						
1230	706000	33.000	627.00000	20,691.00	344.00000	11,352.00	478.12000	15,777.96
	MONUMENT	EACH						
1240	706002	29.000	48.00000	1,392.00	142.00000	4,118.00	204.85000	5,940.65
	RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH						
1250	707001	847.000	118.00000	99,946.00	139.00000	117,733.00	95.00000	80,465.00
	RIPRAP, R-4	SY						
1260	707002	90.000	131.00000	11,790.00	79.00000	7,110.00	155.00000	13,950.00
	RIPRAP, R-5	SY						
1270	707021	67.000	162.00000	10,854.00	276.50000	18,525.50	300.00000	20,100.00
	CHANNEL BED FILL	CY						
1280	707508	600.000	22.00000	13,200.00	4.00000	2,400.00	20.00000	12,000.00
	CELLULAR CONFINMENT SHOULDER PROTECTION	SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** CT201412701 **Counties:** SUSSEX

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b>	0001 Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1290	708001 152.000 GEOTEXTILES, STABILIZATION SY	2.00000	304.00	7.30000	1,109.60	1.35000	205.20
1300	708002 152.000 GEOTEXTILES, SEPARATION SY	2.00000	304.00	7.30000	1,109.60	1.35000	205.20
1310	708003 929.000 GEOTEXTILES, RIPRAP SY	2.00000	1,858.00	20.00000	18,580.00	1.35000	1,254.15
1320	709001 11,584.000 PERFORATED PIPE UNDERDRAINS, 6" LF	19.30000	223,571.20	21.00000	243,264.00	23.50000	272,224.00
1330	709011 611.000 UNDERDRAIN OUTLET PIPE, 6" LF	66.00000	40,326.00	22.00000	13,442.00	19.50000	11,914.50
1340	709017 11.000 UNDERDRAIN OUTLET EACH	523.00000	5,753.00	800.00000	8,800.00	525.00000	5,775.00
1350	709502 181.000 TRENCH DRAIN, 8" WIDE LF	222.00000	40,182.00	381.00000	68,961.00	385.00000	69,685.00
1360	710001 6.000 ADJUST WATER SERVICES EACH	1,960.00000	11,760.00	2,200.00000	13,200.00	1,500.00000	9,000.00



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1370 710002	14.000	91.00000	1,274.00	970.00000	13,580.00	1,625.00000	22,750.00
ADJUST WATER VALVE BOXES	EACH						
1380 710041	10.000	3,145.00000	31,450.00	8,400.00000	84,000.00	3,100.00000	31,000.00
RELOCATING FIRE HYDRANT	EACH						
1390 710437	5.000	1,747.00000	8,735.00	3,500.00000	17,500.00	2,700.00000	13,500.00
FIRE HYDRANT REMOVAL	EACH						
1400 710491	13.000	136.00000	1,768.00	1,750.00000	22,750.00	2,400.00000	31,200.00
RELOCATING WATER METER	EACH						
1410 710500	(1)	370,000.00000	370,000.00	480,901.75000	480,901.75	650,000.00000	650,000.00
INSTALLATION OF WATERMAIN AND ACCESSORIES	LS						
1420 711002	(1)	494,000.00000	494,000.00	518,600.00000	518,600.00	450,000.00000	450,000.00
SANITARY SEWER SYSTEM	LS						
1430 711500	18.000	935.00000	16,830.00	1,000.00000	18,000.00	3,300.00000	59,400.00
ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: CT201412701 Counties: SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1440	711502	2.000	470.00000	940.00	2,150.00000	4,300.00	5,300.00000	10,600.00
	ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS	EACH						
1450	720021	3,441.000	35.00000	120,435.00	36.00000	123,876.00	36.84000	126,766.44
	GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	LF						
1460	720023	1,332.000	49.25000	65,601.00	50.75000	67,599.00	51.84000	69,050.88
	GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	LF						
1470	721001	7.000	3,800.00000	26,600.00	3,912.00000	27,384.00	4,000.00000	28,000.00
	GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	EACH						
1480	721004	1.000	13,705.00000	13,705.00	14,110.00000	14,110.00	14,400.00000	14,400.00
	GUARDRAIL END TREATMENT, TYPE 3-31	EACH						
1490	721006	4.000	3,675.00000	14,700.00	3,783.00000	15,132.00	3,850.00000	15,400.00
	END ANCHORAGE 31	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** CT201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1500	721012	4.000	4,475.00000	17,900.00	4,607.00000	18,428.00	4,700.00000	18,800.00
	GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 3-31	EACH						
1510	721515	141.000	33.50000	4,723.50	34.50000	4,864.50	35.35000	4,984.35
	GUARDRAIL POST CAP	EACH						
1520	722001	3,115.000	54.15000	168,677.25	55.75000	173,661.25	57.00000	177,555.00
	HIGH TENSION CABLE BARRIER	LF						
1530	722002	4.000	10,935.00000	43,740.00	11,260.00000	45,040.00	11,500.00000	46,000.00
	HIGH TENSION CABLE BARRIER END TERMINAL	EACH						
1540	727007	927.000	99.69000	92,412.63	104.00000	96,408.00	130.00000	120,510.00
	BRIDGE SAFETY FENCE, TYPE 1	LF						
1550	727008	308.000	161.73000	49,812.84	168.00000	51,744.00	190.00000	58,520.00
	BRIDGE SAFETY FENCE, TYPE 2	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1560	760002	11,726.000	0.43000	5,042.18	1.50000	17,589.00	0.58000	6,801.08
BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT		LF						
1570	760010	68,477.000	1.17000	80,118.09	0.90000	61,629.30	0.75000	51,357.75
PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT		SYIN						
1580	760504	3,144.000	73.87000	232,247.28	80.00000	251,520.00	90.00000	282,960.00
HIGH FRICTION SURFACE TREATMENT		GAL						
1590	762000	3,629.000	2.92000	10,596.68	3.50000	12,701.50	1.70000	6,169.30
SAW CUTTING, BITUMINOUS CONCRETE		LF						
1600	762001	17,947.000	4.30000	77,172.10	4.30000	77,172.10	3.50000	62,814.50
SAW CUTTING, CONCRETE, FULL DEPTH		LF						
1610	763000	(1)	1,780,000.00000	1,780,000.00	1,810,000.00000	1,810,000.00	1,850,000.00000	1,850,000.00
INITIAL EXPENSE/DE-MOBILIZATION		LS						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description			(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1620 763001	(1)		20,000.00000	20,000.00	20,580.00000	20,580.00	10,000.00000	10,000.00
	BASELINE SCHEDULE TYPE 1	LS						
1630 763002	36.000		200.00000	7,200.00	1,205.00000	43,380.00	700.00000	25,200.00
	MONTHLY UPDATE SCHEDULE TYPE 1	EAMO						
1640 763501	(1)		286,000.00000	286,000.00	410,600.00000	410,600.00	300,000.00000	300,000.00
	CONSTRUCTION ENGINEERING	LS						
1650 763503	5,250.000		0.80000	4,200.00	0.80000	4,200.00	0.80000	4,200.00
	TRAINEE	HOUR						
1660 763597	500.000		76.00000	38,000.00	119.50000	59,750.00	70.00000	35,000.00
	UTILITY CONSTRUCTION ENGINEERING	HOUR						
1670 763598	36.000		2,285.00000	82,260.00	4,388.00000	157,968.00	4,500.00000	162,000.00
	FIELD OFFICE, SPECIAL I	EAMO						
1680 801000	(1)		551,600.00000	551,600.00	575,300.00000	575,300.00	920,000.00000	920,000.00
	MAINTENANCE OF TRAFFIC	LS						
1690 802003	460.000		25.00000	11,500.00	16.50000	7,590.00	16.75000	7,705.00
	ARROW PANELS TYPE C	EADY						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1700 803001	695.000 EADY PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	55.00000	38,225.00	51.50000	35,792.50	49.25000	34,228.75
1710 804001	660.000 EADY PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	60.00000	39,600.00	50.00000	33,000.00	38.31000	25,284.60
1720 805001	268,595.000 EADY PLASTIC TRAFFIC CONTROL DRUMS	0.01000	2,685.95	0.30000	80,578.50	0.25000	67,148.75
1730 806500	850.000 HOUR TRAFFIC OFFICERS	180.00000	153,000.00	180.00000	153,000.00	180.00000	153,000.00
1740 807020	9,021.000 LF PROVIDE AND PLACE TEMPORARY PCC SAFETY BARRIER	1.00000	9,021.00	41.50000	374,371.50	65.79000	593,491.59
1750 807021	8,473.000 LF RELOCATE TEMPORARY PCC SAFETY BARRIER	10.85000	91,932.05	11.25000	95,321.25	11.42000	96,761.66



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description	Alt Set / Alt Member		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1760	807022	10,105.000	23.25000	234,941.25	24.00000	242,520.00	1.00000	10,105.00
REMOVE TEMPORARY PCC SAFETY BARRIER		LF						
1770	807023	1,022.000	5.85000	5,978.70	6.00000	6,132.00	1.00000	1,022.00
INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN BITUMINOUS PAVEMENT		LF						
1780	807024	13,323.000	5.40000	71,944.20	5.60000	74,608.80	1.00000	13,323.00
INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN CONCRETE		LF						
1790	807025	1,022.000	2.90000	2,963.80	3.00000	3,066.00	8.00000	8,176.00
REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM BITUMINOUS PAVEMENT		LF						
1800	807026	5,210.000	2.75000	14,327.50	2.80000	14,588.00	7.50000	39,075.00
REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM CONCRETE		LF						
1810	808002	880.000	75.82000	66,721.60	206.00000	181,280.00	125.00000	110,000.00
PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II		EADY						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: CT201412701

Counties: SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1820	809001	12.000	1,150.00000	13,800.00	1,184.00000	14,208.00	1,250.00000	15,000.00
	INSTALL TEMPORARY IMPACT ATTENUATOR	EACH						
1830	809005	12.000	4,350.00000	52,200.00	4,478.00000	53,736.00	4,550.00000	54,600.00
	PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	EACH						
1840	809006	10.000	1,385.00000	13,850.00	1,426.00000	14,260.00	1,450.00000	14,500.00
	RELOCATE TEMPORARY IMPACT ATTENUATOR	EACH						
1850	809007	18.000	185.00000	3,330.00	190.50000	3,429.00	195.00000	3,510.00
	PROVIDE SAND CRASH CUSHION ARRAY	EACH						
1860	809008	18.000	118.00000	2,124.00	121.50000	2,187.00	125.00000	2,250.00
	INSTALL SAND CRASH CUSHION ARRAY	EACH						
1870	809010	36.000	345.48000	12,437.28	355.50000	12,798.00	360.00000	12,960.00
	REPLACE SAND CRASH CUSHION ARRAY	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Unit Price		Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1880	810001	94,600.000	1.95000	184,470.00	1.80000	170,280.00	2.40000	227,040.00
TEMPORARY WARNING SIGNS AND PLAQUES		EADY						
1890	811003	4,270.000	56.22000	240,059.40	73.75000	314,912.50	77.00000	328,790.00
FLAGGER, SUSSEX COUNTY		HOUR						
1900	811015	855.000	84.33000	72,102.15	109.00000	93,195.00	77.00000	65,835.00
FLAGGER, SUSSEX COUNTY, OVERTIME		HOUR						
1910	813001	236,700.000	0.25000	59,175.00	0.40000	94,680.00	0.21000	49,707.00
TEMPORARY BARRICADES, TYPE III		LFDY						
1920	813500	300,000.000	0.39000	117,000.00	1.40000	420,000.00	0.21000	63,000.00
PEDESTRIAN CHANNELIZING BARRICADE SYSTEM		LFDY						
1930	813503	300.000	24.35000	7,305.00	21.00000	6,300.00	38.00000	11,400.00
TEMPORARY PEDESTRIAN PATHWAY		SY						
1940	817002	10,604.000	4.94000	52,383.76	5.10000	54,080.40	5.20000	55,140.80
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC		SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1950	817003	119,373.000	0.34000	40,586.82	0.40000	47,749.20	0.36000	42,974.28
		LF						
		TEMPORARY MARKINGS, PAINT, 4"						
1960	817004	11,849.000	0.50000	5,924.50	0.50000	5,924.50	0.53000	6,279.97
		SF						
		TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND						
1970	817015	25.000	380.00000	9,500.00	391.00000	9,775.00	400.00000	10,000.00
		EACH						
		PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL						
1980	817027	1,065.000	31.70000	33,760.50	32.75000	34,878.75	33.30000	35,464.50
		EACH						
		RAISED/RECESSED PAVEMENT MARKER						
1990	817029	260.000	21.44000	5,574.40	32.25000	8,385.00	52.65000	13,689.00
		EACH						
		REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS						
2000	817030	260.000	21.44000	5,574.40	32.25000	8,385.00	52.65000	13,689.00
		EACH						
		REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2010	817031	27,689.200	1.55000	42,918.26	1.60000	44,302.72	1.65000	45,687.18
REMOVAL OF PAVEMENT STRIPING		SF						
2020	817038	139.000	2.47000	343.33	2.50000	347.50	2.60000	361.40
PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"		LF						
2030	817042	163,267.000	0.61000	99,592.87	0.60000	97,960.20	0.65000	106,123.55
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"		LF						
2040	817043	5,129.000	1.22000	6,257.38	1.30000	6,667.70	1.30000	6,667.70
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"		LF						
2050	818001	1,184.000	15.50000	18,352.00	16.00000	18,944.00	12.65000	14,977.60
SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING		SF						





**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Unit Price		Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2110	819019	924.000	2.25000	2,079.00	2.30000	2,125.20	12.65000	11,688.60
	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	SF						
2120	819023	13.000	296.75000	3,857.75	305.50000	3,971.50	95.00000	1,235.00
	GALVANIZED TELESCOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE	EACH						
2130	819512	7.000	83.00000	581.00	85.50000	598.50	53.00000	371.00
	SIGN POST REFLECTIVE PANEL	EACH						
2140	820001	22.000	1,625.00000	35,750.00	1,673.00000	36,806.00	3,775.00000	83,050.00
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6	EACH						
2150	820002	1.000	1,850.00000	1,850.00	1,905.00000	1,905.00	4,200.00000	4,200.00
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8	EACH						
2160	820008	355.000	71.95000	25,542.25	74.00000	26,270.00	59.00000	20,945.00
	SUPPLY OF BREAKAWAY I- BEAM SIGN POSTS, W-6	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2170	820009	15.000	137.75000	2,066.25	142.00000	2,130.00	100.00000	1,500.00
	SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	LF						
2180	820014	23.000	660.25000	15,185.75	679.50000	15,628.50	87.25000	2,006.75
	SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	EACH						
2190	820015	23.000	163.50000	3,760.50	168.50000	3,875.50	87.25000	2,006.75
	SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING	EACH						
2200	820016	23.000	660.25000	15,185.75	679.50000	15,628.50	1,575.00000	36,225.00
	SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM	EACH						
2210	820017	23.000	482.75000	11,103.25	497.00000	11,431.00	1,125.00000	25,875.00
	INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	EACH						
2220	820019	673.000	9.50000	6,393.50	9.80000	6,595.40	15.80000	10,633.40
	INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	SF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description	Alt Set / Alt Member		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2230	822002	468.000	5.00000	2,340.00	5.20000	2,433.60	12.65000	5,920.20
INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE		SF						
2240	822004	90.000	194.75000	17,527.50	200.50000	18,045.00	1.05000	94.50
SUPPLY OF OVERHEAD I- BEAM, W-6		LF						
2250	822005	8.000	484.75000	3,878.00	499.00000	3,992.00	1,050.00000	8,400.00
INSTALLATION OF OVERHEAD I-BEAM		EACH						
2260	824002	80.000	115.00000	9,200.00	103.00000	8,240.00	105.26000	8,420.80
POST MOUNTED DELINEATORS		EACH						
2270	830001	66.000	1,500.00000	99,000.00	1,297.00000	85,602.00	1,575.00000	103,950.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE		EACH						
2280	830002	54.000	2,000.00000	108,000.00	1,441.00000	77,814.00	2,100.00000	113,400.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE		EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2290	830004	1.000	3,000.00000	3,000.00	2,471.00000	2,471.00	3,150.00000	3,150.00
	CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE							
2300	830008	11.000	350.00000	3,850.00	370.50000	4,075.50	365.00000	4,015.00
	ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL							
2310	830010	47.000	350.00000	16,450.00	257.50000	12,102.50	365.00000	17,155.00
	REMOVAL OF EXISTING JUNCTION WELL							
2320	831002	4,270.000	25.00000	106,750.00	35.00000	149,450.00	25.25000	107,817.50
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)							
2330	831003	100.000	120.00000	12,000.00	95.75000	9,575.00	120.00000	12,000.00
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)							
2340	831004	17,135.000	11.25000	192,768.75	16.75000	287,011.25	12.00000	205,620.00
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2350	831006	770.000	25.00000	19,250.00	23.75000	18,287.50	26.25000	20,212.50
	PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	LF						
2360	831009	80.000	28.00000	2,240.00	25.75000	2,060.00	29.50000	2,360.00
	PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	LF						
2370	832003	1,455.000	10.00000	14,550.00	7.00000	10,185.00	10.50000	15,277.50
	PROVIDE AND INSTALL 1- CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2	LF						
2380	832007	35,415.000	4.00000	141,660.00	4.10000	145,201.50	4.20000	148,743.00
	PROVIDE AND INSTALL 1- CONDUCTOR #4 AWG STRANDED COPPER, TYPE USE-2	LF						
2390	832009	265.000	2.00000	530.00	2.60000	689.00	2.10000	556.50
	PROVIDE AND INSTALL 1- CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>	<b>Cat Alt Member:</b>	<b>LCC:</b>		
2400	832010	7,130.000	2.00000	14,260.00	1.40000	9,982.00	2.10000	14,973.00
	PROVIDE AND INSTALL 1-CONDUCTOR #10 STRNDED COPPER, TYPE USE-2	LF						
2410	832015	720.000	10.00000	7,200.00	7.00000	5,040.00	10.50000	7,560.00
	PROVIDE AND INSTALL STRANDED COPPER GROUND WIRE, 1/#2/0 AWG	LF						
2420	832019	10,515.000	2.00000	21,030.00	3.00000	31,545.00	2.10000	22,081.50
	PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#6 AWG	LF						
2430	832020	135.000	2.00000	270.00	2.60000	351.00	2.10000	283.50
	PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#8 AWG	LF						
2440	832021	3,565.000	3.00000	10,695.00	1.40000	4,991.00	3.15000	11,229.75
	PROVIDE AND FURNISH AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#10 AWG	LF						



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2450 834001	1.000	300.00000	300.00	5,024.00000	5,024.00	315.00000	315.00
	POLE BASE, TYPE 3						
2460 834003	4.000	8,500.00000	34,000.00	5,954.00000	23,816.00	8,950.00000	35,800.00
	POLE BASE, TYPE 3B						
2470 834004	9.000	6,500.00000	58,500.00	7,185.00000	64,665.00	6,850.00000	61,650.00
	POLE BASE, TYPE 3C						
2480 834005	14.000	700.00000	9,800.00	813.50000	11,389.00	750.00000	10,500.00
	POLE BASE, TYPE 4A						
2490 834006	49.000	950.00000	46,550.00	1,012.00000	49,588.00	1,000.00000	49,000.00
	POLE BASE, TYPE 6						
2500 834007	147.000	100.00000	14,700.00	47.75000	7,019.25	105.00000	15,435.00
	POLE BASE EXTENSION						
2510 835002	1.000	1,800.00000	1,800.00	1,647.00000	1,647.00	1,900.00000	1,900.00
	CABINET BASE TYPE M						
2520 835003	6.000	1,800.00000	10,800.00	1,635.00000	9,810.00	1,900.00000	11,400.00
	CABINET BASE TYPE P						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
						<b>LCC:</b>	
2530	835500	2.000	2,600.00000	5,200.00	3,109.00000	6,218.00	2,750.00000
	PROVIDE AND INSTALL ADDITIONAL DISCONNECT SWITCH	EACH					5,500.00
2540	842502	2.000	3,800.00000	7,600.00	4,873.00000	9,746.00	4,000.00000
	PROVIDE AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (200 AMP)	EACH					8,000.00
2550	843001	(1)	10,000.00000	10,000.00	7,858.00000	7,858.00	10,500.00000
	ELECTRICAL TESTING	LS					10,500.00
2560	846001	3,620.000	15.00000	54,300.00	17.50000	63,350.00	15.75000
	PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF					57,015.00
2570	846002	150.000	25.00000	3,750.00	29.75000	4,462.50	26.25000
	PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF					3,937.50



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701

Counties: SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2580 847002	2.000 EACH	2,500.00000	5,000.00	499.50000	999.00	2,625.00000	5,250.00
INSTALL OR REMOVAL OF BASE OR PAD MOUNTED CABINET							
2590 847004	2.000 EACH	10,000.00000	20,000.00	10,190.00000	20,380.00	10,526.32000	21,052.64
LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP)							
2600 850521	30.000 EACH	500.00000	15,000.00	528.00000	15,840.00	525.00000	15,750.00
LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT							
2610 850522	23.000 EACH	575.00000	13,225.00	557.00000	12,811.00	600.00000	13,800.00
LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT							
2620 850527	2.000 EACH	950.00000	1,900.00	1,014.00000	2,028.00	1,000.00000	2,000.00
LED WALL PACK, 150 WATTS HPS EQUIVALENT							
2630 851001	29.000 EACH	4,500.00000	130,500.00	3,619.00000	104,951.00	4,750.00000	137,750.00
ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2640 851003	22.000 EACH	4,800.00000	105,600.00	4,144.00000	91,168.00	5,050.00000	111,100.00
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE						
2650 851006	1.000 EACH	7,250.00000	7,250.00	5,334.00000	5,334.00	7,625.00000	7,625.00
	ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE						
2660 851505	1.000 EACH	5,600.00000	5,600.00	5,369.00000	5,369.00	5,900.00000	5,900.00
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 45' POLE						
2670 905001	6,661.000 LF	4.58000	30,507.38	3.60000	23,979.60	3.75000	24,978.75
	SILT FENCE						
2680 905002	377.000 LF	6.39000	2,409.03	8.30000	3,129.10	8.75000	3,298.75
	REINFORCED SILT FENCE						
2690 905004	47.000 EACH	220.00000	10,340.00	350.00000	16,450.00	370.00000	17,390.00
	INLET SEDIMENT CONTROL, DRAINAGE INLET						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** 201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2700	905005	174.000	220.00000	38,280.00	334.50000	58,203.00	370.00000	64,380.00
	INLET SEDIMENT CONTROL, CURB INLET	EACH						
2710	907017	622.000	4.00000	2,488.00	12.25000	7,619.50	14.50000	9,019.00
	COMPOST FILTER LOGS	LF						
2720	908004	59,748.000	4.75000	283,803.00	7.20000	430,185.60	1.00000	59,748.00
	TOPSOIL, 6" DEPTH	SY						
2730	908010	72,588.000	3.75000	272,205.00	1.80000	130,658.40	2.65000	192,358.20
	TOPSOILING, 6" DEPTH	SY						
2740	908014	132,336.000	0.80000	105,868.80	0.70000	92,635.20	0.71000	93,958.56
	PERMANENT GRASS SEEDING, DRY GROUND	SY						
2750	908015	12,122.000	0.70000	8,485.40	0.70000	8,485.40	0.71000	8,606.62
	PERMANENT GRASS SEEDING, STORMWATER	SY						
2760	908017	433,674.000	0.01000	4,336.74	0.40000	173,469.60	0.37000	160,459.38
	TEMPORARY GRASS SEEDING	SY						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2770	908019	100.000	1.45000	145.00	1.50000	150.00	1.53000	153.00
	PERMANENT GRASS SEEDING, STREAMBANK	SY						
2780	908020	16,978.000	2.35000	39,898.30	2.40000	40,747.20	2.47000	41,935.66
	EROSION CONTROL BLANKET MULCH	SY						
2790	908023	3,180.000	0.01000	31.80	15.00000	47,700.00	8.50000	27,030.00
	STABILIZED CONSTRUCTION ENTRANCE	SY						
2800	908024	942.000	48.00000	45,216.00	55.50000	52,281.00	59.24000	55,804.08
	STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	TON						
2810	908026	132,336.000	0.50000	66,168.00	0.40000	52,934.40	0.40000	52,934.40
	EROSION CONTROL MULCH	SY						
2820	909005	(1)	30,000.00000	30,000.00	25,890.00000	25,890.00	15,000.00000	15,000.00
	STREAM DIVERSION	LS						
2830	910006	2.000	10,000.00000	20,000.00	20,180.00000	40,360.00	9,000.00000	18,000.00
	OUTLET STRUCTURE	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) KINSLEY CONSTRUCTION INC		(5) ALLAN MYERS MD INC	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2840 910008	37,747.000	8.00000	301,976.00	9.10000	343,497.70	5.00000	188,735.00
STORMWATER MANAGEMENT POND							
<b>Section Totals:</b>			\$35,774,622.22		\$37,053,190.00		\$37,357,555.00
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$35,774,622.22		\$37,053,190.00		\$37,357,555.00
<b>Contract Item Totals</b>			<b>\$35,774,622.22</b>		<b>\$37,053,190.00</b>		<b>\$37,357,555.00</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$35,774,622.22</b>		<b>\$37,053,190.00</b>		<b>37,357,555.00</b>

( ) indicates item is bid as Lump Sum



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0010	201000	(1)	19,238.66000	19,238.66		
	CLEARING AND GRUBBING	LS				
0020	202000	58,258.000	28.64000	1,668,509.12		
	EXCAVATION AND EMBANKMENT	CY				
0030	202003	5,826.000	20.42000	118,966.92		
	UNDERCUT EXCAVATION	CY				
0040	202518	11.000	597.62000	6,573.82		
	SETTLEMENT MONUMENT	EACH				
0050	203000	126.000	27.43000	3,456.18		
	CHANNEL EXCAVATION	CY				
0060	204000	110.000	416.32000	45,795.20		
	TEST HOLE	CY				
0070	207001	7,497.000	15.77000	118,227.69		
	PIPE, CULVERT, AND STRUCTURE BACKFILLING	CY				
0080	207002	15,123.000	18.13000	274,179.99		
	PIPE, CULVERT, AND STRUCTURE EXCAVATION	CY				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0090	207022	290.000	96.60000	28,014.00					
	STRUCTURAL BACKFILL, BORROW TYPE B, PROVIDING ONLY	CY							
0100	207023	5,727.000	46.41000	265,790.07					
	STRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY	CY							
0110	208000	6.000	1,197.19000	7,183.14					
	FLOWABLE FILL	CY							
0120	209001	7,041.000	30.96000	217,989.36					
	BORROW, TYPE A	CY							
0130	209002	6,991.000	46.67000	326,269.97					
	BORROW, TYPE B	CY							
0140	209006	145,192.000	23.47000	3,407,656.24					
	BORROW, TYPE F	CY							
0150	211000	(1)	10,678.08000	10,678.08					
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0160	211001	13,827.000	19.24000	266,031.48		
		REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK				
		SY				
0170	211002	655.000	4.72000	3,091.60		
		REMOVAL OF GUARDRAIL AND FENCE				
		LF				
0180	301001	17,043.000	88.36000	1,505,919.48		
		GABC				
		CY				
0190	301002	525.000	147.99000	77,694.75		
		GABC, PATCHING				
		CY				
0200	302002	1,218.000	92.20000	112,299.60		
		DELAWARE NO. 3 STONE				
		TON				
0210	302005	107.000	98.10000	10,496.70		
		DELAWARE NO. 57 STONE				
		TON				
0220	401005	536.000	252.95000	135,581.20		
		SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)				
		TON				
0230	401014	24,614.000	86.51000	2,129,357.14		
		SUPERPAVE TYPE B, PG 64-22				
		TON				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0240	401016	13,776.000	93.93000	1,293,979.68					
	SUPERPAVE TYPE B, PG 76-22	TON							
0250	401029	294.000	291.27000	85,633.38					
	SUPERPAVE TYPE C, PG 64-22, PATCHING	TON							
0260	401030	1,673.000	136.79000	228,849.67					
	SUPERPAVE TYPE B, PG 64-22, PATCHING	TON							
0270	401037	92.100	188.50000	17,360.85					
	SUPERPAVE TYPE B, PG 64-22, WEDGE	TON							
0280	401046	10,772.000	114.06000	1,228,654.32					
	SUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE)	TON							
0290	403000	420.000	188.50000	79,170.00					
	BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	TON							
0300	503001	220.000	506.62000	111,456.40					
	PATCHING PCC PAVEMENT, 6' TO 15', TYPE A	SY							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC					
Item Description								
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0310	503006	458.000	31.80000	14,564.40				
	DOWEL BARS	EACH						
0320	601000	1,436.000	6.66000	9,563.76				
	CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	LF						
0330	601011	5,378.000	88.02000	473,371.56				
	REINFORCED CONCRETE PIPE, 15", CLASS III	LF						
0340	601012	2,162.000	100.34000	216,935.08				
	REINFORCED CONCRETE PIPE, 18", CLASS III	LF						
0350	601013	80.000	135.32000	10,825.60				
	REINFORCED CONCRETE PIPE, 21", CLASS III	LF						
0360	601014	1,405.000	129.78000	182,340.90				
	REINFORCED CONCRETE PIPE, 24", CLASS III	LF						
0370	601016	178.000	222.82000	39,661.96				
	REINFORCED CONCRETE PIPE, 30", CLASS III	LF						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0380	601018	568.000	221.39000	125,749.52		
	REINFORCED CONCRETE PIPE, 36", CLASS III	LF				
0390	601019	165.000	312.39000	51,544.35		
	REINFORCED CONCRETE PIPE, 42", CLASS III	LF				
0400	601031	81.000	99.12000	8,028.72		
	REINFORCED CONCRETE PIPE, 12" CLASS IV	LF				
0410	601032	645.000	93.64000	60,397.80		
	REINFORCED CONCRETE PIPE, 15", CLASS IV	LF				
0420	601100	393.000	143.84000	56,529.12		
	REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS III	LF				
0430	601107	145.000	369.42000	53,565.90		
	REINFORCED CONCRETE ELLIPTICAL PIPE, 34" X 53", CLASS III	LF				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID Item Description Alt Set / Alt Member			(6) H&K GROUP, INC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0440	601115	95.000 REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV	245.67000	23,338.65				
0450	601140	2.000 REINFORCED CONCRETE FLARED END SECTION, 12"	1,563.68000	3,127.36				
0460	601141	7.000 REINFORCED CONCRETE FLARED END SECTION, 15"	1,670.28000	11,691.96				
0470	601142	4.000 REINFORCED CONCRETE FLARED END SECTION, 18"	1,882.46000	7,529.84				
0480	601144	7.000 REINFORCED CONCRETE FLARED END SECTION, 24"	2,067.98000	14,475.86				
0490	601170	2.000 REINFORCED CONCRETE FLARED END SECTION, 14" X 23"	2,288.36000	4,576.72				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC					
Item Description								
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0500	601177	1.000	5,299.82000	5,299.82				
	REINFORCED CONCRETE FLARED END SECTION, 34"X53"	EACH						
0510	601221	12.000	79.42000	953.04				
	CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"	LF						
0520	601242	1.000	1,182.40000	1,182.40				
	CORRUGATED POLYETHYLENE FLARED END SECTION, 18"	EACH						
0530	601505	1.000	5,125.00000	5,125.00				
	DRAINAGE SAFETY END STRUCTURE	EACH						
0540	602003	61.000	4,463.38000	272,266.18				
	DRAINAGE INLET, 34" X 24"	EACH						
0550	602004	43.000	5,880.66000	252,868.38				
	DRAINAGE INLET, 48" X 30"	EACH						
0560	602005	12.000	6,516.30000	78,195.60				
	DRAINAGE INLET, 48" X 48"	EACH						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0570	602007	6.000	8,375.76000	50,254.56		
	DRAINAGE INLET, 66" X 48"	EACH				
0580	602008	4.000	10,425.33000	41,701.32		
	DRAINAGE INLET, 66" X 66"	EACH				
0590	602009	1.000	8,251.04000	8,251.04		
	DRAINAGE INLET, 72" X 24"	EACH				
0600	602011	2.000	10,768.63000	21,537.26		
	DRAINAGE INLET, 72" X 72"	EACH				
0610	602031	2.000	6,695.76000	13,391.52		
	MANHOLE, 48" X 48"	EACH				
0620	602036	4.000	13,048.84000	52,195.36		
	MANHOLE, SPECIAL	EACH				
0630	602100	8.000	947.10000	7,576.80		
	DRAINAGE INLET GRATE(S)	EACH				
0640	602101	8.000	537.10000	4,296.80		
	DRAINAGE INLET FRAME(S)	EACH				
0650	602130	15.000	1,462.83000	21,942.45		
	ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0660	602505	5.000	993.22000	4,966.10		
	PERSONNEL SAFETY GRATE	EACH				
0670	602512	1.000	10,749.24000	10,749.24		
	HEADWALL	EACH				
0680	604001	(1)	64,459.14000	64,459.14		
	PROTECTIVE SHIELD	LS				
0690	604005	5,410.000	20.90000	113,069.00		
	FORM LINERS	SF				
0700	605024	7,465.000	64.61000	482,313.65		
	PROVIDE STEEL H PILES, HP 14" X 73"	LF				
0710	605074	723.000	69.12000	49,973.76		
	PROVIDE STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF				
0720	605124	7,465.000	40.68000	303,676.20		
	INSTALL STEEL H PILES, HP 14" X 73"	LF				
0730	605174	723.000	113.29000	81,908.67		
	INSTALL STEEL H INDICATOR OR TEST PILES, HP 14" X 73"	LF				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
0740	605200	30.000	1,667.10000	50,013.00		
	PILE RESTRIKE	EACH				
0750	605201	7.000	848.70000	5,940.90		
	DYNAMIC PILE TESTING BY CONTRACTOR FOR TEST PILE INITIAL DRIVE	EACH				
0760	605202	30.000	848.70000	25,461.00		
	DYNAMIC PILE TESTING BY CONTRACTOR FOR RE-STRIKE OR PRODUCTION PILE	EACH				
0770	606004	66.000	1,739.43000	114,802.38		
	DRILLED SHAFT IN SOIL, 60"	LF				
0780	607001	(1)	2,875,000.00000	2,875,000.00		
	MECHANICALLY STABILIZED EARTH WALLS	LS				
0790	610000	43.000	3,273.41000	140,756.63		
	PCC MASONRY, CLASS A	CY				
0800	610001	104.000	1,094.23000	113,799.92		
	PCC MASONRY, ABUTMENT FOOTING, CLASS A	CY				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description						
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
					<b>LCC:</b>	
0810	610002	59.000	2,954.24000	174,300.16		
	PCC MASONRY, ABUTMENT ABOVE FOOTING, CLASS A					
0820	610004	163.000	1,749.30000	285,135.90		
	PCC MASONRY, PIER ABOVE FOOTING, CLASS A					
0830	610008	174.000	1,730.54000	301,113.96		
	PCC MASONRY, PARAPET, CLASS A					
0840	610009	35.000	504.08000	17,642.80		
	PCC MASONRY, CLASS B					
0850	610012	189.000	557.41000	105,350.49		
	PCC MASONRY, PIER FOOTING, CLASS B					
0860	610017	704.000	606.33000	426,856.32		
	PCC MASONRY, SUPERSTRUCTURE, CLASS D					
0870	610018	330.000	1,773.68000	585,314.40		
	PCC MASONRY, APPROACH SLAB, CLASS D					



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0880	611001	423,400.000	1.86000	787,524.00					
	BAR REINFORCEMENT, EPOXY COATED	LB							
0890	611010	440.000	9.80000	4,312.00					
	EPOXY COATED WELDED WIRE FABRIC REINFORCEMENT	LB							
0900	613001	11,760.000	5.13000	60,328.80					
	SILICONE-BASED ACRYLIC CONCRETE SEALER	SF							
0910	613002	24,320.000	3.59000	87,308.80					
	SILANE-BASED CONCRETE SEALER	SF							
0920	613003	23,990.000	2.56000	61,414.40					
	HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER	SF							
0930	613006	32,170.000	4.32000	138,974.40					
	AESTHETIC STAINING	SF							
0940	615001	(1)	3,050,000.00000	3,050,000.00					
	STEEL STRUCTURES	LS							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description						
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
					<b>LCC:</b>	
0950	615519	1.000	5,343.32000	5,343.32		
	RELOCATING BUS STOP SHELTER	EACH				
0960	617000	(1)	201,786.63000	201,786.63		
	STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER	LS				
0970	623002	27.000	5,737.07000	154,900.89		
	DISC BEARINGS	EACH				
0980	624000	184.000	910.03000	167,445.52		
	PREFABRICATED EXPANSION JOINT SYSTEM, 3"	LF				
0990	626504	41.000	271.63000	11,136.83		
	ALUMINUM HANDRAIL	LF				
1000	628040	2.000	2,293.75000	4,587.50		
	SHALLOW SPALL REPAIR	CF				
1010	628041	6.000	942.81000	5,656.86		
	DEEP SPALL REPAIR	CF				
1020	628070	106.000	148.06000	15,694.36		
	DRILLING HOLES AND INSTALLING DOWELS	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1030	701011	114.000	36.23000	4,130.22					
	PCC CURB, TYPE 1-4	LF							
1040	701012	5.000	112.47000	562.35					
	PCC CURB, TYPE 1-6	LF							
1050	701014	4,441.000	34.66000	153,925.06					
	PCC CURB, TYPE 2	LF							
1060	701016	14,078.000	33.67000	474,006.26					
	I.PCC CURB AND GUTTER, TYPE 1-4	LF							
1070	701017	109.000	40.35000	4,398.15					
	I.PCC CURB AND GUTTER, TYPE 1-6	LF							
1080	701032	19.000	1,267.92000	24,090.48					
	CURB OPENING, 4' OPENING	EACH							
1090	701034	719.000	53.66000	38,581.54					
	PCC CURB, LAYDOWN	LF							
1100	701500	35.000	60.89000	2,131.15					
	PCC CURB, TYPE 1, MODIFIED	LF							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1110	701507	245.000	188.97000	46,297.65					
	CURB RETAINING WALL	LF							
1120	701510	8.000	3,266.67000	26,133.36					
	CURB/SIDEWALK OPENING	EACH							
1130	702000	11,954.000	24.60000	294,068.40					
	TRIANGULAR CHANNELIZING ISLANDS	SF							
1140	705001	36,130.000	8.20000	296,266.00					
	PCC SIDEWALK, 4"	SF							
1150	705002	4,782.000	9.48000	45,333.36					
	PCC SIDEWALK, 6"	SF							
1160	705005	391.000	10.76000	4,207.16					
	PCC SIDEWALK, 8"	SF							
1170	705008	1,949.000	18.96000	36,953.04					
	PEDESTRIAN CONNECTION, TYPE 1	SF							
1180	705009	1,079.000	18.96000	20,457.84					
	PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4	SF							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID				(6) H&K GROUP, INC					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1190	705012	45.000	41.00000	1,845.00					
	DIRECTIONAL TACTILE SURFACE INDICATORS	SF							
1200	705013	998.000	35.88000	35,808.24					
	TRUNCATED DOME DETECTABLE WARNING SURFACE	SF							
1210	705511	4.000	2,562.50000	10,250.00					
	BIKE RACKS	EACH							
1220	705528	12.000	2,495.86000	29,950.32					
	TEMPORARY PEDESTRIAN CONNECTION	EACH							
1230	706000	33.000	461.25000	15,221.25					
	MONUMENT	EACH							
1240	706002	29.000	390.01000	11,310.29					
	RIGHT-OF-WAY MARKER, CAPPED REBAR	EACH							
1250	707001	847.000	96.12000	81,413.64					
	RIPRAP, R-4	SY							
1260	707002	90.000	116.08000	10,447.20					
	RIPRAP, R-5	SY							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID				(6) H&K GROUP, INC					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1270	707021	67.000	134.93000	9,040.31					
	CHANNEL BED FILL	CY							
1280	707508	600.000	33.49000	20,094.00					
	CELLULAR CONFINEMENT SHOULDER PROTECTION	SF							
1290	708001	152.000	5.90000	896.80					
	GEOTEXTILES, STABILIZATION	SY							
1300	708002	152.000	5.90000	896.80					
	GEOTEXTILES, SEPARATION	SY							
1310	708003	929.000	5.90000	5,481.10					
	GEOTEXTILES, RIPRAP	SY							
1320	709001	11,584.000	19.75000	228,784.00					
	PERFORATED PIPE UNDERDRAINS, 6"	LF							
1330	709011	611.000	20.79000	12,702.69					
	UNDERDRAIN OUTLET PIPE, 6"	LF							
1340	709017	11.000	1,081.59000	11,897.49					
	UNDERDRAIN OUTLET	EACH							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID				(6) H&K GROUP, INC					
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>			
1350 709502	181.000 TRENCH DRAIN, 8" WIDE LF	341.97000	61,896.57						
1360 710001	6.000 ADJUST WATER SERVICES EACH	1,777.82000	10,666.92						
1370 710002	14.000 ADJUST WATER VALVE BOXES EACH	383.34000	5,366.76						
1380 710041	10.000 RELOCATING FIRE HYDRANT EACH	5,267.80000	52,678.00						
1390 710437	5.000 FIRE HYDRANT REMOVAL EACH	4,045.89000	20,229.45						
1400 710491	13.000 RELOCATING WATER METER EACH	4,307.96000	56,003.48						
1410 710500	(1) INSTALLATION OF WATERMAIN AND ACCESSORIES LS	750,000.00000	750,000.00						
1420 711002	(1) SANITARY SEWER SYSTEM LS	256,465.37000	256,465.37						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1430	711500	18.000	1,462.83000	26,330.94					
ADJUST AND REPAIR EXISTING SANITARY MANHOLE		EACH							
1440	711502	2.000	731.42000	1,462.84					
ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS		EACH							
1450	720021	3,441.000	35.88000	123,463.08					
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31		LF							
1460	720023	1,332.000	50.48000	67,239.36					
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31		LF							
1470	721001	7.000	3,895.00000	27,265.00					
GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3		EACH							
1480	721004	1.000	14,047.63000	14,047.63					
GUARDRAIL END TREATMENT, TYPE 3-31		EACH							
1490	721006	4.000	3,766.88000	15,067.52					
END ANCHORAGE 31		EACH							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
1500	721012	4.000	4,586.88000	18,347.52		
	GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 3-31	EACH				
1510	721515	141.000	34.34000	4,841.94		
	GUARDRAIL POST CAP	EACH				
1520	722001	3,115.000	55.50000	172,882.50		
	HIGH TENSION CABLE BARRIER	LF				
1530	722002	4.000	11,208.38000	44,833.52		
	HIGH TENSION CABLE BARRIER END TERMINAL	EACH				
1540	727007	927.000	76.88000	71,267.76		
	BRIDGE SAFETY FENCE, TYPE 1	LF				
1550	727008	308.000	87.13000	26,836.04		
	BRIDGE SAFETY FENCE, TYPE 2	LF				
1560	760002	11,726.000	1.54000	18,058.04		
	BIKE-FRIENDLY RUMBLE STRIPS, BITUMINOUS PAVEMENT	LF				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
1570	760010	68,477.000	0.64000	43,825.28		
		SYIN				
		PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT				
1580	760504	3,144.000	106.19000	333,861.36		
		GAL				
		HIGH FRICTION SURFACE TREATMENT				
1590	762000	3,629.000	1.59000	5,770.11		
		LF				
		SAW CUTTING, BITUMINOUS CONCRETE				
1600	762001	17,947.000	3.33000	59,763.51		
		LF				
		SAW CUTTING, CONCRETE, FULL DEPTH				
1610	763000	(1)	1,900,000.00000	1,900,000.00		
		LS				
		INITIAL EXPENSE/DE- MOBILIZATION				
1620	763001	(1)	25,625.00000	25,625.00		
		LS				
		BASELINE SCHEDULE TYPE 1				
1630	763002	36.000	1,025.00000	36,900.00		
		EAMO				
		MONTHLY UPDATE SCHEDULE TYPE 1				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1640	763501	(1)	715,000.00000	715,000.00					
CONSTRUCTION ENGINEERING		LS							
1650	763503	5,250.000	0.80000	4,200.00					
TRAINEE		HOUR							
1660	763597	500.000	262.87000	131,435.00					
UTILITY CONSTRUCTION ENGINEERING		HOUR							
1670	763598	36.000	1,328.51000	47,826.36					
FIELD OFFICE, SPECIAL I		EAMO							
1680	801000	(1)	382,849.84000	382,849.84					
MAINTENANCE OF TRAFFIC		LS							
1690	802003	460.000	92.25000	42,435.00					
ARROW PANELS TYPE C		EADY							
1700	803001	695.000	66.63000	46,307.85					
PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN		EADY							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID Item Description Alt Set / Alt Member			(6) H&K GROUP, INC					
			Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1710	804001	660.000 EADY PROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	253.22000	167,125.20				
1720	805001	268,595.000 EADY PLASTIC TRAFFIC CONTROL DRUMS	0.21000	56,404.95				
1730	806500	850.000 HOUR TRAFFIC OFFICERS	180.00000	153,000.00				
1740	807020	9,021.000 LF PROVIDE AND PLACE TEMPORARY PCC SAFETY BARRIER	41.26000	372,206.46				
1750	807021	8,473.000 LF RELOCATE TEMPORARY PCC SAFETY BARRIER	11.12000	94,219.76				
1760	807022	10,105.000 LF REMOVE TEMPORARY PCC SAFETY BARRIER	23.83000	240,802.15				
1770	807023	1,022.000 LF INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN BITUMINOUS PAVEMENT	6.00000	6,132.00				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** CT201412701 **Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
1780	807024	13,323.000	5.54000	73,809.42		
	INSTALL TEMPORARY PCC SAFETY BARRIER PINS, IN CONCRETE	LF				
1790	807025	1,022.000	2.97000	3,035.34		
	REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM BITUMINOUS PAVEMENT	LF				
1800	807026	5,210.000	2.82000	14,692.20		
	REMOVE TEMPORARY PCC SAFETY BARRIER PINS, FROM CONCRETE	LF				
1810	808002	880.000	708.99000	623,911.20		
	PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	EADY				
1820	809001	12.000	1,178.75000	14,145.00		
	INSTALL TEMPORARY IMPACT ATTENUATOR	EACH				
1830	809005	12.000	4,458.75000	53,505.00		
	PROVIDE TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1840	809006 RELOCATE TEMPORARY IMPACT ATTENUATOR	10.000 EACH	1,419.63000	14,196.30			
1850	809007 PROVIDE SAND CRASH CUSHION ARRAY	18.000 EACH	189.63000	3,413.34			
1860	809008 INSTALL SAND CRASH CUSHION ARRAY	18.000 EACH	120.95000	2,177.10			
1870	809010 REPLACE SAND CRASH CUSHION ARRAY	36.000 EACH	354.12000	12,748.32			
1880	810001 TEMPORARY WARNING SIGNS AND PLAQUES	94,600.000 EADY	2.00000	189,200.00			
1890	811003 FLAGGER, SUSSEX COUNTY	4,270.000 HOUR	81.78000	349,200.60			
1900	811015 FLAGGER, SUSSEX COUNTY, OVERTIME	855.000 HOUR	122.67000	104,882.85			



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC					
Item Description								
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1910	813001	236,700.000	0.26000	61,542.00				
		TEMPORARY BARRICADES, TYPE III						
1920	813500	300,000.000	0.46000	138,000.00				
		PEDESTRIAN CHANNELIZING BARRICADE SYSTEM						
1930	813503	300.000	153.75000	46,125.00				
		TEMPORARY PEDESTRIAN PATHWAY						
1940	817002	10,604.000	5.06000	53,656.24				
		PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC						
1950	817003	119,373.000	0.35000	41,780.55				
		TEMPORARY MARKINGS, PAINT, 4"						
1960	817004	11,849.000	0.51000	6,042.99				
		TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND						



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
1970	817015	25.000	389.50000	9,737.50					
	PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	EACH							
1980	817027	1,065.000	32.49000	34,601.85					
	RAISED/RECESSED PAVEMENT MARKER	EACH							
1990	817029	260.000	20.50000	5,330.00					
	REMOVAL OF RAISED/RECESSED PAVEMENT MARKER LENS	EACH							
2000	817030	260.000	25.63000	6,663.80					
	REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING	EACH							
2010	817031	27,689.200	1.59000	44,025.83					
	REMOVAL OF PAVEMENT STRIPING	SF							
2020	817038	139.000	2.53000	351.67					
	PERMANENT PAVEMENT STRIPING, ALKYD- THERMOPLASTIC, 6"	LF							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2030	817042	163,267.000	0.63000	102,858.21		
		PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"				
		LF				
2040	817043	5,129.000	1.25000	6,411.25		
		PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"				
		LF				
2050	818001	1,184.000	15.89000	18,813.76		
		SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING				
		SF				
2060	818003	723.000	19.22000	13,896.06		
		SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING				
		SF				
2070	818006	1,140.000	33.06000	37,688.40		
		SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING				
		SF				



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: 201412701

Counties: SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2080	819011	177.000	278.29000	49,257.33		
	GALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE W/ BASEPOSTS AND HARDWARE	EACH				
2090	819017	1.000	120.95000	120.95		
	INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	EACH				
2100	819018	464.000	31.01000	14,388.64		
	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	EACH				
2110	819019	924.000	2.31000	2,134.44		
	INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	SF				
2120	819023	13.000	304.17000	3,954.21		
	GALVANIZED TELESCOPING STEEL SIGNPOSTS, 15'X2", COMPLETE W/BASEPOSTS & HARDWARE	EACH				
2130	819512	7.000	85.08000	595.56		
	SIGN POST REFLECTIVE PANEL	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description						
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	<b>LCC:</b>
2140	820001	22.000	1,665.63000	36,643.86		
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6	EACH				
2150	820002	1.000	1,896.25000	1,896.25		
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8	EACH				
2160	820008	355.000	73.75000	26,181.25		
	SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	LF				
2170	820009	15.000	141.19000	2,117.85		
	SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-8	LF				
2180	820014	23.000	676.76000	15,565.48		
	SUPPLY AND INSTALLATION OF BOLT KIT FOR BREAKAWAY COUPLING	EACH				
2190	820015	23.000	167.59000	3,854.57		
	SUPPLY AND INSTALL OF HINGE PLATE FOR BREAKAWAY COUPLING	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2200	820016	23.000	676.76000	15,565.48		
	SUPPLY AND INSTALLATION OF BREAKAWAY COUPLING SYSTEM	EACH				
2210	820017	23.000	494.82000	11,380.86		
	INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	EACH				
2220	820019	673.000	9.74000	6,555.02		
	INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	SF				
2230	822002	468.000	5.13000	2,400.84		
	INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	SF				
2240	822004	90.000	199.62000	17,965.80		
	SUPPLY OF OVERHEAD I-BEAM, W-6	LF				
2250	822005	8.000	496.87000	3,974.96		
	INSTALLATION OF OVERHEAD I-BEAM	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2260	824002	80.000	30.75000	2,460.00		
	POST MOUNTED DELINEATORS	EACH				
2270	830001	66.000	1,537.50000	101,475.00		
	CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	EACH				
2280	830002	54.000	2,050.00000	110,700.00		
	CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	EACH				
2290	830004	1.000	3,075.00000	3,075.00		
	CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	EACH				
2300	830008	11.000	358.75000	3,946.25		
	ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL	EACH				
2310	830010	47.000	358.75000	16,861.25		
	REMOVAL OF EXISTING JUNCTION WELL	EACH				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2320	831002	4,270.000	25.63000	109,440.10		
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 HDPE CONDUIT (BORE)	LF				
2330	831003	100.000	123.00000	12,300.00		
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	LF				
2340	831004	17,135.000	12.30000	210,760.50		
	PROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	LF				
2350	831006	770.000	25.63000	19,735.10		
	PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (TRENCH)	LF				
2360	831009	80.000	28.70000	2,296.00		
	PROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	LF				
2370	832003	1,455.000	10.25000	14,913.75		
	PROVIDE AND INSTALL 1- CONDUCTOR #2/0 AWG STRANDED COPPER, TYPE USE-2	LF				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION **Contract ID:** T201412701 **Counties:** SUSSEX

Line No / Item ID		(6) H&K GROUP, INC							
Item Description		Unit Price		Ext Amount		Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2380	832007	35,415.000		4.10000	145,201.50				
	PROVIDE AND INSTALL 1- CONDUCTOR #4 AWG STRANDED COPPER, TYPE USE-2	LF							
2390	832009	265.000		2.05000	543.25				
	PROVIDE AND INSTALL 1- CONDUCTOR #8 STRANDED COPPER, TYPE USE-2	LF							
2400	832010	7,130.000		2.05000	14,616.50				
	PROVIDE AND INSTALL 1- CONDUCTOR #10 STRNDED COPPER, TYPE USE-2	LF							
2410	832015	720.000		10.25000	7,380.00				
	PROVIDE AND INSTALL STRANDED COPPER GROUND WIRE, 1/#2/0 AWG	LF							
2420	832019	10,515.000		2.05000	21,555.75				
	PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#6 AWG	LF							



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** 201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description						
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2430	832020	135.000	2.05000	276.75		
		LF				
		PROVIDE AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#8 AWG				
2440	832021	3,565.000	3.08000	10,980.20		
		LF				
		PROVIDE AND FURNISH AND INSTALL STRANDED INSULATED COPPER GROUND WIRE, 1/#10 AWG				
2450	834001	1.000	307.50000	307.50		
		EACH				
		POLE BASE, TYPE 3				
2460	834003	4.000	8,712.50000	34,850.00		
		EACH				
		POLE BASE, TYPE 3B				
2470	834004	9.000	6,662.50000	59,962.50		
		EACH				
		POLE BASE, TYPE 3C				
2480	834005	14.000	717.50000	10,045.00		
		EACH				
		POLE BASE, TYPE 4A				
2490	834006	49.000	973.75000	47,713.75		
		EACH				
		POLE BASE, TYPE 6				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description						
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	Contractor Road & Bridge Items		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	<b>LCC:</b>
2500	834007	147.000	102.50000	15,067.50		
	POLE BASE EXTENSION	CF				
2510	835002	1.000	1,845.00000	1,845.00		
	CABINET BASE TYPE M	EACH				
2520	835003	6.000	1,845.00000	11,070.00		
	CABINET BASE TYPE P	EACH				
2530	835500	2.000	2,665.00000	5,330.00		
	PROVIDE AND INSTALL ADDITIONAL DISCONNECT SWITCH	EACH				
2540	842502	2.000	3,895.00000	7,790.00		
	PROVIDE AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (200 AMP)	EACH				
2550	843001	(1)	10,250.00000	10,250.00		
	ELECTRICAL TESTING	LS				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description Alt Set / Alt Member			(6) H&K GROUP, INC					
			Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2560	846001	3,620.000	15.38000	55,675.60				
		PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF					
2570	846002	150.000	25.63000	3,844.50				
		PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF					
2580	847002	2.000	2,562.50000	5,125.00				
		INSTALL OR REMOVAL OF BASE OR PAD MOUNTED CABINET	EACH					
2590	847004	2.000	10,250.00000	20,500.00				
		LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (120/240;100 AMP)	EACH					
2600	850521	30.000	512.50000	15,375.00				
		LUMINAIRE (LED), 250 WATTS, HPS EQUIVALENT	EACH					
2610	850522	23.000	589.38000	13,555.74				
		LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT	EACH					



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** CT201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2620	850527	2.000	973.75000	1,947.50		
	LED WALL PACK, 150 WATTS HPS EQUIVALENT	EACH				
2630	851001	29.000	4,612.50000	133,762.50		
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	EACH				
2640	851003	22.000	4,920.00000	108,240.00		
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	EACH				
2650	851006	1.000	7,431.25000	7,431.25		
	ALUMINUM LIGHTING STANDARD WITH DOUBLE DAVIT ARM, 40' POLE	EACH				
2660	851505	1.000	5,740.00000	5,740.00		
	ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 45' POLE	EACH				
2670	905001	6,661.000	2.89000	19,250.29		
	SILT FENCE	LF				
2680	905002	377.000	4.74000	1,786.98		
	REINFORCED SILT FENCE	LF				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID			(6) H&K GROUP, INC			
Item Description			Unit Price		Ext Amount	
Alt Set / Alt Member	Quantity	Units	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>	
			<b>LCC:</b>			
2690	905004	47.000	670.97000	31,535.59		
	INLET SEDIMENT CONTROL, DRAINAGE INLET	EACH				
2700	905005	174.000	670.95000	116,745.30		
	INLET SEDIMENT CONTROL, CURB INLET	EACH				
2710	907017	622.000	11.37000	7,072.14		
	COMPOST FILTER LOGS	LF				
2720	908004	59,748.000	8.34000	498,298.32		
	TOPSOIL, 6" DEPTH	SY				
2730	908010	72,588.000	3.35000	243,169.80		
	TOPSOILING, 6" DEPTH	SY				
2740	908014	132,336.000	0.74000	97,928.64		
	PERMANENT GRASS SEEDING, DRY GROUND	SY				
2750	908015	12,122.000	0.92000	11,152.24		
	PERMANENT GRASS SEEDING, STORMWATER	SY				
2760	908017	433,674.000	0.51000	221,173.74		
	TEMPORARY GRASS SEEDING	SY				



**Contract Title:** US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION

**Contract ID:** T201412701

**Counties:** SUSSEX

Line No / Item ID Item Description Alt Set / Alt Member			(6) H&K GROUP, INC					
			Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price
<b>SECTION:</b>	0001	Contractor Road & Bridge Items	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
2770	908019	100.000 PERMANENT GRASS SEEDING, STREAMBANK SY	11.28000	1,128.00				
2780	908020	16,978.000 EROSION CONTROL BLANKET MULCH SY	2.26000	38,370.28				
2790	908023	3,180.000 STABILIZED CONSTRUCTION ENTRANCE SY	40.06000	127,390.80				
2800	908024	942.000 STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING TON	53.86000	50,736.12				
2810	908026	132,336.000 EROSION CONTROL MULCH SY	0.29000	38,377.44				
2820	909005	(1) STREAM DIVERSION LS	18,698.88000	18,698.88				
2830	910006	2.000 OUTLET STRUCTURE EACH	11,523.24000	23,046.48				
2840	910008	37,747.000 STORMWATER MANAGEMENT POND CY	14.78000	557,900.66				



Contract Title: US113 @ SR18/SR404 (GEORGETOWN) GRADE SEPARATED INTERSECTION Contract ID: T201412701 Counties: SUSSEX

Line No / Item ID		(6) H&K GROUP, INC					
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>Section Totals:</b>			\$41,555,202.50				
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$41,555,202.50				
<b>Contract Item Totals</b>			<b>\$41,555,202.50</b>				
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>							<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$41,555,202.50</b>				

( ) indicates item is bid as Lump Sum