TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2017
CALL ORDER : 002 CONTRACT ID : T201706103.01 COUNTIES : NEW CASTLE
LETTING DATE : DISTRICT : G1
STATE/FEDERAL AID NO: ESTP-N059(40) CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT(S) : ESTP-N059(40)
PAVEMENT AND REHABILITATION, NORTH III, 2017

SET-ASIDE :

VENDOR RANKING : Contract was awarded on 05/24/17 to vendor ALLAN MYERS MD INC

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	ENGINEER'S ESTIMATE	$ 2,507,078.00	84.9857%	100.0000%
1	ALLAN MYERS MD INC, PO BOX 278, FALLSTON, MD, 21047	$ 2,950,000.00	100.0000%	117.6669%
2	DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804	$ 3,155,126.50	106.9534%	125.8488%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
SECTION 0001 Category 0001								
0010 401013 BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS PG 76-22	1950.000	TON	100.00000	195000.00	102.00000	198900.00	115.00000	224250.00
0020 401517 STONE MATRIX ASPHALT (SMA) WEARING SURFACE	11900.000	TON	125.00000	1487500.00	120.00000	1428000.00	127.00000	1511300.00
0030 402000 BITUMINOUS CONCRETE PATCHING	33630.000	SYIN	1.50000	50445.00	2.25000	75667.50	3.10000	104253.00
0040 403000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE	100.000	TON	100.00000	10000.00	75.00000	7500.00	190.00000	19000.00
0050 602100 REPLACE DRAINAGE INLET GRATE(S)	5.000	EACH	300.00000	1500.00	600.00000	3000.00	280.00000	1400.00
0060 602101 REPLACE DRAINAGE INLET FRAME(S)	5.000	EACH	350.00000	1750.00	600.00000	3000.00	300.00000	1500.00
0070 602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	15.000	EACH	1100.00000	16500.00	1900.00000	28500.00	2000.00000	30000.00
0080 760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT	33000.000	LF	0.75000	24750.00	0.20000	6600.00	0.40000	13200.00
0090 760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	200000.000	SYIN	0.75000	150000.00	1.30000	260000.00	2.00000	400000.00
0100 762000 SAW CUTTING, BITUMINOUS CONCRETE	750.000	LF	2.00000	1500.00	3.50000	2625.00	1.70000	1275.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2017
CALL ORDER : 002 CONTRACT ID : T201706103.01 COUNTIES : NEW CASTLE
LETTING DATE : DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(0) ENGINEER'S ESTIMATE UNIT PRICE	 AMOUNT	(1) ALLAN MYERS MD INC UNIT PRICE	 AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	 AMOUNT
0110 763000 INITIAL EXPENSE/DE-MOBILIZATION		LUMP	161049.00000	161049.00	290000.00000	290000.00	150000.00000	150000.00
0120 763621 CONSTRUCTION ENGINEERING, REHABILITATIO	10.000	HOUR	150.00000	1500.00	250.00000	2500.00	150.00000	1500.00
0130 801500 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE		LUMP	161049.00000	161049.00	416833.50000	416833.50	465000.00000	465000.00
0140 802003 ARROW PANELS TYPE C	100.000	EADY	25.00000	2500.00	25.00000	2500.00	23.00000	2300.00
0150 803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	100.000	EADY	75.00000	7500.00	115.00000	11500.00	150.00000	15000.00
0160 804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	500.000	EADY	40.00000	20000.00	40.00000	20000.00	85.00000	42500.00
0170 806001 TRAFFIC OFFICERS	1000.000	HOUR	75.00000	75000.00	75.00000	75000.00	75.00000	75000.00
0180 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	100.000	EADY	110.00000	11000.00	180.00000	18000.00	100.00000	10000.00
0190 817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	50.000	SF	10.00000	500.00	9.50000	475.00	8.85000	442.50
0200 817003 TEMPORARY MARKINGS, PAINT, 4"	60000.000	LF	0.50000	30000.00	0.33000	19800.00	0.33000	19800.00
0210 817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	1000.000	LF	3.25000	3250.00	5.60000	5600.00	5.30000	5300.00
0220 817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	60000.000	LF	0.90000	54000.00	0.53000	31800.00	0.45000	27000.00
0230 817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	1500.000	LF	1.25000	1875.00	1.00000	1500.00	0.80000	1200.00
0240 817027 RAISED/RECESSED PAVEMENT MARKER	500.000	EACH	30.00000	15000.00	55.00000	27500.00	31.00000	15500.00
0250 819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	3.000	EACH	100.00000	300.00	100.00000	300.00	110.00000	330.00

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT AND REHABILITATION, NORTH III, 2017
CALL ORDER : 002 CONTRACT ID : T201706103.01 COUNTIES : NEW CASTLE
LETTING DATE : DISTRICT : G1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(0) ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	(1) ALLAN MYERS MD INC UNIT PRICE	ALLAN MYERS MD INC AMOUNT	(2) DIAMOND MATERIALS LLC UNIT PRICE	DIAMOND MATERIALS LLC AMOUNT
0260 819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	234.000 SF	25.00000	5850.00	23.50000	5499.00	14.00000	3276.00
0270 905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	74.000 EACH	240.00000	17760.00	100.00000	7400.00	200.00000	14800.00
SECTION TOTALS		$	2,507,078.00	$	2,950,000.00	$	3,155,126.50
CONTRACT TOTALS		$	2,507,078.00	$	2,950,000.00	$	3,155,126.50
DBE GOALS		5	%	5	%	5	%