

CONTRACT NO. T201009004.01 SR 1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE QUESTIONS AND ANSWERS

November 8, 2010

Question 1:

What is the status of SR 1/I95 Interchange - T200809003.01?

Response to Question 1:

The anticipated advertisement date is late November 2010.

T201009004.01 page 1 of 1