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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
     STATE/FEDERAL AID NO: ESTP-N339(5)     CONTRACT TIME :  131  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T200800702 
     THIS PROJECT WILL MODIFY THE SOUTHBOUND RAMP MOVEMENT OFF OF 
     SR 7 SOUTHBOUND TO ADDRESS WEAVES FROM THE RAMP TO 
     CONTINENTAL DRIVE.  THE LEFT TURN LANES ON WESTBOUND 
     CHURCHMANS ROAD AT THE INTERSECTION OF CONTINENTAL DRIVE 
     WILL BE EXTENDED. THIS PROJECT WILL ALSO EXTEND THE CURRENT 
     LANE DROP ON CHURCHMANS ROAD WESTBOUND TO THE INTERSECTION 
     AT THE CHRISTIANA HOSPITAL, WHICH WILL TURN INTO THE NEW 
     RIGHT TURN LANE INTO THE CENTER POINT SHOPPING CENTER, ALONG 
     WITH PEDESTRIAN IMPROVEMENTS. 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 12/28/16 to vendor MUMFORD & MILLER CONCRETE, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     1,076,782.92     95.3625% 100.0000% 
   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     1,129,147.50    100.0000% 104.8631% 
   2    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $     1,319,101.65    116.8228% 122.5040% 
   3    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,427,446.50    126.4181% 132.5659% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD 
                                          |                             |                             | 
0010 201000                          LUMP |    5000.00000        5000.00|    7850.00000        7850.00|   10000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                1863.000  CY   |      15.72000       29286.36|      19.40000       36142.20|      16.00000       29808.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 202573                   5.000  EACH |    1500.00000        7500.00|    1000.00000        5000.00|     500.00000        2500.00 
  TEST HOLES                              |                             |                             | 
0040 209006                 198.000  CY   |      16.46000        3259.08|      24.00000        4752.00|      16.00000        3168.00 
  BORROW, TYPE F                          |                             |                             | 
0050 211000                          LUMP |    3000.00000        3000.00|    7850.00000        7850.00|   10000.00000       10000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0060 302007                 366.000  CY   |      44.68000       16352.88|      54.00000       19764.00|      80.00000       29280.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0070 302008                 128.000  CY   |      49.39000        6321.92|      54.00000        6912.00|      80.00000       10240.00 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 401810                  55.000  TON  |     110.00000        6050.00|     117.00000        6435.00|     110.00000        6050.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0090 401819                  54.000  TON  |     110.00000        5940.00|     116.50000        6291.00|     110.00000        5940.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0100 401821                  40.000  TON  |     160.00000        6400.00|     121.50000        4860.00|     150.00000        6000.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0110 401822                 100.000  TON  |     158.56000       15856.00|     117.00000       11700.00|     110.00000       11000.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0120 401823                 136.000  TON  |     120.75000       16422.00|     116.50000       15844.00|     110.00000       14960.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0130 401833                2054.000  TON  |      85.00000      174590.00|      87.25000      179211.50|      95.00000      195130.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22, (NON-CARBONATE |                             |                             | 
  STONE)                                  |                             |                             | 
0140 701010                 171.000  LF   |      29.83000        5100.93|      34.25000        5856.75|      35.00000        5985.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0150 701011                1804.000  LF   |      30.91000       55761.64|      36.50000       65846.00|      35.00000       63140.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 
0160 701022                1647.000  LF   |      20.65000       34010.55|      36.00000       59292.00|      27.00000       44469.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0170 705001                8532.000  SF   |       5.61000       47864.52|       7.20000       61430.40|       9.00000       76788.00 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0180 705002                9446.000  SF   |       7.63000       72072.98|       8.25000       77929.50|      12.00000      113352.00 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0190 705007                 150.000  SF   |      35.00000        5250.00|      34.25000        5137.50|      40.00000        6000.00 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0200 708052                   1.000  EACH |    4000.00000        4000.00|    5475.00000        5475.00|    4800.00000        4800.00 
  DRAINAGE INLET, 48" X 30"               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 710001                  12.000  EACH |     851.70000       10220.40|     775.00000        9300.00|    1500.00000       18000.00 
  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 
  DRAINAGE INLET 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 710506                   3.000  EACH |     786.84000        2360.52|    1300.00000        3900.00|     800.00000        2400.00 
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0230 716000                   1.000  EACH |    2000.00000        2000.00|    2330.00000        2330.00|    2800.00000        2800.00 
  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             | 
  JUNCTION BOX                            |                             |                             | 
0240 743000                          LUMP |   30000.00000       30000.00|   41100.00000       41100.00|   30000.00000       30000.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0250 743001                  90.000  EADY |      30.00000        2700.00|      20.00000        1800.00|      25.00000        2250.00 
  ARROWPANELS, TYPE A                     |                             |                             | 
0260 743004                  30.000  EADY |      75.00000        2250.00|      90.00000        2700.00|     150.00000        4500.00 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0270 743006                5605.000  EADY |       1.00000        5605.00|       0.35000        1961.75|       0.45000        2522.25 
  PLASTIC DRUMS                           |                             |                             | 
0280 743010                 135.000  EADY |     150.00000       20250.00|     100.00000       13500.00|     150.00000       20250.00 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE II                     |                             |                             | 
0290 743023                 550.000  LFDY |       0.57000         313.50|       0.40000         220.00|       3.00000        1650.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0300 743024                6179.000  EADY |       2.22000       13717.38|       2.60000       16065.40|       3.00000       18537.00 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0310 743050                 560.000  HOUR |      57.61000       32261.60|      60.30000       33768.00|      65.00000       36400.00 
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             | 
0320 744506                   2.000  EACH |    2000.00000        4000.00|    2300.00000        4600.00|    2500.00000        5000.00 
  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             | 
  POLYMER CONCRETE                        |                             |                             | 
0330 744524                   2.000  EACH |    2000.00000        4000.00|    1575.00000        3150.00|    1500.00000        3000.00 
  CONDUIT JUNCTION WELL, TYPE 5, PRECAST  |                             |                             | 
  CONCRETE                                |                             |                             | 
0340 744525                   5.000  EACH |     750.00000        3750.00|     445.00000        2225.00|     400.00000        2000.00 
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             | 
0350 744530                   8.000  EACH |    1100.00000        8800.00|    1075.00000        8600.00|    1200.00000        9600.00 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0360 744531                   8.000  EACH |    1400.00000       11200.00|    1375.00000       11000.00|    1200.00000        9600.00 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 744541                   1.000  EACH |     500.00000         500.00|     505.00000         505.00|    1200.00000        1200.00 
  FURNISH & INSTALL FRAME AND LID FOR     |                             |                             | 
  JUNCTION WELL, TYPE 11                  |                             |                             | 
0380 744544                   8.000  EACH |     420.00000        3360.00|     475.00000        3800.00|     500.00000        4000.00 
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             | 
  JUNCTION WELL                           |                             |                             | 
0390 744545                   1.000  EACH |     700.00000         700.00|     505.00000         505.00|     500.00000         500.00 
  BONDING & GROUNDING EXISTING JUNCTION   |                             |                             | 
  WELL                                    |                             |                             | 
0400 745602                2925.000  LF   |      35.00000      102375.00|      38.00000      111150.00|      37.00000      108225.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  HDPE CONDUIT (BORE)                     |                             |                             | 
0410 745603                  20.000  LF   |     100.00000        2000.00|     105.00000        2100.00|      95.00000        1900.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (OPEN CUT)                  |                             |                             | 
0420 745604                1910.000  LF   |      14.00000       26740.00|      15.25000       29127.50|      15.00000       28650.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
0430 745606                 200.000  LF   |      25.00000        5000.00|      26.75000        5350.00|      25.00000        5000.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
0440 745607                  55.000  LF   |      45.00000        2475.00|      49.00000        2695.00|      50.00000        2750.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (BORE)                    |                             |                             | 
0450 746850                   5.000  EACH |     691.41000        3457.05|     815.00000        4075.00|    1200.00000        6000.00 
  POLE BASE, TYPE 4A                      |                             |                             | 
0460 746924                2030.000  LF   |      14.00000       28420.00|      15.15000       30754.50|      15.00000       30450.00 
  FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR |                             |                             | 
  #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING |                             |                             | 
  IN A LOOP SAWCUT                        |                             |                             | 
0470 748015                2501.000  SF   |       4.69000       11729.69|       5.80000       14505.80|       4.00000       10004.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0480 748019                9853.000  LF   |       0.70000        6897.10|       0.30000        2955.90|       1.00000        9853.00 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0490 748026                2501.000  SF   |       1.27000        3176.27|       1.15000        2876.15|       3.00000        7503.00 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 748027                  14.000  LF   |       5.00000          70.00|      12.00000         168.00|      35.00000         490.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  ALKYD-THERMOPLASTIC, 12" 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 748033                 152.000  LF   |       1.10000         167.20|       2.00000         304.00|       2.00000         304.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             | 
0520 748034                 630.000  LF   |       1.10000         693.00|       0.60000         378.00|       1.00000         630.00 
  TEMPORARY MARKINGS, PAINT, 10"          |                             |                             | 
0530 748548                9853.000  LF   |       1.17000       11528.01|       0.60000        5911.80|       1.00000        9853.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0540 748549                 630.000  LF   |       2.00000        1260.00|       2.35000        1480.50|       1.50000         945.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             | 
0550 749687                  37.000  EACH |     105.13000        3889.81|      95.00000        3515.00|     150.00000        5550.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0560 749688                   9.000  EACH |      51.07000         459.63|      95.00000         855.00|      50.00000         450.00 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0570 749690                  10.000  SF   |      12.54000         125.40|      25.00000         250.00|     150.00000        1500.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
0580 758000                2237.000  SY   |      16.22000       36284.14|      10.40000       23264.80|      25.00000       55925.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0590 760000               36035.000  SYIN |       0.75000       27026.25|       1.15000       41440.25|       2.00000       72070.00 
  PAVEMENT - MILLING, HOT-MIX             |                             |                             | 
0600 762001                4169.000  LF   |       1.68000        7003.92|       1.50000        6253.50|       3.00000       12507.00 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0610 762002                  63.000  LF   |       7.41000         466.83|      20.00000        1260.00|      12.00000         756.00 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0620 763000                          LUMP |   48944.67800       48944.68|   47700.00000       47700.00|   80000.00000       80000.00 
  INITIAL EXPENSE                         |                             |                             | 
0630 763501                          LUMP |   48944.67800       48944.68|   20500.00000       20500.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0640 905001                1348.000  LF   |       3.00000        4044.00|       1.50000        2022.00|       4.00000        5392.00 
  SILT FENCE                              |                             |                             | 
0650 905004                  14.000  EACH |     150.00000        2100.00|     125.00000        1750.00|     250.00000        3500.00 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 908004                1172.000  SY   |      10.00000       11720.00|       8.80000       10313.60|       9.00000       10548.00 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0670 908014                1172.000  SY   |       1.50000        1758.00|       1.35000        1582.20|       0.45000         527.40 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
     SECTION TOTALS                       |           $     1,076,782.92|           $     1,129,147.50|           $     1,319,101.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,076,782.92|           $     1,129,147.50|           $     1,319,101.65 
==================================================================================================================================== 
     DBE GOALS                             |                 10        %|                  10        %|                  10        % 
==================================================================================================================================== 
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                                                                                                                   PAGE : 004 -9 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(       )                    |(      ) 
                                          |A-DEL CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD 
                                          |                             |                             | 
0010 201000                          LUMP |    6000.00000        6000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                1863.000  CY   |      30.00000       55890.00|                             | 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 202573                   5.000  EACH |     250.00000        1250.00|                             | 
  TEST HOLES                              |                             |                             | 
0040 209006                 198.000  CY   |      32.00000        6336.00|                             | 
  BORROW, TYPE F                          |                             |                             | 
0050 211000                          LUMP |    6000.00000        6000.00|                             | 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0060 302007                 366.000  CY   |      72.00000       26352.00|                             | 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0070 302008                 128.000  CY   |     128.00000       16384.00|                             | 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
0080 401810                  55.000  TON  |     140.00000        7700.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0090 401819                  54.000  TON  |     145.00000        7830.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0100 401821                  40.000  TON  |     170.00000        6800.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0110 401822                 100.000  TON  |     120.00000       12000.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0120 401823                 136.000  TON  |     125.00000       17000.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0130 401833                2054.000  TON  |      94.00000      193076.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22, (NON-CARBONATE |                             |                             | 
  STONE)                                  |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/28/16 
                                                                                                                   PAGE : 004 -10 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(       )                    |(      ) 
                                          |A-DEL CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 701010                 171.000  LF   |      45.00000        7695.00|                             | 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0150 701011                1804.000  LF   |      34.00000       61336.00|                             | 
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 
0160 701022                1647.000  LF   |      35.50000       58468.50|                             | 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0170 705001                8532.000  SF   |       9.00000       76788.00|                             | 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0180 705002                9446.000  SF   |      10.50000       99183.00|                             | 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0190 705007                 150.000  SF   |      27.00000        4050.00|                             | 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0200 708052                   1.000  EACH |    6000.00000        6000.00|                             | 
  DRAINAGE INLET, 48" X 30"               |                             |                             | 
0210 710001                  12.000  EACH |    3750.00000       45000.00|                             | 
  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 
  DRAINAGE INLET                          |                             |                             | 
0220 710506                   3.000  EACH |    4000.00000       12000.00|                             | 
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0230 716000                   1.000  EACH |    4500.00000        4500.00|                             | 
  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             | 
  JUNCTION BOX                            |                             |                             | 
0240 743000                          LUMP |  155000.00000      155000.00|                             | 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0250 743001                  90.000  EADY |      50.00000        4500.00|                             | 
  ARROWPANELS, TYPE A                     |                             |                             | 
0260 743004                  30.000  EADY |     220.00000        6600.00|                             | 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0270 743006                5605.000  EADY |       0.50000        2802.50|                             | 
  PLASTIC DRUMS                           |                             |                             | 
0280 743010                 135.000  EADY |     150.00000       20250.00|                             | 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE II                     |                             |                             | 
0290 743023                 550.000  LFDY |       0.75000         412.50|                             | 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(       )                    |(      ) 
                                          |A-DEL CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 743024                6179.000  EADY |       2.00000       12358.00|                             | 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0310 743050                 560.000  HOUR |      60.00000       33600.00|                             | 
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             | 
0320 744506                   2.000  EACH |    2400.00000        4800.00|                             | 
  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             | 
  POLYMER CONCRETE                        |                             |                             | 
0330 744524                   2.000  EACH |    1600.00000        3200.00|                             | 
  CONDUIT JUNCTION WELL, TYPE 5, PRECAST  |                             |                             | 
  CONCRETE                                |                             |                             | 
0340 744525                   5.000  EACH |     500.00000        2500.00|                             | 
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             | 
0350 744530                   8.000  EACH |    1200.00000        9600.00|                             | 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0360 744531                   8.000  EACH |    1400.00000       11200.00|                             | 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0370 744541                   1.000  EACH |     600.00000         600.00|                             | 
  FURNISH & INSTALL FRAME AND LID FOR     |                             |                             | 
  JUNCTION WELL, TYPE 11                  |                             |                             | 
0380 744544                   8.000  EACH |     500.00000        4000.00|                             | 
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             | 
  JUNCTION WELL                           |                             |                             | 
0390 744545                   1.000  EACH |     500.00000         500.00|                             | 
  BONDING & GROUNDING EXISTING JUNCTION   |                             |                             | 
  WELL                                    |                             |                             | 
0400 745602                2925.000  LF   |      39.00000      114075.00|                             | 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  HDPE CONDUIT (BORE)                     |                             |                             | 
0410 745603                  20.000  LF   |     110.00000        2200.00|                             | 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (OPEN CUT)                  |                             |                             | 
0420 745604                1910.000  LF   |      15.50000       29605.00|                             | 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
0430 745606                 200.000  LF   |      27.00000        5400.00|                             | 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(       )                    |(      ) 
                                          |A-DEL CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 745607                  55.000  LF   |      50.00000        2750.00|                             | 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (BORE)                    |                             |                             | 
0450 746850                   5.000  EACH |    1000.00000        5000.00|                             | 
  POLE BASE, TYPE 4A                      |                             |                             | 
0460 746924                2030.000  LF   |      15.15000       30754.50|                             | 
  FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR |                             |                             | 
  #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING |                             |                             | 
  IN A LOOP SAWCUT                        |                             |                             | 
0470 748015                2501.000  SF   |       7.00000       17507.00|                             | 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0480 748019                9853.000  LF   |       0.30000        2955.90|                             | 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0490 748026                2501.000  SF   |       3.50000        8753.50|                             | 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
0500 748027                  14.000  LF   |       7.00000          98.00|                             | 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  ALKYD-THERMOPLASTIC, 12"                |                             |                             | 
0510 748033                 152.000  LF   |       3.00000         456.00|                             | 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             | 
0520 748034                 630.000  LF   |       1.25000         787.50|                             | 
  TEMPORARY MARKINGS, PAINT, 10"          |                             |                             | 
0530 748548                9853.000  LF   |       0.70000        6897.10|                             | 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0540 748549                 630.000  LF   |       1.40000         882.00|                             | 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             | 
0550 749687                  37.000  EACH |      75.00000        2775.00|                             | 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0560 749688                   9.000  EACH |     200.00000        1800.00|                             | 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0570 749690                  10.000  SF   |      10.50000         105.00|                             | 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP NCC, CHURCHMANS ROAD WB, CHRISTIANA HOSPITAL TO SR 1 
     CALL ORDER   : 004                     CONTRACT ID : T200800702.01                COUNTIES : NEW CASTLE 
     LETTING DATE : 11/15/16                DISTRICT    : G2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(       )                    |(      ) 
                                          |A-DEL CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0580 758000                2237.000  SY   |      23.00000       51451.00|                             | 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0590 760000               36035.000  SYIN |       1.00000       36035.00|                             | 
  PAVEMENT - MILLING, HOT-MIX             |                             |                             | 
0600 762001                4169.000  LF   |       1.50000        6253.50|                             | 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0610 762002                  63.000  LF   |       6.00000         378.00|                             | 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0620 763000                          LUMP |   50000.00000       50000.00|                             | 
  INITIAL EXPENSE                         |                             |                             | 
0630 763501                          LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0640 905001                1348.000  LF   |       2.25000        3033.00|                             | 
  SILT FENCE                              |                             |                             | 
0650 905004                  14.000  EACH |     300.00000        4200.00|                             | 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0660 908004                1172.000  SY   |      17.50000       20510.00|                             | 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0670 908014                1172.000  SY   |       2.75000        3223.00|                             | 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
     SECTION TOTALS                       |           $     1,427,446.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,427,446.50|           $             0.00|           $ 
==================================================================================================================================== 
     DBE GOALS                             |                 10        %|                            %|                            % 
==================================================================================================================================== 
 

 


