



Vendor Ranking

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s): T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Vendor Ranking: Contract was awarded on 12/31/20 to vendor A-DEL CONSTRUCTION COMPANY, INC.

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
1	A-DEL CONSTRUCTION COMPANY, INC.	\$11,754,456.24	100.00%	81.72%
2	MUMFORD & MILLER CONCRETE, INC.	\$13,387,673.90	113.89%	93.07%
3	RICHARD E PIERSON CONSTRUCTION COMPANY, INC.	\$13,432,272.33	114.27%	93.38%
0	Engineer's Estimate	\$14,384,329.05	122.37%	100.00%
4	JJID INC	\$14,731,023.29	125.32%	102.41%
5	GREGGO & FERRARA, INCORPORATED	\$15,801,652.77	134.43%	109.85%



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. It includes sub-columns for Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount. Data rows include SECTION: 0001, 1930 EXCAVATION AND EMBANKMENT, and 1940 TRAINEE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID Item Description		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$226,590.00		\$132,027.00		\$134,278.50
Life Cycle Costs:							
Section Total with LCC:			\$226,590.00		\$132,027.00		\$134,278.50



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0010 201000	(1)	25,000.00000	25,000.00	2,500.00000	2,500.00	9,950.00000	9,950.00
CLEARING AND GRUBBING							
	LS						
0020 202003	200.000	33.00000	6,600.00	21.75000	4,350.00	22.00000	4,400.00
UNDERCUT EXCAVATION							
	CY						
0030 207000	1,332.000	28.00000	37,296.00	27.50000	36,630.00	16.75000	22,311.00
STRUCTURAL EXCAVATION							
	CY						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0040	207021	1,577.000	30.00000	47,310.00	44.50000	70,176.50	26.00000	41,002.00
	STRUCTURAL BACKFILL, (BORROW TYPE C)	CY						
0050	208000	5.000	300.00000	1,500.00	260.00000	1,300.00	315.00000	1,575.00
	FLOWABLE FILL	CY						
0060	209001	1,630.000	35.00000	57,050.00	24.00000	39,120.00	24.00000	39,120.00
	BORROW, TYPE A	CY						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include SECTION: 0002 ITEMS, 0070 209006 BORROW, TYPE F, and 0080 211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists items for removal of portland cement concrete pavement and graded aggregate base course.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items 0110 and 0120.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0130	301008	300.000	12.00000	3,600.00	26.00000	7,800.00	33.00000	9,900.00
	RECYCLED ASPHALT PAVEMENT	TON						
0140	302002	250.000	40.00000	10,000.00	57.00000	14,250.00	42.00000	10,500.00
	DELAWARE NO. 3 STONE	TON						
0150	401014	1,305.000	85.00000	110,925.00	81.00000	105,705.00	78.75000	102,768.75
	SUPERPAVE TYPE B, PG 64-22	TON						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and items 0160, 0170, 0180.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0190 401030	425.000	135.00000	57,375.00	95.00000	40,375.00	149.00000	63,325.00
SUPERPAVE TYPE B, PG 64-22, PATCHING							
0200 401031	1,270.000	90.00000	114,300.00	85.00000	107,950.00	147.00000	186,690.00
SUPERPAVE TYPE BCBC, PG 64-22, PATCHING							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like SUPERPAVE TYPE C, PG 64-22 and SUPERPAVE TYPE C, PG 76-22.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like PAVER-LAID ULTRATHIN BITUMINOUS CONCRETE and BITUMINOUS CONCRETE PATCHING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists two items: BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE and PATCHING PORTLAND CEMENT CONCRETE PAVEMENT, 6' TO 15', TYPE A.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like REINFORCED CONCRETE PIPE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like REINFORCED CONCRETE PIPE and REINFORCED CONCRETE FLARED END SECTION.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists items like REINFORCED CONCRETE FLARED END SECTION, 30" and DRAINAGE INLET, 34" X 24".



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Alt Set / Alt Member	Item Description	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ITEMS		Cat Alt Set:		Cat Alt Member:		LCC:	
0400	602009	2.000	5,000.00000	10,000.00	6,375.00000	12,750.00	6,150.00000	12,300.00
	DRAINAGE INLET, 72" X 24"	EACH						
0410	602010	2.000	6,000.00000	12,000.00	5,800.00000	11,600.00	5,725.00000	11,450.00
	DRAINAGE INLET, 72" X 48"	EACH						
0420	602030	3.000	3,500.00000	10,500.00	5,525.00000	16,575.00	3,665.00000	10,995.00
	MANHOLE, 48" X 30"	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0430 602031	1.000	3,800.00000	3,800.00	6,450.00000	6,450.00	4,300.00000	4,300.00
MANHOLE, 48" X 48"	EACH						
0440 602033	1.000	6,000.00000	6,000.00	6,450.00000	6,450.00	4,650.00000	4,650.00
MANHOLE, 66" X 48"	EACH						
0450 602100	4.000	300.00000	1,200.00	220.00000	880.00	255.00000	1,020.00
REPLACE DRAINAGE INLET GRATE(S)	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for items 0460 and 0470.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for items 0480 and 0490.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0500 604000	(1)	25,000.00000	25,000.00	90,000.00000	90,000.00	78,200.00000	78,200.00
JACKING BRIDGE							
0510 604001	(1)	40,500.00000	40,500.00	320,000.00000	320,000.00	43,500.00000	43,500.00
PROTECTIVE SHIELD							
0520 606004	282.000	1,850.00000	521,700.00	1,390.00000	391,980.00	2,455.00000	692,310.00
DRILLED SHAFT, 60"							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. Rows include items like DRILLED SHAFT, 78" and STEEL SIGN STRUCTURE, TUBULAR ARCH, OVERHEAD.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each column has sub-columns for Unit Price and Ext Amount. Includes a 'Set-Aside' section with items like STRIP SEAL GLAND, 3" and DECK REPAIR.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like DECK REPAIR, 3" TO < FULL DEPTH.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0640	701011	8,874.000	30.00000	266,220.00	21.50000	190,791.00	27.75000	246,253.50
	PORTLAND CEMENT CONCRETE CURB, TYPE 1-4	LF						
0650	701012	608.000	35.00000	21,280.00	22.50000	13,680.00	36.25000	22,040.00
	PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	LF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for PORTLAND CEMENT CONCRETE CURB, TYPE 2 and RIPRAP, R-4.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0690	709001	2,315.000	25.00000	57,875.00	16.50000	38,197.50	19.00000	43,985.00
	PERFORATED PIPE UNDERDRAINS, 6"	LF						
0700	709011	835.000	22.00000	18,370.00	18.00000	15,030.00	24.00000	20,040.00
	UNDERDRAIN OUTLET PIPE, 6"	LF						
0710	709017	5.000	400.00000	2,000.00	1,225.00000	6,125.00	1,035.00000	5,175.00
	UNDERDRAIN OUTLET	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:		
0720	710484	4.000	3,000.00000	12,000.00	1,300.00000	5,200.00	2,600.00000	10,400.00
	BYPASS PUMPING OPERATION	EADY						
0730	710503	1.000	1,000.00000	1,000.00	600.00000	600.00	535.00000	535.00
	ADJUST GAS VALVE BOXES	EACH						
0740	711500	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	625.00000	1,250.00
	ADJUST AND REPAIR EXISTING SANITARY MANHOLE	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31 and TYPE 2-31.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0770 721001	18.000 EACH	3,000.00000	54,000.00	3,275.00000	58,950.00	3,500.00000	63,000.00
GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3							
0780 721004	1.000 EACH	5,750.00000	5,750.00	8,500.00000	8,500.00	8,920.00000	8,920.00
GUARDRAIL END TREATMENT, TYPE 3-31							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:		
0790	721006	18.000	1,000.00000	18,000.00	1,055.00000	18,990.00	1,130.00000	20,340.00
	END ANCHORAGE 31	EACH						
0800	721009	2.000	1,000.00000	2,000.00	800.00000	1,600.00	845.00000	1,690.00
	GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 0810 and 0820 with descriptions like GUARDRAIL TO BARRIER CONNECTION.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ITEMS		Cat Alt Set:		Cat Alt Member:		LCC:	
0830 721014	11.000		3,000.00000	33,000.00	3,000.00000	33,000.00	3,220.00000	35,420.00
GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-27		EACH						
0840 723003	31.000		500.00000	15,500.00	230.00000	7,130.00	360.00000	11,160.00
PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, SINGLE FACE, 42"		LF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items like RUMBLE STRIPS, BITUMINOUS PAVEMENT and PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS, Cat Alt Set, Cat Alt Member, and LCC with specific item details like PAVEMENT MILLING and HIGH FRICTION SURFACE TREATMENT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like SAW CUTTING, BITUMINOUS CONCRETE and SAW CUTTING, CONCRETE, FULL DEPTH.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0910 763000	(1)	514,000.00000	514,000.00	1,100,000.00000	1,100,000.00	412,500.00000	412,500.00
INITIAL EXPENSE/DE-MOBILIZATION	LS						
0920 763501	(1)	385,500.00000	385,500.00	68,000.00000	68,000.00	113,000.00000	113,000.00
CONSTRUCTION ENGINEERING	LS						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0930	763508 (1)	15,000.00000	15,000.00	5,000.00000	5,000.00	500.00000	500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN							
0940	763509 15.000	400.00000	6,000.00	250.00000	3,750.00	100.00000	1,500.00
CPM SCHEDULE UPDATES AND/OR REVISED UPDATES							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS, 0950 FIELD OFFICE, SPECIAL I, 0960 MAINTENANCE OF TRAFFIC, and 0970 ARROW PANELS TYPE C.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0980	803001	2,426.000	70.00000	169,820.00	43.00000	104,318.00	50.00000	121,300.00
	FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	EADY						
0990	804001	2,175.000	60.00000	130,500.00	50.00000	108,750.00	40.00000	87,000.00
	FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	EADY						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include SECTION: 0002 ITEMS, 1000 805001 PLASTIC DRUMS, and 1010 806001 TRAFFIC OFFICERS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. It includes a detailed row for 'FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED' with associated unit prices and extension amounts.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1030 807002	1,500.000 LF	45.00000	67,500.00	23.40000	35,100.00	8.25000	12,375.00
FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists two items: 1040 (RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED) and 1050 (RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 1060 and 1070 describing the removal of temporary portland cement concrete safety barriers.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include SECTION: 0002 ITEMS, 1080 808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II, and 1090 809001 INSTALL TEMPORARY IMPACT ATTENUATOR.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1100 809005	10.000	5,200.00000	52,000.00	4,250.00000	42,500.00	7,350.00000	73,500.00
FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3							
1110 809006	20.000	2,300.00000	46,000.00	3,575.00000	71,500.00	2,665.00000	53,300.00
RELOCATE TEMPORARY IMPACT ATTENUATOR							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. It includes sub-columns for Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount. Data rows include SECTION: 0002 ITEMS, 1120 810001 TEMPORARY WARNING SIGNS AND PLAQUES, and 1130 811001 FLAGGER, NEW CASTLE COUNTY STATE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1140	811013 489.000	74.00000	36,186.00	69.00000	33,741.00	100.00000	48,900.00
	FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME						
1150	813001 13,626.000	0.55000	7,494.30	0.50000	6,813.00	0.40000	5,450.40
	TEMPORARY BARRICADES, TYPE III						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and items 1180 and 1190.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include SECTION: 0002 ITEMS, 1200 817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12", and 1210 817008 BLACKOUT TAPE, 6".



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:		
1220	817009	32,155.000	1.50000	48,232.50	1.43000	45,981.65	1.50000	48,232.50
	TEMPORARY MARKINGS, TAPE, 4"	LF						
1230	817010	150.000	10.00000	1,500.00	8.45000	1,267.50	9.00000	1,350.00
	TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	SF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1240	817012	45.000	33.00000	1,485.00	49.00000	2,205.00	55.00000	2,475.00
	RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, SYMBOL/LEGEND	SF						
1250	817013	36,718.000	1.00000	36,718.00	0.41000	15,054.38	0.45000	16,523.10
	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	LF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1260	817014	2,657.000	2.00000	5,314.00	0.85000	2,258.45	0.90000	2,391.30
	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	LF						
1270	817018	2,560.000	1.25000	3,200.00	1.55000	3,968.00	1.65000	4,224.00
	PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	LF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. Includes rows for SECTION 0002 ITEMS and specific items like PERMANENT PAVEMENT STRIPING and RAISED/RECESSED PAVEMENT MARKER.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. It includes sub-headers for Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount, and lists items like 'REMOVAL OF PAVEMENT STRIPING' and 'REMOVAL OF PAVEMENT MARKING TAPE'.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists two items: 1320 SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE IX, RETROREFLECTIVE SHEETING and 1330 SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items 1340 and 1350.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1360	820001	4.000	925.00000	3,700.00	2,635.00000	10,540.00	3,160.00000	12,640.00
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6	EACH						
1370	820002	2.000	1,000.00000	2,000.00	2,700.00000	5,400.00	3,160.00000	6,320.00
	REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-8	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 1380 and 1390 with descriptions like REINFORCED CONCRETE MASONRY SIGN FOUNDATION and SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. It includes sub-columns for Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount. Data rows include items 1400 and 1410 for SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 1420 and 1430 related to breakaway I-beam sign posts.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns has sub-columns for Unit Price and Ext Amount. The table lists two items: 1440 (INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT) and 1450 (REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items 1460 and 1470.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 1480 and 1490.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.		
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member	Quantity and Units							
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:		
1500	822009	955.000	25.00000	23,875.00	4.50000	4,297.50	17.00000	16,235.00
	REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	SF						
1510	830001	15.000	1,250.00000	18,750.00	1,160.00000	17,400.00	1,610.00000	24,150.00
	CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	EACH						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1520 830002	4.000	1,350.00000	5,400.00	1,585.00000	6,340.00	2,630.00000	10,520.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE							
1530 830008	1.000	380.00000	380.00	425.00000	425.00	1,775.00000	1,775.00
ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like FURNISH AND INTSALL 2" FLEXIBLE METALLIC - LIQUID TIGHT CONDUIT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items 1580 and 1590.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like FURNISH AND IN STALL 3" HDPE SDR-13.5 CONDUIT (BORE).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items 1620 and 1630 for FURNISH AND INSTALL SCHEDULE 80 PVC CONDUIT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like CONDUCTOR #2 AWG STRANDED COPPER and POLE BASE, TYPE 3A.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1660 834005	1.000	900.00000	900.00	850.00000	850.00	1,700.00000	1,700.00
POLE BASE, TYPE 4A							
1670 834006	1.000	1,000.00000	1,000.00	1,200.00000	1,200.00	3,200.00000	3,200.00
POLE BASE, TYPE 6							
1680 834506	1.000	1,500.00000	1,500.00	3,700.00000	3,700.00	1,300.00000	1,300.00
REMOVAL OF STREET LIGHTING SYSTEM							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns has sub-columns for Unit Price and Ext Amount. The table lists items like CABINET BASE TYPE P and ELECTRICAL TESTING with their respective quantities and prices.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1710 846001	660.000 LF	15.00000	9,900.00	23.25000	15,345.00	13.25000	8,745.00
FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT							
1720 847001	10.000 EACH	300.00000	3,000.00	2,115.00000	21,150.00	1,300.00000	13,000.00
INSTALL OR REMOVAL OF POLE OR POST MOUNTED CABINET							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists items 1730 and 1740 with their respective quantities and prices.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and items 1750 and 1760.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items like 'REMOVAL OF HIGH MAST LIGHT POLE' and 'SILT FENCE'.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Each of the last three columns is further divided into Unit Price and Ext Amount. The table lists items like COMPOST FILTER LOGS and TOPSOIL, 6" DEPTH with their respective quantities and prices.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Engineer's Estimate (Unit Price, Ext Amount), (1) A-DEL CONSTRUCTION COMPANY, INC. (Unit Price, Ext Amount), (2) MUMFORD & MILLER CONCRETE, INC. (Unit Price, Ext Amount). Includes rows for SECTION: 0002 ITEMS and specific items like PERMANENT GRASS SEEDING, DRY GROUND and PERMANENT GRASS SEEDING, STORMWATER.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1870	908017	11,232.000	0.75000	8,424.00	0.45000	5,054.40	0.60000	6,739.20
	TEMPORARY GRASS SEEDING	SY						
1880	908020	1,700.000	3.00000	5,100.00	1.95000	3,315.00	3.00000	5,100.00
	EROSION CONTROL BLANKET MULCH	SY						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Engineer's Estimate, (1) A-DEL CONSTRUCTION COMPANY, INC., and (2) MUMFORD & MILLER CONCRETE, INC. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC. Rows include items like STABILIZED CONSTRUCTION ENTRANCE, MOWING, and OUTLET STRUCTURE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1920 910008	4,240.000	20.00000	84,800.00	21.00000	89,040.00	14.75000	62,540.00
STORMWATER MANAGEMENT POND							
1950 625512	4,147.000	80.00000	331,760.00	166.00000	688,402.00	145.00000	601,315.00
MODIFIED CLASS D PCC OVERLAY INSTALLATION							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID Item Description			Engineer's Estimate		(1) A-DEL CONSTRUCTION COMPANY, INC.		(2) MUMFORD & MILLER CONCRETE, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1960	625513	290.000	606.00000	175,740.00	422.50000	122,525.00	218.00000	63,220.00
FURNISHING MODIFIED CLASS D PCC OVERLAY		CY						
Section Totals:				\$14,157,739.05		\$11,622,429.24		\$13,253,395.40
Life Cycle Costs:								
Section Total with LCC:				\$14,157,739.05		\$11,622,429.24		\$13,253,395.40
Contract Item Totals				\$14,384,329.05		\$11,754,456.24		\$13,387,673.90



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Contract Time Totals	\$0.00		
Contract Life Cycle Costs Totals	\$0.00	\$0.00	\$0.00
Contract Grand Totals	\$14,384,329.05	\$11,754,456.24	13,387,673.90

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0001, 1930 EXCAVATION AND EMBANKMENT, and 1940 TRAINEE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID Item Description		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$172,554.00		\$240,099.00		\$325,656.00
Life Cycle Costs:							
Section Total with LCC:			\$172,554.00		\$240,099.00		\$325,656.00



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and various construction items like CLEARING AND GRUBBING, UNDERCUT EXCAVATION, and STRUCTURAL EXCAVATION.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and items 0040 and 0050.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Includes rows for SECTION: 0002 ITEMS and specific items 0060 and 0070.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION: 0002	ITEMS						
0080	211000 (1)	300,000.00000	300,000.00	163,000.00000	163,000.00	230,000.00000	230,000.00
	REMOVAL OF STRUCTURES AND OBSTRUCTIONS						
0090	211001 1,030.000	20.00000	20,600.00	9.80000	10,094.00	12.00000	12,360.00
	REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items like GRADED AGGREGATE BASE COURSE, TYPE B and RECYCLED ASPHALT PAVEMENT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items like DELAWARE NO. 3 STONE and SUPERPAVE TYPE B, PG 64-22.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SUPERPAVE TYPE B and SUPERPAVE TYPE C.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SUPERPAVE TYPE B, PG 64-22, PATCHING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SUPERPAVE TYPE C, PG 64-22, WEDGE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder Name, and three columns for Unit Price and Ext Amount. Rows include SECTION: 0002 ITEMS, and items 0230 and 0240 for SUPERPAVE TYPE C, PG 64-22 and PG 76-22 (NON-CARBONATE STONE).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION: 0002	ITEMS						
0270 403000	25.000 TON	0.25000	6.25	230.00000	5,750.00	450.00000	11,250.00
BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE							
0280 503001	1,013.000 SY	205.00000	207,665.00	260.00000	263,380.00	180.00000	182,340.00
PATCHING PORTLAND CEMENT CONCRETE PAVEMENT, 6' TO 15', TYPE A							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like PATCHING PORTLAND CEMENT CONCRET PAVEMENT and DOWEL BARS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount, LCC. Includes rows for PATCHING CONCRETE and REINFORCED CONCRETE PIPE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items for reinforced concrete pipe in 18" and 30" classes.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like REINFORCED CONCRETE PIPE and REINFORCED CONCRETE FLARED END SECTION.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount, LCC. Includes rows for SECTION: 0002 ITEMS and items 0370 and 0380.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like DRAINAGE INLET, 48" X 30".



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific manhole items.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and items 0450 and 0460.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items 0470 and 0480.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS, 0490 602132 ADJUSTING AND REPAIRING EXISTING MANHOLE, and 0500 604000 JACKING BRIDGE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like PROTECTIVE SHIELD and DRILLED SHAFT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like STEEL SIGN STRUCTURE and ELASTOMERIC BEARINGS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and various deck repair items.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
0600	628052	2,180.000	30.00000	65,400.00	211.00000	459,980.00	48.00000	104,640.00
	DECK REPAIR, 3" TO < FULL DEPTH	SF						
0610	628053	730.000	160.00000	116,800.00	90.00000	65,700.00	110.00000	80,300.00
	DECK REPAIR, FULL DEPTH	SF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and items 0660, 0670.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and LCC. It lists items like GEOTEXTILES, RIPRAP and PERFORATED PIPE UNDERDRAINS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS, 0700 709011 UNDERDRAIN OUTLET PIPE, 6" LF, 0710 709017 UNDERDRAIN OUTLET EACH, 0720 710484 BYPASS PUMPING OPERATION EADY.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like ADJUST GAS VALVE BOXES and ADJUST AND REPAIR EXISTING SANITARY MANHOLE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Includes rows for SECTION: 0002 ITEMS and specific items like GALVANIZED STEEL BEAM GUARDRAIL.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items like GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3 and GUARDRAIL END TREATMENT, TYPE 3-31.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., Unit Price, Ext Amount, (4) JJID INC, Unit Price, Ext Amount, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like 0790 721006 and 0800 721009.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31 and GUARDRAIL TO BARRIER CONNECTION, EXIT TYPE 27.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SAW CUTTING, BITUMINOUS CONCRETE and SAW CUTTING, CONCRETE, FULL DEPTH.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like INITIAL EXPENSE/DE-MOBILIZATION and CONSTRUCTION ENGINEERING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS, 0930 763508 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN, and 0940 763509 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Includes rows for SECTION: 0002 ITEMS and specific items like FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN and FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1000	805001	19,619.000	0.30000	5,885.70	0.45000	8,828.55	0.83000	16,283.77
	PLASTIC DRUMS	EADY						
1010	806001	3,915.000	75.00000	293,625.00	75.00000	293,625.00	75.00000	293,625.00
	TRAFFIC OFFICERS	HOUR						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Rows include SECTION: 0002 ITEMS, Cat Alt Set, Cat Alt Member, LCC, and item 1020 807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder Name, and three columns for Unit Price and Ext Amount. Includes a summary row for SECTION: 0002 ITEMS and a detailed row for item 1030: FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description	Alt Set / Alt Member		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1040	807004	12,615.000	10.00000	126,150.00	7.00000	88,305.00	8.00000	100,920.00
RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED		LF						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, and (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and items 1090 and 1100.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like RELOCATE TEMPORARY IMPACT ATTENUATOR and TEMPORARY WARNING SIGNS AND PLAQUES.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, and Ext Amount.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and LCC. It lists items like TEMPORARY BARRICADES and PERMANENT PAVEMENT STRIPING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-headers include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, Cat Alt Set, Cat Alt Member, LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and items 1190 and 1200.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Includes rows for SECTION: 0002 ITEMS and specific items like BLACKOUT TAPE and TEMPORARY MARKINGS.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items 1230 and 1240 with their respective quantities and prices for different contractors.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC. Rows include SECTION: 0002 ITEMS and specific line items 1250 and 1260.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and LCC. It lists items 1270 and 1280 with their respective quantities, prices, and amounts.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for RAISED/RECESSED PAVEMENT MARKER and REMOVAL OF PAVEMENT STRIPING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder Name, and three columns for Unit Price and Ext Amount. Rows include SECTION: 0002 ITEMS, and items 1310 and 1320 with descriptions like REMOVAL OF PAVEMENT MARKING TAPE and SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., Unit Price, Ext Amount, (4) JJID INC, Unit Price, Ext Amount, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL and INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION: 0002	ITEMS						
1350 819019	876.000 SF	15.00000	13,140.00	16.55000	14,497.80	16.00000	14,016.00
INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS							
1360 820001	4.000 EACH	2,500.00000	10,000.00	3,100.00000	12,400.00	3,000.00000	12,000.00
REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount, Unit Price, Ext Amount, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items 1370 and 1380.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6 and W-8.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items 1410 and 1420 with their respective quantities and prices for different contractors.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, and Ext Amount. It lists items for removal of breakaway I-beam sign posts and installation of sign panels.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT and SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 4" POST.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items 1470 and 1480.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific item descriptions like CONDUIT JUNCTION WELL.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL and FURNISH AND INTSALL 2" FLEXIBLE METALLIC - LIQUID TIGHT CONDUIT.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder Name, and three columns for Unit Price and Ext Amount. Rows include SECTION: 0002 ITEMS, and items 1570 and 1580 for GALVANIZED CONDUIT (TRENCH).



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION: 0002	ITEMS						
1590 831540	25.000 LF	59.90000	1,497.50	55.00000	1,375.00	62.00000	1,550.00
FURNISH AND INSTALL 3" GALVANIZED STEEL CONDUIT (ON STRUCTURE)							
1600 831544	310.000 LF	60.00000	18,600.00	31.00000	9,610.00	62.00000	19,220.00
FURNISH AND IN STALL 3" HDPE SDR-13.5 CONDUIT (BORE)							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1630 831574	15.000 LF	12.70000	190.50	33.00000	495.00	14.00000	210.00
FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC CONDUIT IN TRENCH OR OPEN CUT							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount, LCC. Includes rows for POLE BASE, TYPE 4A and POLE BASE, TYPE 6.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like REMOVAL OF STREET LIGHTING SYSTEM and CABINET BASE TYPE P.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., Unit Price, Ext Amount, (4) JJID INC, Unit Price, Ext Amount, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like ELECTRICAL TESTING and FURNISH AND INSTALL LOOP WIRE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like 1720 847001 and 1730 850004.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount, LCC. Includes rows for SECTION: 0002 ITEMS and specific items like HIGH MAST LUMINAIRE (LED) and ALUMINUM LIGHTING STANDARD.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS and specific items like HIGH MAST LIGHTING POLE and REMOVAL OF HIGH MAST LIGHT POLE.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 9 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS, SILT FENCE, and INLET SEDIMENT CONTROL, DRAINAGE INLET.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units	Cat Alt Set:		Cat Alt Member:		LCC:	
SECTION: 0002	ITEMS						
1800 905500	276.000 LF	18.75000	5,175.00	8.30000	2,290.80	10.00000	2,760.00
SUPER SILT FENCE							
1810 906004	1.000 EACH	1,700.00000	1,700.00	2,500.00000	2,500.00	4,000.00000	4,000.00
SKIMMER DEWATERING DEVICE							
1820 907017	85.000 LF	15.15000	1,287.75	13.25000	1,126.25	21.00000	1,785.00
COMPOST FILTER LOGS							



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
 This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Line No / Item ID		Quantity and Units	(3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC.		(4) JJID INC		(5) GREGGO & FERRARA, INCORPORATED	
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0002	ITEMS	Cat Alt Set:		Cat Alt Member:		LCC:	
1830	908004	12,702.000	3.00000	38,106.00	8.20000	104,156.40	5.50000	69,861.00
	TOPSOIL, 6" DEPTH	SY						
1840	908010	4,560.000	3.00000	13,680.00	4.10000	18,696.00	5.00000	22,800.00
	TOPSOILING, 6" DEPTH	SY						



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Bidder Name, Unit Price, Ext Amount, and LCC. It lists items like 'TEMPORARY GRASS SEEDING' and 'EROSION CONTROL BLANKET MULCH' with their respective prices and amounts for three different bidders.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Includes rows for SECTION: 0002 ITEMS, 1890 908023 STABILIZED CONSTRUCTION ENTRANCE, and 1900 908510 MOWING.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 10 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Ext Amount. Includes rows for SECTION: 0002 ITEMS, 1910 910006, and 1920 910008.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 4 main columns: Line No / Item ID, Item Description, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED. Sub-columns include Alt Set / Alt Member, Quantity and Units, Unit Price, Ext Amount, and LCC.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement - This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

Table with 8 columns: Line No / Item ID, Item Description, Alt Set / Alt Member, Quantity and Units, (3) RICHARD E PIERSON CONSTRUCTION COMPANY, INC., (4) JJID INC, (5) GREGGO & FERRARA, INCORPORATED, Unit Price, Ext Amount. Rows include Section Totals, Life Cycle Costs, Section Total with LCC, Contract Item Totals, Contract Time Totals, Contract Life Cycle Costs Totals, and Contract Grand Totals.



Tabulation of Bids

Contract Title: HSIP NCC, SR 273 and I-95 Interchange Improvement

Call Order: 005

Contract ID: T200800713

Counties: NEW CASTLE

Letting Date: November 05, 2020

District(s): N1

Project(s):T200800713

Federal Aid No: T200800713

Contract Time: 446 CALENDAR DAYS

Contract Description: HSIP NCC, SR 273 and I-95 Interchange Improvement -
This project is to address the weaving action occurring from SB I-95 movement merging with the WB SR 273 movement. We are realigning the two ramps onto WB SR 273 (1 from SB and NB I-95), installing a new traffic signal at the new ramp from SB I-95 and creating a STOP controlled movement from NB I-95. Multiple ramps along the interchange are getting upgraded guardrail to become MASH compliant and road patching will be done on SR 273 before a mill and overlay. WB SR 273 is currently 2 lanes going over I-95 with a short aux lane between the on-ramp from NB I-95 to the off-ramp to SB I-95. This project will now carry three lanes across I-95 to help alleviate the traffic and allow for a greater queue.

Set-Aside:

() indicates item is bid as Lump Sum