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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
     STATE/FEDERAL AID NO: ESTP-S285(3)     CONTRACT TIME :  193  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-5285(3) 
     HSIP SUSSEX COUNTY, IRON BRANCH ROAD/STATE STREET 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 11/16/16 to vendor MUMFORD & MILLER CONCRETE, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     1,782,254.56    117.1858% 100.0000% 
   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     1,520,879.70    100.0000%  85.3346% 
   2    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     1,895,488.54    124.6311% 106.3534% 
   3    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $     1,963,856.36    129.1263% 110.1894% 
   4    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     2,266,472.24    149.0238% 127.1688% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION ITEMS 
                                          |                             |                             | 
0010 201000                          LUMP |   65000.00000       65000.00|   15600.00000       15600.00|    8120.00000        8120.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                1323.000  CY   |      25.00000       33075.00|      19.50000       25798.50|      51.00000       67473.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208000                 396.210  CY   |      20.00000        7924.28|      19.80000        7844.96|      67.50000       26744.18 
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 
  TRENCHES                                |                             |                             | 
0040 209001                 100.000  CY   |      25.00000        2500.00|      25.00000        2500.00|      44.50000        4450.00 
  BORROW, TYPE A                          |                             |                             | 
0050 209006                  40.000  CY   |      20.00000         800.00|      24.00000         960.00|      85.00000        3400.00 
  BORROW, TYPE F                          |                             |                             | 
0060 210000                 427.910  CY   |      25.00000       10697.75|      16.75000        7167.49|      20.00000        8558.20 
  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             | 
  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             | 
0070 211000                          LUMP |   35000.00000       35000.00|   30100.00000       30100.00|   24300.00000       24300.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0080 212000                 100.000  CY   |      25.00000        2500.00|      28.00000        2800.00|      60.50000        6050.00 
  UNDERCUT EXCAVATION                     |                             |                             | 
0090 302007                 726.000  CY   |      60.00000       43560.00|      63.25000       45919.50|     101.50000       73689.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0100 302008                 319.000  CY   |      75.00000       23925.00|      72.75000       23207.25|      91.50000       29188.50 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 401807                 512.000  TON  |     120.00000       61440.00|     108.75000       55680.00|     111.00000       56832.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22 (CARBONATE      |                             |                             | 
  STONE)                                  |                             |                             | 
0120 401810                 326.000  TON  |     120.00000       39120.00|      87.25000       28443.50|      93.00000       30318.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0130 401819                 489.000  TON  |      95.00000       46455.00|      92.50000       45232.50|      77.00000       37653.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0140 401821                  97.000  TON  |     180.00000       17460.00|     132.50000       12852.50|     225.00000       21825.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0150 401822                 182.000  TON  |     150.00000       27300.00|     128.00000       23296.00|     135.50000       24661.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0160 401823                 273.000  TON  |     150.00000       40950.00|     128.00000       34944.00|     107.50000       29347.50 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0170 501001                 215.000  SY   |      90.00000       19350.00|     115.00000       24725.00|      84.50000       18167.50 
  PORTLAND CEMENT CONCRETE PAVEMENT, 8"   |                             |                             | 
0180 503001                  27.000  SY   |     250.00000        6750.00|     185.00000        4995.00|     281.50000        7600.50 
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 
  TYPE A                                  |                             |                             | 
0190 503006                 285.000  EACH |      32.00000        9120.00|      19.50000        5557.50|      49.50000       14107.50 
  DOWEL BARS                              |                             |                             | 
0200 612021                 450.000  LF   |     100.00000       45000.00|      46.00000       20700.00|      63.50000       28575.00 
  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             | 
0210 612022                  36.000  LF   |     105.00000        3780.00|      65.50000        2358.00|      71.00000        2556.00 
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             | 
0220 612023                 374.000  LF   |     100.00000       37400.00|      67.00000       25058.00|      90.00000       33660.00 
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             | 
0230 612032                   4.000  LF   |     100.00000         400.00|     210.00000         840.00|     214.00000         856.00 
  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             | 
0240 612033                 848.000  LF   |      65.00000       55120.00|      60.00000       50880.00|      78.50000       66568.00 
  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 617005                   1.000  EACH |    1200.00000        1200.00|    1375.00000        1375.00|    1850.00000        1850.00 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  24"                                     |                             |                             | 
0260 701010                 439.000  LF   |      32.35000       14201.65|      33.00000       14487.00|      30.50000       13389.50 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0270 701022                2256.000  LF   |      27.00000       60912.00|      34.75000       78396.00|      29.00000       65424.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0280 701031                   1.000  EACH |    1600.00000        1600.00|    1250.00000        1250.00|     944.00000         944.00 
  CURB OPENING, 2' OPENING                |                             |                             | 
0290 705001               12895.000  SF   |       8.00000      103160.00|       6.70000       86396.50|       7.25000       93488.75 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0300 705002                1470.000  SF   |      11.00000       16170.00|      10.00000       14700.00|       8.50000       12495.00 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0310 705007                 267.120  SF   |      40.00000       10684.80|      34.50000        9215.64|      25.00000        6678.00 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0320 705528                   2.000  EACH |    2000.00000        4000.00|    1400.00000        2800.00|    1521.25000        3042.50 
  TEMPORARY CURB RAMP                     |                             |                             | 
0330 705529                   3.000  EACH |     400.00000        1200.00|     835.00000        2505.00|     364.50000        1093.50 
  RELOCATING TEMPORARY CURB RAMP          |                             |                             | 
0340 708050                   1.000  EACH |    2100.00000        2100.00|    2560.00000        2560.00|    3135.50000        3135.50 
  DRAINAGE INLET, 34" X 18"               |                             |                             | 
0350 708051                   5.000  EACH |    3000.00000       15000.00|    2590.00000       12950.00|    3165.00000       15825.00 
  DRAINAGE INLET, 34" X 24"               |                             |                             | 
0360 708052                   1.000  EACH |    3500.00000        3500.00|    3150.00000        3150.00|    3653.00000        3653.00 
  DRAINAGE INLET, 48" X 30"               |                             |                             | 
0370 708053                   8.000  EACH |    2800.00000       22400.00|    3725.00000       29800.00|    4281.00000       34248.00 
  DRAINAGE INLET, 48" X 48"               |                             |                             | 
0380 708057                   1.000  EACH |    4500.00000        4500.00|    4325.00000        4325.00|    5391.00000        5391.00 
  DRAINAGE INLET, 72" X 24"               |                             |                             | 
0390 708058                   1.000  EACH |    5000.00000        5000.00|    5100.00000        5100.00|    6078.50000        6078.50 
  DRAINAGE INLET, 72" X 48"               |                             |                             | 
0400 708060                   2.000  EACH |     250.00000         500.00|     240.00000         480.00|     429.00000         858.00 
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             | 
0410 708111                   1.000  EACH |    3000.00000        3000.00|    3200.00000        3200.00|    3141.00000        3141.00 
  MANHOLE, 48" X 30"                      |                             |                             | 
0420 708112                   1.000  EACH |    3500.00000        3500.00|    4325.00000        4325.00|    4166.50000        4166.50 
  MANHOLE, 48" X 48"                      |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 710001                   6.000  EACH |    1000.00000        6000.00|     750.00000        4500.00|    1311.50000        7869.00 
  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 
  DRAINAGE INLET                          |                             |                             | 
0440 710002                   3.000  EACH |    1000.00000        3000.00|     575.00000        1725.00|    1218.00000        3654.00 
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 
0450 710506                   1.000  EACH |    1000.00000        1000.00|    1275.00000        1275.00|    1218.00000        1218.00 
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0460 712020                  12.000  TON  |      90.00000        1080.00|      76.50000         918.00|     200.00000        2400.00 
  RIPRAP, R-4                             |                             |                             | 
0470 713003                  19.000  SY   |       6.00000         114.00|       5.00000          95.00|     100.00000        1900.00 
  GEOTEXTILES, RIPRAP                     |                             |                             | 
0480 727004                 364.000  LF   |      21.00000        7644.00|      29.00000       10556.00|      30.00000       10920.00 
  CHAIN-LINK FENCE, 6' HIGH               |                             |                             | 
0490 727014                 172.000  LF   |       3.00000         516.00|       3.25000         559.00|       5.50000         946.00 
  CONSTRUCTION SAFETY FENCE               |                             |                             | 
0500 743000                          LUMP |   93000.00000       93000.00|   72500.00000       72500.00|  183500.00000      183500.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0510 743004                  78.000  EADY |      85.00000        6630.00|      90.00000        7020.00|     115.50000        9009.00 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0520 743006                5220.000  EADY |       0.35000        1827.00|       0.35000        1827.00|       1.25000        6525.00 
  PLASTIC DRUMS                           |                             |                             | 
0530 743007                 480.000  HOUR |      75.00000       36000.00|      75.00000       36000.00|      75.00000       36000.00 
  TRAFFIC OFFICERS                        |                             |                             | 
0540 743009                 312.000  EADY |     114.00000       35568.00|     100.00000       31200.00|     149.00000       46488.00 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE I                      |                             |                             | 
0550 743023                5655.000  LFDY |       0.70000        3958.50|       0.35000        1979.25|       0.60000        3393.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0560 743024               12541.100  EADY |       2.00000       25082.20|       2.60000       32606.86|       5.10000       63959.61 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0570 743052                2288.000  HOUR |      50.00000      114400.00|      67.00000      153296.00|      62.50000      143000.00 
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             | 
0580 743064                1144.000  HOUR |      75.00000       85800.00|      84.00000       96096.00|      88.00000      100672.00 
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             | 
0590 744530                   9.000  EACH |    1100.00000        9900.00|    1100.00000        9900.00|    1194.00000       10746.00 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0600 744531                   1.000  EACH |    1300.00000        1300.00|    1630.00000        1630.00|    1395.00000        1395.00 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0610 745602                  95.000  LF   |      35.00000        3325.00|      41.50000        3942.50|      35.80000        3401.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  HDPE CONDUIT (BORE)                     |                             |                             | 
0620 745603                 225.000  LF   |      80.00000       18000.00|      76.25000       17156.25|      97.70000       21982.50 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (OPEN CUT)                  |                             |                             | 
0630 745604                 795.000  LF   |      12.00000        9540.00|      11.75000        9341.25|      14.40000       11448.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
0640 745605                  25.000  LF   |      50.00000        1250.00|      21.25000         531.25|      30.40000         760.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (ON STRUCTURE)              |                             |                             | 
0650 745606                  45.000  LF   |      35.00000        1575.00|      30.75000        1383.75|      22.80000        1026.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
0660 746832                   1.000  EACH |     300.00000         300.00|     325.00000         325.00|     217.00000         217.00 
  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             | 
  3", ON STEEL POLE                       |                             |                             | 
0670 746849                   2.000  EACH |    5100.00000       10200.00|    2850.00000        5700.00|    5338.50000       10677.00 
  POLE BASE, TYPE 3B                      |                             |                             | 
0680 746850                   9.000  EACH |     800.00000        7200.00|     890.00000        8010.00|     759.60000        6836.40 
  POLE BASE, TYPE 4A                      |                             |                             | 
0690 746852                   2.000  EACH |     900.00000        1800.00|    1150.00000        2300.00|     965.70000        1931.40 
  POLE BASE, TYPE 6                       |                             |                             | 
0700 746856                          LUMP |   15000.00000       15000.00|   10250.00000       10250.00|   14975.00000       14975.00 
  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             | 
  DOUBLE                                  |                             |                             | 
0710 746907                  75.000  LF   |       5.00000         375.00|       4.00000         300.00|       3.30000         247.50 
  FURNISH & INSTALL 1-CONDUCTOR #2 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0720 746909                 405.000  LF   |       2.00000         810.00|       2.00000         810.00|       2.00000         810.00 
  FURNISH & INSTALL 1-CONDUCTOR #6 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0730 746911                 370.000  LF   |       1.50000         555.00|       1.50000         555.00|       1.00000         370.00 
  FURNISH & INSTALL 1-CONDUCTOR #10 AWG   |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
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==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 746914                 205.000  LF   |       2.50000         512.50|       1.75000         358.75|       2.00000         410.00 
  FURNISH & INSTALL #6 BARE STRANDED      |                             |                             | 
  COPPER GROUND                           |                             |                             | 
0750 746925                   1.000  EACH |    2380.00000        2380.00|    1950.00000        1950.00|    2002.00000        2002.00 
  FURNISH & INSTALL EMBEDDED METERED      |                             |                             | 
  SERVICE PEDESTAL (100 AMP)              |                             |                             | 
0760 747516                   1.000  EACH |    1400.00000        1400.00|    1875.00000        1875.00|    1080.00000        1080.00 
  CABINET BASE, TYPE P                    |                             |                             | 
0770 748015                1664.000  SF   |       6.00000        9984.00|       3.60000        5990.40|       3.50000        5824.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0780 748026                 907.000  SF   |       4.00000        3628.00|       3.00000        2721.00|       3.00000        2721.00 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
0790 748530                 151.000  SF   |       6.00000         906.00|      14.00000        2114.00|      13.00000        1963.00 
  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 
0800 748548                7872.000  LF   |       1.00000        7872.00|       0.55000        4329.60|       0.50000        3936.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0810 748553                   4.000  EACH |     370.00000        1480.00|     385.00000        1540.00|     360.00000        1440.00 
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 
0820 749687                 132.000  EACH |      90.00000       11880.00|     100.00000       13200.00|     105.00000       13860.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0830 749688                   7.000  EACH |      80.00000         560.00|     105.00000         735.00|      75.00000         525.00 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0840 749689                   2.000  EACH |     120.00000         240.00|     200.00000         400.00|     100.00000         200.00 
  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             | 
  GREATER THAN 6" DEPTH                   |                             |                             | 
0850 749690                   9.000  SF   |      15.00000         135.00|      25.00000         225.00|      45.00000         405.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
0860 750000                  12.000  EACH |     350.00000        4200.00|     335.00000        4020.00|     700.00000        8400.00 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0870 758000                1604.000  SY   |      16.17000       25936.68|      10.50000       16842.00|      25.00000       40100.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 759502                   7.000  EAMO |    7000.00000       49000.00|    5000.00000       35000.00|    6485.00000       45395.00 
  FIELD OFFICE, SPECIAL I                 |                             |                             | 
0890 760507                9006.000  SYIN |       1.00000        9006.00|       2.00000       18012.00|       1.05000        9456.30 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0900 762001                1858.000  LF   |       3.00000        5574.00|       1.75000        3251.50|       2.00000        3716.00 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0910 762002                1720.000  LF   |       5.00000        8600.00|       4.25000        7310.00|       5.15000        8858.00 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0920 763000                          LUMP |   80000.00000       80000.00|   48000.00000       48000.00|   63000.00000       63000.00 
  INITIAL EXPENSE                         |                             |                             | 
0930 763501                          LUMP |  100000.00000      100000.00|   16500.00000       16500.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0940 763508                          LUMP |    5000.00000        5000.00|     500.00000         500.00|    2000.00000        2000.00 
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 
0950 763509                   7.000  EAMO |     325.00000        2275.00|      50.00000         350.00|     550.00000        3850.00 
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 
  UPDATES                                 |                             |                             | 
0960 763597                 100.000  HOUR |     150.00000       15000.00|     137.00000       13700.00|     160.00000       16000.00 
  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 
0970 905002                 356.000  LF   |       4.20000        1495.20|       4.25000        1513.00|       5.25000        1869.00 
  REINFORCED SILT FENCE                   |                             |                             | 
0980 905004                  18.000  EACH |     250.00000        4500.00|     125.00000        2250.00|     275.00000        4950.00 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0990 905005                  18.000  EACH |     250.00000        4500.00|     125.00000        2250.00|     176.00000        3168.00 
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 
1000 908004                1391.000  SY   |       7.50000       10432.50|       9.00000       12519.00|       9.20000       12797.20 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
1010 908014                2782.000  SY   |       1.25000        3477.50|       1.25000        3477.50|       2.50000        6955.00 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
1020 908020                 455.000  SY   |       5.00000        2275.00|       2.60000        1183.00|       6.00000        2730.00 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 
     SECTION TOTALS                       |           $     1,782,254.56|           $     1,520,879.70|           $     1,895,488.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,782,254.56|           $     1,520,879.70|           $     1,895,488.54 
==================================================================================================================================== 
     DBE GOALS                             |                 11        %|                  11        %|                  11        % 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD CONSTRUCTION ITEMS 
                                          |                             |                             | 
0010 201000                          LUMP |   25000.00000       25000.00|   18000.00000       18000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                1323.000  CY   |      32.00000       42336.00|      27.66000       36594.18| 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208000                 396.210  CY   |      26.00000       10301.46|      21.34000        8455.12| 
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 
  TRENCHES                                |                             |                             | 
0040 209001                 100.000  CY   |      25.00000        2500.00|      33.24000        3324.00| 
  BORROW, TYPE A                          |                             |                             | 
0050 209006                  40.000  CY   |      40.00000        1600.00|      34.70000        1388.00| 
  BORROW, TYPE F                          |                             |                             | 
0060 210000                 427.910  CY   |      26.00000       11125.66|      30.80000       13179.63| 
  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             | 
  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             | 
0070 211000                          LUMP |   35000.00000       35000.00|   82000.00000       82000.00| 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0080 212000                 100.000  CY   |      35.00000        3500.00|      37.94000        3794.00| 
  UNDERCUT EXCAVATION                     |                             |                             | 
0090 302007                 726.000  CY   |      90.00000       65340.00|      83.25000       60439.50| 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0100 302008                 319.000  CY   |      90.00000       28710.00|     101.60000       32410.40| 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
0110 401807                 512.000  TON  |     120.00000       61440.00|     113.20000       57958.40| 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22 (CARBONATE      |                             |                             | 
  STONE)                                  |                             |                             | 
0120 401810                 326.000  TON  |     120.00000       39120.00|      81.10000       26438.60| 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0130 401819                 489.000  TON  |     120.00000       58680.00|      71.60000       35012.40| 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0140 401821                  97.000  TON  |     150.00000       14550.00|     107.00000       10379.00| 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 401822                 182.000  TON  |     120.00000       21840.00|      95.00000       17290.00| 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0160 401823                 273.000  TON  |     110.00000       30030.00|      93.00000       25389.00| 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
0170 501001                 215.000  SY   |     250.00000       53750.00|     310.50000       66757.50| 
  PORTLAND CEMENT CONCRETE PAVEMENT, 8"   |                             |                             | 
0180 503001                  27.000  SY   |     250.00000        6750.00|     910.10000       24572.70| 
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 
  TYPE A                                  |                             |                             | 
0190 503006                 285.000  EACH |      25.00000        7125.00|      27.85000        7937.25| 
  DOWEL BARS                              |                             |                             | 
0200 612021                 450.000  LF   |      65.00000       29250.00|      62.30000       28035.00| 
  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             | 
0210 612022                  36.000  LF   |      75.00000        2700.00|      78.70000        2833.20| 
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             | 
0220 612023                 374.000  LF   |     170.00000       63580.00|      93.10000       34819.40| 
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             | 
0230 612032                   4.000  LF   |     150.00000         600.00|     186.00000         744.00| 
  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             | 
0240 612033                 848.000  LF   |     175.00000      148400.00|      82.14000       69654.72| 
  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             | 
0250 617005                   1.000  EACH |    2000.00000        2000.00|    1464.00000        1464.00| 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  24"                                     |                             |                             | 
0260 701010                 439.000  LF   |      45.00000       19755.00|      55.50000       24364.50| 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0270 701022                2256.000  LF   |      30.00000       67680.00|      51.80000      116860.80| 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0280 701031                   1.000  EACH |     500.00000         500.00|     954.00000         954.00| 
  CURB OPENING, 2' OPENING                |                             |                             | 
0290 705001               12895.000  SF   |      12.00000      154740.00|      14.00000      180530.00| 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0300 705002                1470.000  SF   |      14.00000       20580.00|      16.00000       23520.00| 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 705007                 267.120  SF   |      37.00000        9883.44|      55.25000       14758.38| 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0320 705528                   2.000  EACH |    1500.00000        3000.00|    2521.00000        5042.00| 
  TEMPORARY CURB RAMP                     |                             |                             | 
0330 705529                   3.000  EACH |    1500.00000        4500.00|     782.00000        2346.00| 
  RELOCATING TEMPORARY CURB RAMP          |                             |                             | 
0340 708050                   1.000  EACH |    4500.00000        4500.00|    3735.00000        3735.00| 
  DRAINAGE INLET, 34" X 18"               |                             |                             | 
0350 708051                   5.000  EACH |    4500.00000       22500.00|    4130.00000       20650.00| 
  DRAINAGE INLET, 34" X 24"               |                             |                             | 
0360 708052                   1.000  EACH |    4900.00000        4900.00|    5348.00000        5348.00| 
  DRAINAGE INLET, 48" X 30"               |                             |                             | 
0370 708053                   8.000  EACH |    5500.00000       44000.00|    5900.00000       47200.00| 
  DRAINAGE INLET, 48" X 48"               |                             |                             | 
0380 708057                   1.000  EACH |    5500.00000        5500.00|    6527.00000        6527.00| 
  DRAINAGE INLET, 72" X 24"               |                             |                             | 
0390 708058                   1.000  EACH |    5500.00000        5500.00|    7965.00000        7965.00| 
  DRAINAGE INLET, 72" X 48"               |                             |                             | 
0400 708060                   2.000  EACH |     500.00000        1000.00|     480.00000         960.00| 
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             | 
0410 708111                   1.000  EACH |    4500.00000        4500.00|    6550.00000        6550.00| 
  MANHOLE, 48" X 30"                      |                             |                             | 
0420 708112                   1.000  EACH |    4500.00000        4500.00|    6252.00000        6252.00| 
  MANHOLE, 48" X 48"                      |                             |                             | 
0430 710001                   6.000  EACH |    1200.00000        7200.00|    1450.00000        8700.00| 
  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 
  DRAINAGE INLET                          |                             |                             | 
0440 710002                   3.000  EACH |     700.00000        2100.00|    1023.00000        3069.00| 
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 
0450 710506                   1.000  EACH |     900.00000         900.00|    1035.00000        1035.00| 
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0460 712020                  12.000  TON  |      90.00000        1080.00|     118.00000        1416.00| 
  RIPRAP, R-4                             |                             |                             | 
0470 713003                  19.000  SY   |      85.00000        1615.00|       7.70000         146.30| 
  GEOTEXTILES, RIPRAP                     |                             |                             | 
0480 727004                 364.000  LF   |      65.00000       23660.00|      20.72000        7542.08| 
  CHAIN-LINK FENCE, 6' HIGH               |                             |                             | 
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     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 727014                 172.000  LF   |       5.00000         860.00|       3.95000         679.40| 
  CONSTRUCTION SAFETY FENCE               |                             |                             | 
0500 743000                          LUMP |   50000.00000       50000.00|  153000.00000      153000.00| 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0510 743004                  78.000  EADY |     150.00000       11700.00|      88.65000        6914.70| 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0520 743006                5220.000  EADY |       1.00000        5220.00|       0.40000        2088.00| 
  PLASTIC DRUMS                           |                             |                             | 
0530 743007                 480.000  HOUR |      75.00000       36000.00|      75.00000       36000.00| 
  TRAFFIC OFFICERS                        |                             |                             | 
0540 743009                 312.000  EADY |     150.00000       46800.00|     210.00000       65520.00| 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE I                      |                             |                             | 
0550 743023                5655.000  LFDY |       4.00000       22620.00|       0.23000        1300.65| 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0560 743024               12541.100  EADY |       3.00000       37623.30|       3.45000       43266.80| 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0570 743052                2288.000  HOUR |      50.00000      114400.00|      61.60000      140940.80| 
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             | 
0580 743064                1144.000  HOUR |      75.00000       85800.00|      89.93000      102879.92| 
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             | 
0590 744530                   9.000  EACH |    1200.00000       10800.00|    1178.00000       10602.00| 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0600 744531                   1.000  EACH |    1400.00000        1400.00|    1376.00000        1376.00| 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0610 745602                  95.000  LF   |      50.00000        4750.00|      35.34000        3357.30| 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  HDPE CONDUIT (BORE)                     |                             |                             | 
0620 745603                 225.000  LF   |     120.00000       27000.00|      96.36000       21681.00| 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (OPEN CUT)                  |                             |                             | 
0630 745604                 795.000  LF   |      15.00000       11925.00|      14.20000       11289.00| 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
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     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 745605                  25.000  LF   |      50.00000        1250.00|      29.98000         749.50| 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (ON STRUCTURE) 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 745606                  45.000  LF   |      50.00000        2250.00|      22.48000        1011.60| 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH)                  |                             |                             | 
0660 746832                   1.000  EACH |     550.00000         550.00|     214.12000         214.12| 
  SUPPLY AND INSTALLATION OF WEATHERHEAD, |                             |                             | 
  3", ON STEEL POLE                       |                             |                             | 
0670 746849                   2.000  EACH |    5200.00000       10400.00|    5268.00000       10536.00| 
  POLE BASE, TYPE 3B                      |                             |                             | 
0680 746850                   9.000  EACH |     900.00000        8100.00|     750.00000        6750.00| 
  POLE BASE, TYPE 4A                      |                             |                             | 
0690 746852                   2.000  EACH |    1500.00000        3000.00|     953.00000        1906.00| 
  POLE BASE, TYPE 6                       |                             |                             | 
0700 746856                          LUMP |   20000.00000       20000.00|   14775.00000       14775.00| 
  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             | 
  DOUBLE                                  |                             |                             | 
0710 746907                  75.000  LF   |       6.00000         450.00|       3.22000         241.50| 
  FURNISH & INSTALL 1-CONDUCTOR #2 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0720 746909                 405.000  LF   |       2.50000        1012.50|       1.88000         761.40| 
  FURNISH & INSTALL 1-CONDUCTOR #6 AWG    |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0730 746911                 370.000  LF   |       2.00000         740.00|       0.96000         355.20| 
  FURNISH & INSTALL 1-CONDUCTOR #10 AWG   |                             |                             | 
  STRANDED COPPER                         |                             |                             | 
0740 746914                 205.000  LF   |       2.00000         410.00|       1.62000         332.10| 
  FURNISH & INSTALL #6 BARE STRANDED      |                             |                             | 
  COPPER GROUND                           |                             |                             | 
0750 746925                   1.000  EACH |    2200.00000        2200.00|    1976.00000        1976.00| 
  FURNISH & INSTALL EMBEDDED METERED      |                             |                             | 
  SERVICE PEDESTAL (100 AMP)              |                             |                             | 
0760 747516                   1.000  EACH |    2500.00000        2500.00|    1066.00000        1066.00| 
  CABINET BASE, TYPE P                    |                             |                             | 
0770 748015                1664.000  SF   |       5.00000        8320.00|       3.34000        5557.76| 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0780 748026                 907.000  SF   |       5.00000        4535.00|       2.85000        2584.95| 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
0790 748530                 151.000  SF   |      15.00000        2265.00|      12.78000        1929.78| 
  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 
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                                                                                                                   PAGE : 002 -14 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 748548                7872.000  LF   |       2.00000       15744.00|       0.50000        3936.00| 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0810 748553                   4.000  EACH |     400.00000        1600.00|     354.00000        1416.00| 
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 
0820 749687                 132.000  EACH |      75.00000        9900.00|     101.80000       13437.60| 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0830 749688                   7.000  EACH |      50.00000         350.00|     240.10000        1680.70| 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0840 749689                   2.000  EACH |      50.00000         100.00|     305.60000         611.20| 
  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             | 
  GREATER THAN 6" DEPTH                   |                             |                             | 
0850 749690                   9.000  SF   |      75.00000         675.00|      15.00000         135.00| 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
0860 750000                  12.000  EACH |     300.00000        3600.00|     434.00000        5208.00| 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0870 758000                1604.000  SY   |      25.00000       40100.00|      29.16000       46772.64| 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0880 759502                   7.000  EAMO |    2500.00000       17500.00|   10860.00000       76020.00| 
  FIELD OFFICE, SPECIAL I                 |                             |                             | 
0890 760507                9006.000  SYIN |       1.50000       13509.00|       2.84000       25577.04| 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0900 762001                1858.000  LF   |       3.00000        5574.00|       3.00000        5574.00| 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0910 762002                1720.000  LF   |      10.00000       17200.00|       5.70000        9804.00| 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0920 763000                          LUMP |   25000.00000       25000.00|  168000.00000      168000.00| 
  INITIAL EXPENSE                         |                             |                             | 
0930 763501                          LUMP |   12000.00000       12000.00|   24000.00000       24000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0940 763508                          LUMP |   10000.00000       10000.00|   17200.00000       17200.00| 
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : HSIP SUSSEX COUNTY, IRON BRANCH ROAD / STATE STREET 
     CALL ORDER   : 002                     CONTRACT ID : T200800903.01                COUNTIES : SUSSEX 
     LETTING DATE : 10/18/16                DISTRICT    : S2 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |SAM'S CONSTRUCTION LLC       |GEORGE & LYNCH INC           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0950 763509                   7.000  EAMO |     150.00000        1050.00|     857.00000        5999.00| 
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 
  UPDATES                                 |                             |                             | 
0960 763597                 100.000  HOUR |     150.00000       15000.00|     161.00000       16100.00| 
  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 
0970 905002                 356.000  LF   |       5.00000        1780.00|       7.30000        2598.80| 
  REINFORCED SILT FENCE                   |                             |                             | 
0980 905004                  18.000  EACH |     250.00000        4500.00|     315.00000        5670.00| 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0990 905005                  18.000  EACH |     250.00000        4500.00|     298.00000        5364.00| 
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 
1000 908004                1391.000  SY   |      30.00000       41730.00|       8.30000       11545.30| 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
1010 908014                2782.000  SY   |       1.00000        2782.00|       0.86000        2392.52| 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
1020 908020                 455.000  SY   |      12.00000        5460.00|       3.18000        1446.90| 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 
     SECTION TOTALS                       |           $     1,963,856.36|           $     2,266,472.24|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,963,856.36|           $     2,266,472.24|           $ 
==================================================================================================================================== 
     DBE GOALS                             |                 15        %|                  11        %|                            % 
==================================================================================================================================== 
 

 


