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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : SIGNALIZED MEDIAN CROSSOVER SIGNING AND PAVEMENT MARKING UPG 
     CALL ORDER   : 003                     CONTRACT ID : T201508305.01                COUNTIES : STATEWIDE 
     LETTING DATE : 11/22/16                DISTRICT    : G1 
     STATE/FEDERAL AID NO: ESTP-2015(10)    CONTRACT TIME :  730  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-2015(10) 
     SIGNING AND PAVEMENT MARKING MODIFICATIONS AND UPGRADES AT 
     SIGNALIZED MEDIAN CROSSOVER LOCATIONS STATEWIDE. 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 12/29/16 to vendor J FLETCHER CREAMER & SON, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     1,221,064.46     71.0794% 100.0000% 
   1    J FLETCHER CREAMER & SON, INC., 101 EAST BROADWAY , HACKENSACK, NJ, 07601        $     1,717,888.00    100.0000% 140.6877% 
   2    COLLINSON, INC., P O BOX 397, UWCHLAND, PA, 19480                                $     1,734,769.00    100.9827% 142.0702% 
   3    TRAFFIC LINES, INC., 5100 ASBURY ROAD, FARMINGDALE, NJ, 07727                    $     1,744,692.28    101.5603% 142.8829% 
   4    ROAD SAFE TRAFFIC SYSTEMS INC., 8750 W BRYN MAWR AVE, CHICAGO, IL, 60631         $     1,942,826.88    113.0939% 159.1093% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |J FLETCHER CREAMER & SON INC |COLLINSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNALIZED MEDIAN CROSSOVER SIGNING AND STRIPING 
                                          |                             |                             | 
0010 748548                2000.000  LF   |       0.26000         520.00|       8.00000       16000.00|       7.00000       14000.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0020 748557                 465.000  LF   |       0.20000          93.00|      11.00000        5115.00|       9.00000        4185.00 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, BLACK, 3"                  |                             |                             | 
0030 748568                 555.000  LF   |       0.40000         222.00|      18.00000        9990.00|      14.75000        8186.25 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, BLACK, 9"                  |                             |                             | 
0040 748690                1881.000  SF   |      24.00000       45144.00|      26.00000       48906.00|      21.50000       40441.50 
  SYMBOL TYPE "A"                         |                             |                             | 
0050 748696                1560.000  LF   |       4.45000        6942.00|       6.00000        9360.00|       5.00000        7800.00 
  THERMOPLASTIC TRANSVERSE LINE, 12"      |                             |                             | 
0060 748697                8669.000  LF   |       4.35000       37710.15|       8.00000       69352.00|       6.50000       56348.50 
  THERMOPLASTIC TRANSVERSE LINE, 16"      |                             |                             | 
0070 748699                  19.000  EACH |     150.00000        2850.00|     500.00000        9500.00|     440.00000        8360.00 
  LEFT OR RIGHT THERMOPLASTIC ARROW       |                             |                             | 
0080 748700                   5.000  EACH |     155.00000         775.00|     950.00000        4750.00|     875.00000        4375.00 
  COMBINATION ARROW THERMOPLASTIC         |                             |                             | 
0090 748703                 256.000  SF   |      12.00000        3072.00|      55.00000       14080.00|      47.50000       12160.00 
  SYMBOL - PREFORMED THERMOPLASTIC        |                             |                             | 
  MARKINGS                                |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : SIGNALIZED MEDIAN CROSSOVER SIGNING AND PAVEMENT MARKING UPG 
     CALL ORDER   : 003                     CONTRACT ID : T201508305.01                COUNTIES : STATEWIDE 
     LETTING DATE : 11/22/16                DISTRICT    : G1 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |J FLETCHER CREAMER & SON INC |COLLINSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 748704                1288.000  SF   |       3.00000        3864.00|      14.00000       18032.00|      12.00000       15456.00 
  REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
0110 748732                6801.000  LF   |       0.55000        3740.55|       4.00000       27204.00|       4.00000       27204.00 
  THERMOPLASTIC LINE, 5"                  |                             |                             | 
0120 748734                1060.000  LF   |       1.50000        1590.00|       8.00000        8480.00|       8.00000        8480.00 
  THERMOPLASTIC LINE, 10"                 |                             |                             | 
0140 749554                  65.000  SF   |      30.00000        1950.00|      32.00000        2080.00|       8.00000         520.00 
  INSTALLATION OF SIGN ON SPAN WIRE OR    |                             |                             | 
  MAST ARM                                |                             |                             | 
0150 749555                  22.000  SF   |      30.00000         660.00|      24.00000         528.00|      10.00000         220.00 
  REMOVAL OF SIGN ON SPAN WIRE OR MAST AR |                             |                             | 
0160 749556               37031.000  SF   |       4.00000      148124.00|       9.00000      333279.00|       2.25000       83319.75 
  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             | 
  POSTS                                   |                             |                             | 
0170 749557               15626.000  SF   |       1.80000       28126.80|       4.00000       62504.00|       5.00000       78130.00 
  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             | 
0180 749570                2665.000  EACH |      60.02000      159953.30|     210.00000      559650.00|     140.60000      374699.00 
  GALVANIZED STEEL SIGN POST ONLY, 12' X  |                             |                             | 
  2"                                      |                             |                             | 
0185 749579               34325.000  SF   |      12.50000      429062.50|       8.00000      274600.00|       9.60000      329520.00 
  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             | 
  PANEL, TYPE XI RETROREFLECTIVE SHEETING |                             |                             | 
0190 749688                 974.000  EACH |      52.00000       50648.00|      50.00000       48700.00|      73.50000       71589.00 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0200 763000                          LUMP |   55504.00000       55504.00|   30000.00000       30000.00|   45900.00000       45900.00 
  INITIAL EXPENSE                         |                             |                             | 
0210 763501                          LUMP |   55504.00000       55504.00|    5778.00000        5778.00|   23550.00000       23550.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0220 763643                          LUMP |  185009.16000      185009.16|  160000.00000      160000.00|  520325.00000      520325.00 
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             | 
     SECTION TOTALS                       |           $     1,221,064.46|           $     1,717,888.00|           $     1,734,769.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,221,064.46|           $     1,717,888.00|           $     1,734,769.00 
==================================================================================================================================== 
     DBE GOALS                             |                 0         %|                  0         %|                  0         % 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : SIGNALIZED MEDIAN CROSSOVER SIGNING AND PAVEMENT MARKING UPG 
     CALL ORDER   : 003                     CONTRACT ID : T201508305.01                COUNTIES : STATEWIDE 
     LETTING DATE : 11/22/16                DISTRICT    : G1 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |TRAFFIC LINES INC            |ROAD SAFE TRAFFIC SYSTMS INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNALIZED MEDIAN CROSSOVER SIGNING AND STRIPING 
                                          |                             |                             | 
0010 748548                2000.000  LF   |      10.00000       20000.00|       7.31000       14620.00| 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0020 748557                 465.000  LF   |      20.00000        9300.00|       9.43000        4384.95| 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, BLACK, 3"                  |                             |                             | 
0030 748568                 555.000  LF   |      20.00000       11100.00|      15.44000        8569.20| 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, BLACK, 9"                  |                             |                             | 
0040 748690                1881.000  SF   |      60.00000      112860.00|      22.58000       42472.98| 
  SYMBOL TYPE "A"                         |                             |                             | 
0050 748696                1560.000  LF   |       3.50000        5460.00|       5.05000        7878.00| 
  THERMOPLASTIC TRANSVERSE LINE, 12"      |                             |                             | 
0060 748697                8669.000  LF   |      11.00000       95359.00|       6.73000       58342.37| 
  THERMOPLASTIC TRANSVERSE LINE, 16"      |                             |                             | 
0070 748699                  19.000  EACH |     500.00000        9500.00|     457.84000        8698.96| 
  LEFT OR RIGHT THERMOPLASTIC ARROW       |                             |                             | 
0080 748700                   5.000  EACH |    1000.00000        5000.00|     915.67000        4578.35| 
  COMBINATION ARROW THERMOPLASTIC         |                             |                             | 
0090 748703                 256.000  SF   |      50.00000       12800.00|      49.65000       12710.40| 
  SYMBOL - PREFORMED THERMOPLASTIC        |                             |                             | 
  MARKINGS                                |                             |                             | 
0100 748704                1288.000  SF   |      50.00000       64400.00|      12.60000       16228.80| 
  REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
0110 748732                6801.000  LF   |      12.50000       85012.50|       4.06000       27612.06| 
  THERMOPLASTIC LINE, 5"                  |                             |                             | 
0120 748734                1060.000  LF   |      15.00000       15900.00|       8.12000        8607.20| 
  THERMOPLASTIC LINE, 10"                 |                             |                             | 
0140 749554                  65.000  SF   |      75.03000        4876.95|     102.00000        6630.00| 
  INSTALLATION OF SIGN ON SPAN WIRE OR    |                             |                             | 
  MAST ARM                                |                             |                             | 
0150 749555                  22.000  SF   |      20.00000         440.00|      50.00000        1100.00| 
  REMOVAL OF SIGN ON SPAN WIRE OR MAST AR |                             |                             | 
0160 749556               37031.000  SF   |      12.00000      444372.00|      13.00000      481403.00| 
  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             | 
  POSTS                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : SIGNALIZED MEDIAN CROSSOVER SIGNING AND PAVEMENT MARKING UPG 
     CALL ORDER   : 003                     CONTRACT ID : T201508305.01                COUNTIES : STATEWIDE 
     LETTING DATE : 11/22/16                DISTRICT    : G1 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(      ) 
                                          |TRAFFIC LINES INC            |ROAD SAFE TRAFFIC SYSTMS INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 749557               15626.000  SF   |       5.00000       78130.00|       2.11000       32970.86| 
  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             | 
0180 749570                2665.000  EACH |      49.00000      130585.00|      31.50000       83947.50| 
  GALVANIZED STEEL SIGN POST ONLY, 12' X  |                             |                             | 
  2"                                      |                             |                             | 
0185 749579               34325.000  SF   |       7.77000      266705.25|       6.85000      235126.25| 
  SUPPLY OF FLAT SHEET ALUMINUM SIGN      |                             |                             | 
  PANEL, TYPE XI RETROREFLECTIVE SHEETING |                             |                             | 
0190 749688                 974.000  EACH |      49.17000       47891.58|      79.00000       76946.00| 
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 
  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
0200 763000                          LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  INITIAL EXPENSE                         |                             |                             | 
0210 763501                          LUMP |   25000.00000       25000.00|  100000.00000      100000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0220 763643                          LUMP |  250000.00000      250000.00|  660000.00000      660000.00| 
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             | 
     SECTION TOTALS                       |           $     1,744,692.28|           $     1,942,826.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,744,692.28|           $     1,942,826.88|           $ 
==================================================================================================================================== 
     DBE GOALS                             |                 0         %|                  0         %|                            % 
==================================================================================================================================== 
 

 


