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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : PAVEMENT & REHABILITATION, KENT IV, (NORTH STATE ST & MLK BL 
     CALL ORDER   : 002                     CONTRACT ID : T201606204.01                COUNTIES : KENT 
     LETTING DATE : 07/19/16                DISTRICT    : G3 
     STATE/FEDERAL AID NO: T201606204       CONTRACT TIME :   80  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201606204 
     PAVEMENT & REHABILITATION, KENT IV, (NORTH STATE ST & MLK BL 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 08/30/16 to vendor GEORGE & LYNCH, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     1,434,227.46     94.9581% 100.0000% 
   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     1,510,378.79    100.0000% 105.3096% 
   2    DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804                       $     1,747,295.09    115.6859% 121.8283% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Category 0001 
                                          |                             |                             | 
0010 212001                   3.000  CY   |      61.40000         184.20|     139.00000         417.00|      95.00000         285.00 
  UNDERCUT EXCAVATION, PATCHING           |                             |                             | 
0020 302007                 207.000  CY   |      60.00000       12420.00|     103.00000       21321.00|     100.00000       20700.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0030 302008                 108.000  CY   |      85.00000        9180.00|      88.60000        9568.80|     100.00000       10800.00 
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             | 
  PATCHING                                |                             |                             | 
0040 401696                  21.000  TON  |      22.52000         472.92|      42.70000         896.70|      25.00000         525.00 
  ENTRANCE, DRIVEWAY AND                  |                             |                             | 
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             | 
0050 401801                2167.000  TON  |      67.00000      145189.00|      66.50000      144105.50|      81.00000      175527.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS PG 64-22 (CARBONATE STONE)|                             |                             | 
0060 401821                  64.000  TON  |     145.00000        9280.00|     104.00000        6656.00|     133.00000        8512.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0070 401822                  84.000  TON  |     131.71000       11063.64|      86.00000        7224.00|     125.00000       10500.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0080 401823                 210.000  TON  |     118.00000       24780.00|      78.00000       16380.00|     135.00000       28350.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22, PATCHING           |                             |                             | 
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, KENT IV, (NORTH STATE ST & MLK BL 
     CALL ORDER   : 002                     CONTRACT ID : T201606204.01                COUNTIES : KENT 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0090 401833                1774.000  TON  |     102.00000      180948.00|      78.50000      139259.00|      87.00000      154338.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 76-22, (NON-CARBONATE 
  STONE) 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : PAVEMENT & REHABILITATION, KENT IV, (NORTH STATE ST & MLK BL 
     CALL ORDER   : 002                     CONTRACT ID : T201606204.01                COUNTIES : KENT 
     LETTING DATE : 07/19/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 402000                  35.000  TON  |     138.00000        4830.00|     117.00000        4095.00|     150.00000        5250.00 
  BITUMINOUS CONCRETE AND/OR COLD-LAID    |                             |                             | 
  BITUMINOUS CONCRETE (TRM)               |                             |                             | 
0110 406002                9244.000  SYIN |       6.14000       56758.16|       1.90000       17563.60|       2.15000       19874.60 
  BITUMINOUS CONCRETE PATCHING, CONCRETE  |                             |                             | 
0120 503001                  48.000  SY   |     235.00000       11280.00|     572.00000       27456.00|     300.00000       14400.00 
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 
  TYPE A                                  |                             |                             | 
0130 503006                  96.000  EACH |      23.10000        2217.60|      42.60000        4089.60|      16.00000        1536.00 
  DOWEL BARS                              |                             |                             | 
0140 503503                 235.000  SYIN |       5.65000        1327.75|       5.65000        1327.75|       5.65000        1327.75 
  PATCHING CONCRETE                       |                             |                             | 
0150 701010                 129.000  LF   |      35.60000        4592.40|      41.00000        5289.00|      94.00000       12126.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0160 701014                 370.000  LF   |      40.00000       14800.00|      38.10000       14097.00|      66.00000       24420.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 |                             |                             | 
0170 701022                  38.000  LF   |      33.15000        1259.70|      61.00000        2318.00|      84.00000        3192.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0180 701023                 173.000  LF   |      35.00000        6055.00|      46.50000        8044.50|      81.00000       14013.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-6                      |                             |                             | 
0190 705001                9506.000  SF   |       9.51000       90402.06|      11.70000      111220.20|      20.00000      190120.00 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0200 705002                2749.000  SF   |      11.50000       31613.50|      16.00000       43984.00|      30.00000       82470.00 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0210 705007                 238.000  SF   |      33.50000        7973.00|      68.30000       16255.40|      29.00000        6902.00 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0220 705008                1125.000  SF   |      24.97000       28091.25|      32.50000       36562.50|      42.00000       47250.00 
  CURB RAMP, TYPE 1                       |                             |                             | 
0230 705009                1630.000  SF   |      21.42000       34914.60|      31.70000       51671.00|      42.00000       68460.00 
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             | 
0240 705504                7550.000  SF   |      20.43000      154246.50|      16.70000      126085.00|      13.00000       98150.00 
  BRICK AND/OR BL0CK SIDEWALK             |                             |                             | 
0250 708060                   1.000  EACH |     275.00000         275.00|     400.00000         400.00|     260.00000         260.00 
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             | 
0260 708061                   1.000  EACH |     332.00000         332.00|     400.00000         400.00|     260.00000         260.00 
  REPLACE DRAINAGE INLET FRAME(S)         |                             |                             | 
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==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 710001                  52.000  EACH |    1055.59000       54890.68|    1400.00000       72800.00|    2350.00000      122200.00 
  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 
  DRAINAGE INLET                          |                             |                             | 
0280 710002                   7.000  EACH |     728.00000        5096.00|    1061.00000        7427.00|    1750.00000       12250.00 
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 
0290 743003                  44.000  EADY |      20.00000         880.00|      21.22000         933.68|      28.00000        1232.00 
  ARROWPANELS, TYPE C                     |                             |                             | 
0300 743004                 126.000  EADY |      75.30000        9487.80|      71.10000        8958.60|      95.00000       11970.00 
  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 
  CHANGEABLE MESSAGE SIGN                 |                             |                             | 
0310 743005                 176.000  EADY |      64.62000       11373.12|      67.30000       11844.80|      81.00000       14256.00 
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0320 743007                 440.000  HOUR |      75.00000       33000.00|      75.00000       33000.00|      75.00000       33000.00 
  TRAFFIC OFFICERS                        |                             |                             | 
0330 743010                  24.000  EADY |     128.64000        3087.36|     205.20000        4924.80|     100.00000        2400.00 
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 
  ATTENUATOR, TYPE II                     |                             |                             | 
0340 743051                1500.000  HOUR |      47.20000       70800.00|      61.55000       92325.00|      65.00000       97500.00 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0350 743063                 225.000  HOUR |      68.44000       15399.00|      89.94000       20236.50|      85.00000       19125.00 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 
0360 744530                   5.000  EACH |     955.00000        4775.00|    1261.00000        6305.00|    1320.00000        6600.00 
  CONDUIT JUNCTION WELL, TYPE 11, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0370 744531                   4.000  EACH |    1224.00000        4896.00|    1366.00000        5464.00|    1430.00000        5720.00 
  CONDUIT JUNCTION WELL, TYPE 14, PRECAST |                             |                             | 
  CONCRETE/ POLYMER LID-FRAME             |                             |                             | 
0380 744541                   1.000  EACH |     456.20000         456.20|     421.00000         421.00|     450.00000         450.00 
  FURNISH & INSTALL FRAME AND LID FOR     |                             |                             | 
  JUNCTION WELL, TYPE 11                  |                             |                             | 
0390 745602                 485.000  LF   |      24.90000       12076.50|      34.15000       16562.75|      36.00000       17460.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  HDPE CONDUIT (BORE)                     |                             |                             | 
0400 745604                 455.000  LF   |      12.48000        5678.40|      13.66000        6215.30|      14.40000        6552.00 
  FURNISH & INSTALL UP TO 4" SCHEDULE 80  |                             |                             | 
  PVC CONDUIT (TRENCH)                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0410 745606                 110.000  LF   |      18.63000        2049.30|      25.22000        2774.20|      26.40000        2904.00 
  FURNISH & INSTALL UP TO 4" GALVANIZED   |                             |                             | 
  STEEL CONDUIT (TRENCH) 
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==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 746847                   2.000  EACH |    2340.00000        4680.00|    4308.00000        8616.00|    4510.00000        9020.00 
  POLE BASE, TYPE 3                       |                             |                             | 
0430 746850                  10.000  EACH |     682.00000        6820.00|     605.00000        6050.00|     950.00000        9500.00 
  POLE BASE, TYPE 4A                      |                             |                             | 
0440 746924                2955.000  LF   |      13.58000       40128.90|      14.70000       43438.50|      15.50000       45802.50 
  FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR |                             |                             | 
  #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING |                             |                             | 
  IN A LOOP SAWCUT                        |                             |                             | 
0450 747516                   1.000  EACH |    1200.00000        1200.00|      11.56000          11.56|    1210.00000        1210.00 
  CABINET BASE, TYPE P                    |                             |                             | 
0460 748015                2378.000  SF   |       8.50000       20213.00|       4.78000       11366.84|       5.00000       11890.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0470 748019               54890.000  LF   |       0.26000       14271.40|       0.25000       13722.50|       0.26000       14271.40 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0480 748026                4756.000  SF   |       2.15000       10225.40|       0.74000        3519.44|       0.80000        3804.80 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
0490 748548               27445.000  LF   |       1.25000       34306.25|       0.49000       13448.05|       0.52000       14271.40 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0500 748554                   1.000  EACH |     210.00000         210.00|     347.00000         347.00|     370.00000         370.00 
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 
  PAVEMENT MARKINGS, PEDESTRIAN SYMBOL    |                             |                             | 
0510 749687                  67.000  EACH |     100.00000        6700.00|     116.00000        7772.00|      92.00000        6164.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0520 749689                   2.000  EACH |      28.00000          56.00|     296.00000         592.00|      30.00000          60.00 
  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             | 
  GREATER THAN 6" DEPTH                   |                             |                             | 
0530 749690                  14.000  SF   |      16.70000         233.80|      21.10000         295.40|      23.00000         322.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             | 
0540 750000                   3.000  EACH |     379.00000        1137.00|     360.00000        1080.00|     750.00000        2250.00 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0550 758000                1327.000  SY   |      18.13000       24058.51|      20.00000       26540.00|      25.00000       33175.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 760507               68767.000  SYIN |       1.25000       85958.75|       1.02000       70142.34|       1.42000       97649.14 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0570 762001                3259.000  LF   |       2.59000        8440.81|       2.40000        7821.60|       1.50000        4888.50 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0580 762002                1217.000  LF   |       5.00000        6085.00|       5.60000        6815.20|       5.00000        6085.00 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0590 763000                          LUMP |   40999.00000       40999.00|   58000.00000       58000.00|   80000.00000       80000.00 
  INITIAL EXPENSE                         |                             |                             | 
0600 763621                  44.000  HOUR |     150.00000        6600.00|     169.00000        7436.00|      10.00000         440.00 
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             | 
0610 763643                          LUMP |   40999.00000       40999.00|  112500.00000      112500.00|   50000.00000       50000.00 
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             | 
0620 908001                  47.000  TON  |      50.00000        2350.00|      44.96000        2113.12|      55.00000        2585.00 
  TOPSOIL (TON)                           |                             |                             | 
0630 908014                 123.000  SY   |       1.00000         123.00|      15.22000        1872.06|       3.00000         369.00 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
     SECTION TOTALS                       |           $     1,434,227.46|           $     1,510,378.79|           $     1,747,295.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,434,227.46|           $     1,510,378.79|           $     1,747,295.09 
==================================================================================================================================== 
     DBE GOALS                             |                 0         %|                            %|                            % 
==================================================================================================================================== 
 

 


