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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
     STATE/FEDERAL AID NO: ETEA-2016(48)    CONTRACT TIME :  131  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ETEA-2016(48) 
     VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS. WORK TO INCLUDE 
     SIDEWALK INSTALLATION, CURB RAMP UPGRADES AND DRAINAGE 
     IMPROVEMENTS ALONG VOSHELL MILL ROAD. 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 12/20/16 to vendor GRASSBUSTERS LANDSCAPING COMPANY, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $       398,499.25     98.8111% 100.0000% 
   1    GRASSBUSTERS LANDSCAPING COMPANY, INC., 935 RAHWAY DRIVE, NEWARK, DE, 19711      $       403,294.00    100.0000% 101.2032% 
   2    SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809                       $       495,517.25    122.8675% 124.3458% 
   3    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       506,493.05    125.5890% 127.1001% 
   4    REYBOLD CONSTRUCTION GROUP, LLC., 116 EAST SCOTLAND DRIVE, BEAR, DE, 19701       $       538,985.70    133.6459% 135.2539% 
   5    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $       581,951.50    144.2996% 146.0358% 
   6    DIAMOND MATERIALS LLC, 242 N. JAMES ST, NEWPORT, DE, 19804                       $       666,694.45    165.3123% 167.3013% 
                       MITTEN CONSTRUCTION COMPANY                                                         IRREGULAR 
                       SITE ONE LLC                                                                        IRREGULAR 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO. |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
                                          |                             |                             | 
0010 201000                          LUMP |    7500.00000        7500.00|    3000.00000        3000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                 900.000  CY   |      16.00000       14400.00|      25.00000       22500.00|      26.00000       23400.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208001                   8.000  CY   |     300.00000        2400.00|     200.00000        1600.00|     500.00000        4000.00 
  FLOWABLE FILL                           |                             |                             | 
0040 209006                 240.000  CY   |      20.00000        4800.00|      20.00000        4800.00|      26.00000        6240.00 
  BORROW, TYPE F                          |                             |                             | 
0050 211000                          LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   10000.00000       10000.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0060 302007                 325.000  CY   |      60.00000       19500.00|      60.00000       19500.00|      80.00000       26000.00 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0070 401801                 136.000  TON  |     110.00000       14960.00|     100.00000       13600.00|      90.00000       12240.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS PG 64-22 (CARBONATE STONE)|                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO. |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 401810                 121.000  TON  |     110.00000       13310.00|     130.00000       15730.00|      90.00000       10890.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO. |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0090 401819                  13.000  TON  |     100.00000        1300.00|     130.00000        1690.00|     150.00000        1950.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0100 602001                   1.000  CY   |    1600.00000        1600.00|     400.00000         400.00|     800.00000         800.00 
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             | 
  A                                       |                             |                             | 
0110 612020                  48.000  LF   |      60.00000        2880.00|      60.00000        2880.00|      95.00000        4560.00 
  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             | 
0120 612049                  44.000  LF   |      65.00000        2860.00|      60.00000        2640.00|      95.00000        4180.00 
  REINFORCED CONCRETE PIPE, 12", CLASS V  |                             |                             | 
0130 612504                  48.000  LF   |      65.00000        3120.00|      25.00000        1200.00|      80.00000        3840.00 
  PVC PIPE, 10"                           |                             |                             | 
0140 617001                   2.000  EACH |     700.00000        1400.00|     600.00000        1200.00|    1500.00000        3000.00 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  12"                                     |                             |                             | 
0150 701010                  51.000  LF   |      75.00000        3825.00|      50.00000        2550.00|      45.00000        2295.00 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
0160 701022                 850.000  LF   |      25.00000       21250.00|      32.00000       27200.00|      32.00000       27200.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0170 701023                 301.000  LF   |      25.00000        7525.00|      30.00000        9030.00|      32.00000        9632.00 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-6                      |                             |                             | 
0180 705001                5295.000  SF   |       5.50000       29122.50|       6.00000       31770.00|      12.00000       63540.00 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0190 705002                1814.000  SF   |       7.00000       12698.00|       8.00000       14512.00|      14.00000       25396.00 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0200 705007                  34.000  SF   |      35.00000        1190.00|      32.00000        1088.00|      40.00000        1360.00 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0210 705008                 146.000  SF   |      25.00000        3650.00|      20.00000        2920.00|      26.00000        3796.00 
  CURB RAMP, TYPE 1                       |                             |                             | 
0220 705528                   1.000  EACH |    1000.00000        1000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  TEMPORARY CURB RAMP                     |                             |                             | 
0230 708045                   1.000  EACH |    1600.00000        1600.00|     500.00000         500.00|    1800.00000        1800.00 
  LAWN INLET                              |                             |                             | 
0240 708051                   1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00|    3800.00000        3800.00 
  DRAINAGE INLET, 34" X 24"               |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO. |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 708111                   1.000  EACH |    2500.00000        2500.00|    3200.00000        3200.00|    4500.00000        4500.00 
  MANHOLE, 48" X 30"                      |                             |                             | 
0260 708583                   1.000  EACH |     750.00000         750.00|     400.00000         400.00|     500.00000         500.00 
  PERSONNEL GRATE FOR PIPE INLET          |                             |                             | 
0270 743000                          LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   25000.00000       25000.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0280 743006                2650.000  EADY |       0.30000         795.00|       0.20000         530.00|       0.60000        1590.00 
  PLASTIC DRUMS                           |                             |                             | 
0290 743023                 640.000  LFDY |       1.10000         704.00|       1.00000         640.00|       3.00000        1920.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0300 743024                2250.000  EADY |       5.00000       11250.00|       1.00000        2250.00|       3.00000        6750.00 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0310 743051                1820.000  HOUR |      50.00000       91000.00|      55.00000      100100.00|      47.00000       85540.00 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0320 743063                 460.000  HOUR |      70.00000       32200.00|      59.03000       27153.80|      70.00000       32200.00 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 
0330 748015                 407.000  SF   |       4.00000        1628.00|       8.00000        3256.00|       6.00000        2442.00 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0340 748548                1282.000  LF   |       2.00000        2564.00|       2.00000        2564.00|       1.95000        2499.90 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0350 749687                  33.000  EACH |      70.00000        2310.00|      60.00000        1980.00|      95.00000        3135.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0360 750000                   5.000  EACH |     200.00000        1000.00|     100.00000         500.00|     300.00000        1500.00 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0370 758000                 165.000  SY   |      20.00000        3300.00|      20.00000        3300.00|      25.00000        4125.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0380 760507                 772.000  SYIN |       2.00000        1544.00|      15.00000       11580.00|      14.00000       10808.00 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0390 762001                1350.000  LF   |       2.00000        2700.00|       3.00000        4050.00|       3.00000        4050.00 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0400 762002                  57.000  LF   |      10.00000         570.00|      10.00000         570.00|      10.00000         570.00 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0410 763000                          LUMP |   11000.00000       11000.00|   12901.20000       12901.20|   15000.00000       15000.00 
  INITIAL EXPENSE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(   2  ) 
                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO. |SAM'S CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 763501                          LUMP |   18000.00000       18000.00|    7000.00000        7000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0430 763597                  40.000  HOUR |     125.00000        5000.00|      50.00000        2000.00|     150.00000        6000.00 
  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 
0440 905001                 219.000  LF   |       1.75000         383.25|       3.00000         657.00|       4.00000         876.00 
  SILT FENCE                              |                             |                             | 
0450 905004                   2.000  EACH |     200.00000         400.00|     150.00000         300.00|     300.00000         600.00 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0460 905005                   2.000  EACH |     200.00000         400.00|     150.00000         300.00|     300.00000         600.00 
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 
0470 907510                  15.000  LF   |      20.00000         300.00|      40.00000         600.00|     150.00000        2250.00 
  COMPOST FILTER LOG                      |                             |                             | 
0480 908004                1323.000  SY   |       5.50000        7276.50|       8.00000       10584.00|       9.00000       11907.00 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0490 908014                1323.000  SY   |       2.00000        2646.00|       1.00000        1323.00|       0.45000         595.35 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
0500 908020                 205.000  SY   |       4.00000         820.00|       5.00000        1025.00|       4.00000         820.00 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 
0510 908021                   8.000  SY   |       8.50000          68.00|      40.00000         320.00|      40.00000         320.00 
  TURF REINFORCEMENT MATTING, TYPE 1      |                             |                             | 
     SECTION TOTALS                       |           $       398,499.25|           $       403,294.00|           $       495,517.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,499.25|           $       403,294.00|           $       495,517.25 
==================================================================================================================================== 
     DBE GOALS                             |                 9         %|                  9         %|                  9         % 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONSTRUCTION GROUP L |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
                                          |                             |                             | 
0010 201000                          LUMP |   11725.00000       11725.00|    4683.30000        4683.30|    6650.00000        6650.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                 900.000  CY   |      19.25000       17325.00|      39.95000       35955.00|      47.30000       42570.00 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208001                   8.000  CY   |     320.00000        2560.00|     779.63000        6237.04|     235.00000        1880.00 
  FLOWABLE FILL                           |                             |                             | 
0040 209006                 240.000  CY   |      24.50000        5880.00|      60.14000       14433.60|      38.70000        9288.00 
  BORROW, TYPE F                          |                             |                             | 
0050 211000                          LUMP |   11725.00000       11725.00|    7637.87000        7637.87|    2780.00000        2780.00 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0060 302007                 325.000  CY   |      73.00000       23725.00|      70.86000       23029.50|     105.25000       34206.25 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0070 401801                 136.000  TON  |     124.00000       16864.00|     147.01000       19993.36|     128.50000       17476.00 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS PG 64-22 (CARBONATE STONE)|                             |                             | 
0080 401810                 121.000  TON  |     121.50000       14701.50|     149.23000       18056.83|     124.50000       15064.50 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0090 401819                  13.000  TON  |     119.00000        1547.00|     240.05000        3120.65|     208.00000        2704.00 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0100 602001                   1.000  CY   |    1745.00000        1745.00|     725.32000         725.32|     228.00000         228.00 
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             | 
  A                                       |                             |                             | 
0110 612020                  48.000  LF   |      75.00000        3600.00|      95.25000        4572.00|      72.00000        3456.00 
  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             | 
0120 612049                  44.000  LF   |      80.00000        3520.00|     107.02000        4708.88|      80.40000        3537.60 
  REINFORCED CONCRETE PIPE, 12", CLASS V  |                             |                             | 
0130 612504                  48.000  LF   |      46.00000        2208.00|      36.75000        1764.00|      37.00000        1776.00 
  PVC PIPE, 10"                           |                             |                             | 
0140 617001                   2.000  EACH |    1150.00000        2300.00|    1058.55000        2117.10|    1390.00000        2780.00 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  12"                                     |                             |                             | 
0150 701010                  51.000  LF   |      48.00000        2448.00|      83.98000        4282.98|      78.60000        4008.60 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 
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                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONSTRUCTION GROUP L |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 701022                 850.000  LF   |      36.75000       31237.50|      34.56000       29376.00|      31.15000       26477.50 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0170 701023                 301.000  LF   |      36.75000       11061.75|      34.83000       10483.83|      36.50000       10986.50 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-6                      |                             |                             | 
0180 705001                5295.000  SF   |       7.50000       39712.50|       7.66000       40559.70|       6.10000       32299.50 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0190 705002                1814.000  SF   |       8.50000       15419.00|       9.29000       16852.06|       9.10000       16507.40 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0200 705007                  34.000  SF   |      35.50000        1207.00|      54.71000        1860.14|      25.50000         867.00 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0210 705008                 146.000  SF   |      38.00000        5548.00|      18.88000        2756.48|      46.00000        6716.00 
  CURB RAMP, TYPE 1                       |                             |                             | 
0220 705528                   1.000  EACH |    1500.00000        1500.00|     944.07000         944.07|    3225.00000        3225.00 
  TEMPORARY CURB RAMP                     |                             |                             | 
0230 708045                   1.000  EACH |    2350.00000        2350.00|    2930.32000        2930.32|    4000.00000        4000.00 
  LAWN INLET                              |                             |                             | 
0240 708051                   1.000  EACH |    2575.00000        2575.00|    2939.38000        2939.38|    4065.00000        4065.00 
  DRAINAGE INLET, 34" X 24"               |                             |                             | 
0250 708111                   1.000  EACH |    3000.00000        3000.00|    3653.88000        3653.88|    5600.00000        5600.00 
  MANHOLE, 48" X 30"                      |                             |                             | 
0260 708583                   1.000  EACH |     575.00000         575.00|     653.00000         653.00|     640.00000         640.00 
  PERSONNEL GRATE FOR PIPE INLET          |                             |                             | 
0270 743000                          LUMP |   24100.00000       24100.00|   32918.05000       32918.05|   52500.00000       52500.00 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0280 743006                2650.000  EADY |       0.35000         927.50|       0.32000         848.00|       0.50000        1325.00 
  PLASTIC DRUMS                           |                             |                             | 
0290 743023                 640.000  LFDY |       0.40000         256.00|       0.43000         275.20|       0.50000         320.00 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0300 743024                2250.000  EADY |       2.65000        5962.50|       2.68000        6030.00|       9.60000       21600.00 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0310 743051                1820.000  HOUR |      68.20000      124124.00|      60.08000      109345.60|      62.40000      113568.00 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0320 743063                 460.000  HOUR |      86.00000       39560.00|      90.11000       41450.60|      87.00000       40020.00 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -8 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONSTRUCTION GROUP L |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 748015                 407.000  SF   |       5.60000        2279.20|       5.15000        2096.05|       5.15000        2096.05 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -9 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONSTRUCTION GROUP L |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 748548                1282.000  LF   |       1.70000        2179.40|       1.56000        1999.92|       1.55000        1987.10 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0350 749687                  33.000  EACH |     105.00000        3465.00|      53.64000        1770.12|     191.00000        6303.00 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0360 750000                   5.000  EACH |     345.00000        1725.00|     235.36000        1176.80|     670.50000        3352.50 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0370 758000                 165.000  SY   |      10.50000        1732.50|      15.93000        2628.45|      22.00000        3630.00 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0380 760507                 772.000  SYIN |       9.25000        7141.00|       8.15000        6291.80|       3.95000        3049.40 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0390 762001                1350.000  LF   |       1.75000        2362.50|       2.11000        2848.50|       1.60000        2160.00 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0400 762002                  57.000  LF   |       5.50000         313.50|      15.19000         865.83|       5.30000         302.10 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0410 763000                          LUMP |   20275.00000       20275.00|   27483.92000       27483.92|   20800.00000       20800.00 
  INITIAL EXPENSE                         |                             |                             | 
0420 763501                          LUMP |   11100.00000       11100.00|    7898.91000        7898.91|   16400.00000       16400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0430 763597                  40.000  HOUR |     138.00000        5520.00|      98.62000        3944.80|     185.00000        7400.00 
  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 
0440 905001                 219.000  LF   |       3.00000         657.00|       4.93000        1079.67|       6.00000        1314.00 
  SILT FENCE                              |                             |                             | 
0450 905004                   2.000  EACH |     125.00000         250.00|     250.35000         500.70|     250.00000         500.00 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0460 905005                   2.000  EACH |     125.00000         250.00|     250.35000         500.70|     250.00000         500.00 
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 
0470 907510                  15.000  LF   |      44.75000         671.25|      38.83000         582.45|      50.00000         750.00 
  COMPOST FILTER LOG                      |                             |                             | 
0480 908004                1323.000  SY   |       9.15000       12105.45|      14.27000       18879.21|      12.50000       16537.50 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0490 908014                1323.000  SY   |       2.00000        2646.00|       1.52000        2010.96|       3.50000        4630.50 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
0500 908020                 205.000  SY   |       3.00000         615.00|       3.77000         772.85|       3.50000         717.50 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -10 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   3  )                     |(   4   )                    |(   5  ) 
                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONSTRUCTION GROUP L |A-DEL CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 908021                   8.000  SY   |      27.00000         216.00|      57.54000         460.32|      50.00000         400.00 
  TURF REINFORCEMENT MATTING, TYPE 1      |                             |                             | 
     SECTION TOTALS                       |           $       506,493.05|           $       538,985.70|           $       581,951.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       506,493.05|           $       538,985.70|           $       581,951.50 
==================================================================================================================================== 
     DBE GOALS                             |                 9         %|                  9         %|                  9         % 
==================================================================================================================================== 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -11 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   6  )                     |(       )                    |(      ) 
                                          |DIAMOND MATERIALS LLC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
                                          |                             |                             | 
0010 201000                          LUMP |   10000.00000       10000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 202000                 900.000  CY   |      32.10000       28890.00|                             | 
  EXCAVATION AND EMBANKMENT               |                             |                             | 
0030 208001                   8.000  CY   |     260.00000        2080.00|                             | 
  FLOWABLE FILL                           |                             |                             | 
0040 209006                 240.000  CY   |      36.00000        8640.00|                             | 
  BORROW, TYPE F                          |                             |                             | 
0050 211000                          LUMP |    7000.00000        7000.00|                             | 
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
0060 302007                 325.000  CY   |      74.00000       24050.00|                             | 
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 
0070 401801                 136.000  TON  |     160.00000       21760.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS PG 64-22 (CARBONATE STONE)|                             |                             | 
0080 401810                 121.000  TON  |     126.00000       15246.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, |                             |                             | 
  160 GYRATIONS, PG 64-22                 |                             |                             | 
0090 401819                  13.000  TON  |     126.00000        1638.00|                             | 
  BITUMINOUS CONCRETE, SUPERPAVE,         |                             |                             | 
  BITUMINOUS CONCRETE BASE COURSE, 160    |                             |                             | 
  GYRATIONS, PG 64-22                     |                             |                             | 
0100 602001                   1.000  CY   |     450.00000         450.00|                             | 
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             | 
  A                                       |                             |                             | 
0110 612020                  48.000  LF   |      68.00000        3264.00|                             | 
  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             | 
0120 612049                  44.000  LF   |      93.00000        4092.00|                             | 
  REINFORCED CONCRETE PIPE, 12", CLASS V  |                             |                             | 
0130 612504                  48.000  LF   |      19.00000         912.00|                             | 
  PVC PIPE, 10"                           |                             |                             | 
0140 617001                   2.000  EACH |     900.00000        1800.00|                             | 
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 
  12"                                     |                             |                             | 
0150 701010                  51.000  LF   |      51.00000        2601.00|                             | 
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -12 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   6  )                     |(       )                    |(      ) 
                                          |DIAMOND MATERIALS LLC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 701022                 850.000  LF   |      54.00000       45900.00|                             | 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-8                      |                             |                             | 
0170 701023                 301.000  LF   |      54.00000       16254.00|                             | 
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 
  & GUTTER, TYPE 3-6                      |                             |                             | 
0180 705001                5295.000  SF   |       5.80000       30711.00|                             | 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0190 705002                1814.000  SF   |       9.00000       16326.00|                             | 
  P.C.C. SIDEWALK, 6"                     |                             |                             | 
0200 705007                  34.000  SF   |      29.50000        1003.00|                             | 
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 
  SYSTEM                                  |                             |                             | 
0210 705008                 146.000  SF   |      18.25000        2664.50|                             | 
  CURB RAMP, TYPE 1                       |                             |                             | 
0220 705528                   1.000  EACH |    1000.00000        1000.00|                             | 
  TEMPORARY CURB RAMP                     |                             |                             | 
0230 708045                   1.000  EACH |    2150.00000        2150.00|                             | 
  LAWN INLET                              |                             |                             | 
0240 708051                   1.000  EACH |    3150.00000        3150.00|                             | 
  DRAINAGE INLET, 34" X 24"               |                             |                             | 
0250 708111                   1.000  EACH |    4100.00000        4100.00|                             | 
  MANHOLE, 48" X 30"                      |                             |                             | 
0260 708583                   1.000  EACH |    1100.00000        1100.00|                             | 
  PERSONNEL GRATE FOR PIPE INLET          |                             |                             | 
0270 743000                          LUMP |  135000.00000      135000.00|                             | 
  MAINTENANCE OF TRAFFIC                  |                             |                             | 
0280 743006                2650.000  EADY |       0.61000        1616.50|                             | 
  PLASTIC DRUMS                           |                             |                             | 
0290 743023                 640.000  LFDY |       1.25000         800.00|                             | 
  TEMPORARY BARRICADES, TYPE III          |                             |                             | 
0300 743024                2250.000  EADY |       4.50000       10125.00|                             | 
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             | 
0310 743051                1820.000  HOUR |      64.50000      117390.00|                             | 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0320 743063                 460.000  HOUR |      94.00000       43240.00|                             | 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -13 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   6  )                     |(       )                    |(      ) 
                                          |DIAMOND MATERIALS LLC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 748015                 407.000  SF   |       5.30000        2157.10|                             | 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -14 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   6  )                     |(       )                    |(      ) 
                                          |DIAMOND MATERIALS LLC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 748548                1282.000  LF   |       1.65000        2115.30|                             | 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0350 749687                  33.000  EACH |     135.00000        4455.00|                             | 
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 
  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 
0360 750000                   5.000  EACH |     221.00000        1105.00|                             | 
  ADJUST WATER VALVE BOXES                |                             |                             | 
0370 758000                 165.000  SY   |      23.00000        3795.00|                             | 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0380 760507                 772.000  SYIN |      13.00000       10036.00|                             | 
  PROFILE MILLING, BITUMINOUS CONCRETE    |                             |                             | 
0390 762001                1350.000  LF   |       2.30000        3105.00|                             | 
  SAW CUTTING, BITUMINOUS CONCRETE        |                             |                             | 
0400 762002                  57.000  LF   |       5.00000         285.00|                             | 
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 
0410 763000                          LUMP |   32000.00000       32000.00|                             | 
  INITIAL EXPENSE                         |                             |                             | 
0420 763501                          LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0430 763597                  40.000  HOUR |     154.00000        6160.00|                             | 
  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 
0440 905001                 219.000  LF   |       4.20000         919.80|                             | 
  SILT FENCE                              |                             |                             | 
0450 905004                   2.000  EACH |     195.00000         390.00|                             | 
  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 
0460 905005                   2.000  EACH |     195.00000         390.00|                             | 
  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 
0470 907510                  15.000  LF   |      37.00000         555.00|                             | 
  COMPOST FILTER LOG                      |                             |                             | 
0480 908004                1323.000  SY   |      12.10000       16008.30|                             | 
  TOPSOIL, 6" DEPTH                       |                             |                             | 
0490 908014                1323.000  SY   |       1.15000        1521.45|                             | 
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 
0500 908020                 205.000  SY   |       7.10000        1455.50|                             | 
  EROSION CONTROL BLANKET MULCH           |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/20/16 
                                                                                                                   PAGE : 005 -15 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : VOSHELL MILL ROAD SIDEWALK IMPROVEMENTS 
     CALL ORDER   : 005                     CONTRACT ID : T201701201.01                COUNTIES : KENT 
     LETTING DATE : 11/15/16                DISTRICT    : G3 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   6  )                     |(       )                    |(      ) 
                                          |DIAMOND MATERIALS LLC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 908021                   8.000  SY   |      36.00000         288.00|                             | 
  TURF REINFORCEMENT MATTING, TYPE 1      |                             |                             | 
     SECTION TOTALS                       |           $       666,694.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,694.45|           $             0.00|           $ 
==================================================================================================================================== 
     DBE GOALS                             |                 9         %|                            %|                            % 
==================================================================================================================================== 
 

 


