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Delaware Department of Transportation  
 

 AGREEMENT 
 for 
 CONTRACT NO.  26-073-03 Readvertised    

Federal Aid Project No. BRN-S050(14) 
 

 
 THIS AGREEMENT, made and executed in quadruplicate, the day, month, and year affixed by the 
signature of the Department of Transportation's representative. 
 
 BY AND BETWEEN THE DELAWARE DEPARTMENT OF TRANSPORTATION 
(Department), a department created under the laws of the State of Delaware, party of the first part, and   
~DESIGN-BUILDER_NAME~,  ~ DESIGN-BUILDER _ADDRESS~, ~ DESIGN-BUILDER _CITY~, ~ 
DESIGN-BUILDER _STATE~  ~ DESIGN-BUILDER _ZIP~   (Design-Builder), party of the second part. 
 
 WITNESSETH that the Design-Builder in consideration of the covenants and agreements herein 
contained and made by the Department, agrees with the Department as follows: 
 
 ARTICLE ONE.  The Design-Builder shall and will provide and furnish all the material, 
machinery, implements, appliances, and tools, and perform the work and labor required as defined in the 
Project Scope Part 1 of the Contract Documents, in   Sussex County in the State of Delaware, as shown in 
the contract documents identified by the signature of the Design-Builder and the Secretary of the 
Department or designee and are hereby incorporated by reference as part of this contract.  The Contract 
consists of the "Contract Documents" including, but not limited to, the following: 

 A) Part 1 - Project Scope; 

 B) Part 1, Appendix A - Agreement (this instrument); 

 C) Part 1, Appendix B - Errors and Omissions Policy; 

 D) Payment/Performance Bonds; 

 E) Part 2 - Design-Build Section 100; 

 F) Part 3 - Design Requirements and Performance Specifications; 

 G) Part 4 - Design-Build Special Provisions; 

 H) Part 5 - Utility Requirements; 

 I) Part 6 - Scope of Services Packages Plans; 

 J) Part 7 - Engineering Data; and 

 K) Part 8 - Design-Builder’s Proposal. 

  

For these purposes, all of the provisions contained in the listed Contract Documents are incorporated herein 
by reference with the same force and effect as though said Contract Documents were herein set out in full.  
 
The Design-Builder, after the execution of the Contract and approval of the bond, shall begin work within 
ten (10) days from the Notice to Proceed, as the Engineer may direct, and shall complete the Contract on or 
before December 31, 2011. 
 
 ARTICLE TWO.  It is understood and agreed by and between the parties hereto that all the 
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Delaware Department of Transportation  
 

construction and work included in this Contract is to be done under the direction of the Secretary of the 
Department and that his/her decision as to the true construction and meaning of the proposal, plans and 
specifications shall be final. 
 
 It is understood and agreed by and between the parties hereto that such additional drawings, plans 
and specifications as may be necessary to detail and illustrate the work to be done are to be furnished by the 
Engineer, and they agree to conform to and abide by the same so far as it may be consistent with the purpose 
and intent of the original proposal, plans and specifications incorporated by reference as part of this Contract 
as provided in Article One. 
 
 ARTICLE THREE.  If the construction or work to be done under this Contract shall be abandoned, 
or if this contract, or any part thereof shall be sublet without the previous written consent of the 
Department, or if the Contract shall be assigned by the Design-Builder, otherwise than as herein specified, 
or if at any time the Director of Transportation Solutions shall be of the opinion, and shall so certify in 
writing, that the work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Design-
Builder has violated any provision of this contract, the Department may notify the Design-Builder to 
discontinue all work or any part thereof; and thereupon the Design-Builder shall discontinue such work or 
such part thereof as the Department may designate, and the Department may thereupon, by a Contract or 
otherwise, as it may determine, complete the work, or such part thereof, and charge the entire expense of so 
completing the work or part thereof to the Design-Builder; and for such completion the Department for 
itself or its contractors, may take possession of or use or cause to be used in the completion of the work or 
any part thereof, any of such machinery, implements, tools, or materials of any description as shall be bound 
upon the line of the work, and thereafter accounting for, or paying to the Design-Builder a reasonable 
compensation for the use of the machinery, implements, tools, or materials. 
 
 All costs and charges that may be incurred under this article or any damages that should be borne by 
the Design-Builder, shall be withheld or deducted from any moneys then due, or to become due to the 
Design-Builder, under this contract, or any part thereof; and in such accounting the Department shall not 
be held to obtain the lowest cost for the work of completing the Contract or any part thereof, but all sums 
actually paid therefore shall be charged to the Design-Builder.  In case the costs and charges incurred are 
less than the sum which would have been payable under the contract, if the same had been completed by the 
Design-Builder, the Design-Builder shall be entitled to receive the difference and in case such cost and 
charges shall exceed the sum, the Design-Builder shall pay the amount of excess to the Department for the 
completion of the work. 
 
 ARTICLE FOUR.  It is further mutually agreed between the parties hereto that no estimate given or 
payment made under this Contract shall be conclusive evidence of the performance of this Contract either 
wholly or in part, and that no payment shall be construed to be an acceptance of defective work or improper 
materials. 
 

(REMAINDER OF THE PAGE LEFT BLANK.)
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 IN WITNESS WHEREOF, the parties to these presents have duly executed this AGREEMENT 
in quadruplicate the day, month and year affixed by their signatures. 
 

SEALED, AND DELIVERED IN THE 
presence of 

 

        
 Name of Design-Builder 

 
 
Attest:   By:   

 Authorized Signature 
 
 

CORPORATE SEAL 
 

   
 Title 

 
 
 Dated:   
 
In the case of a corporation, firm, or partnership, this contract must be signed by the appropriate officials of 
such corporation, firm, joint venture, or partnership and their corporate seal must be affixed hereto. 
 

FOR THE STATE OF DELAWARE, DEPARTMENT OF TRANSPORTATION 
 
 SEAL  
 
 
Attest:  
   
Martha N. Dobson, Director, Technology 
and Support Services 

By: 
   
Director of Transportation Solutions  

 
 Dated:   
 
Approved as to Form: 
 
      
Frederick H Schranck 
Deputy Attorney General 

 
 
 
Dated:   

 


	Part 1 Appendix A Cover - Draft.pdf
	SCOPE OF SERVICES PACKAGE
	CONTRACT DOCUMENTS
	PART 1 – APPENDIX A
	AGREEMENT


