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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

     STATE/FEDERAL AID NO: ESTP-N060(15)    CONTRACT TIME :  145  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N060(15)

     BR 1-826 N&S, I-495 OVER STONEY CREEK.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/19/13 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,200,559.54     91.1834% 100.0000%

   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     2,413,334.02    100.0000% 109.6691%

   2    EASTERN HIGHWAY SPECIALISTS,  INC., 920 NORTH CHURCH STREET, WILMINGTON, DE, 1980$     2,445,842.52    101.3470% 111.1464%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     2,484,578.24    102.9521% 112.9067%

   4    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     3,427,782.23    142.0351% 155.7687%

   5    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     3,510,174.44    145.4492% 159.5128%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|   10800.00000       10800.00|   15000.00000       15000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 238.000  CY   |      17.29956        4117.30|      15.50000        3689.00|      46.50000       11067.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207500                          LUMP |   50000.00000       50000.00|   99100.00000       99100.00|   29000.00000       29000.00

  COFFERDAMS                              |                             |                             |

0040 209002                  63.000  CY   |      25.00000        1575.00|      40.00000        2520.00|      70.50000        4441.50

  BORROW, TYPE B                          |                             |                             |

0050 209006                 100.000  CY   |      23.38642        2338.64|      22.50000        2250.00|      49.00000        4900.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |    4000.00000        4000.00|   10100.00000       10100.00|    1600.00000        1600.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 211002                 500.000  LF   |       3.62837        1814.19|       1.70000         850.00|       3.20000        1600.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0080 251000                  60.000  LF   |       3.23461         194.08|       4.50000         270.00|       6.40000         384.00

  SILT FENCE                              |                             |                             |

0090 252002                   1.000  EACH |     107.70493         107.70|     110.00000         110.00|     471.00000         471.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 263001                   2.000  EACH |     940.28651        1880.57|     500.00000        1000.00|     883.00000        1766.00

  SUMP PIT, TYPE 2                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 268000                  90.000  TON  |      42.17064        3795.36|      38.50000        3465.00|      61.00000        5490.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 270000                   2.000  EACH |     937.79550        1875.59|     500.00000        1000.00|    1500.00000        3000.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 302007                 509.000  CY   |      42.81153       21791.07|      55.50000       28249.50|      73.00000       37157.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302011                 271.000  TON  |      36.52683        9898.77|      37.25000       10094.75|      66.00000       17886.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 302012                  12.000  TON  |      60.27260         723.27|      37.25000         447.00|      93.50000        1122.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0160 401801                  13.000  TON  |      75.00000         975.00|     139.00000        1807.00|     233.00000        3029.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0170 501012                 906.000  SY   |      90.00000       81540.00|     139.50000      126387.00|     189.00000      171234.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |

0180 602009                 294.000  CY   |     660.00000      194040.00|     376.00000      110544.00|     491.00000      144354.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0190 602013                  32.000  CY   |     553.16915       17701.41|    1200.00000       38400.00|    2950.00000       94400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0200 602017                  45.000  CY   |    1037.04350       46666.96|    1400.00000       63000.00|    1500.00000       67500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0210 602518                6300.000  SF   |       0.60000        3780.00|       2.40000       15120.00|       2.40000       15120.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602546               26300.000  SF   |       0.60000       15780.00|       1.05000       27615.00|       1.70000       44710.00

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0230 602580                 692.000  CY   |     400.00000      276800.00|     555.00000      384060.00|     294.00000      203448.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0240 602586                  47.000  CF   |     350.52477       16474.66|     500.00000       23500.00|     489.00000       22983.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0250 602611                 274.000  LF   |      50.00000       13700.00|      72.50000       19865.00|      37.50000       10275.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0260 602612                          LUMP |   25000.00000       25000.00|   98200.00000       98200.00|   47000.00000       47000.00

  ACCESS AND CONTAINMENT FOR BRIDGE       |                             |                             |

  REPAIRS                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 602646                8228.000  SF   |       2.00000       16456.00|       3.35000       27563.80|       3.40000       27975.20

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0280 602796                  50.000  LF   |     422.00000       21100.00|     385.00000       19250.00|     444.00000       22200.00

  PRECAST SLEEPER SLAB                    |                             |                             |

0290 604000               69000.000  LB   |       1.16908       80666.52|       1.25000       86250.00|       1.50000      103500.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0300 605511                 113.000  LF   |     350.00000       39550.00|     400.00000       45200.00|     392.00000       44296.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0310 605607                          LUMP |   18000.00000       18000.00|   11000.00000       11000.00|    6400.00000        6400.00

  JACKING BRIDGE                          |                             |                             |

0320 605620                2813.000  SF   |       7.50000       21097.50|      11.55000       32490.15|      11.50000       32349.50

  MOISTURE CURED URETHANE PAINT SYSTEM    |                             |                             |

  (RECOATING),S.F.                        |                             |                             |

0330 605629                2813.000  SF   |       7.50000       21097.50|      28.80000       81014.40|      29.00000       81577.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS (S.F.)                        |                             |                             |

0340 605636                  56.000  EACH |     130.00000        7280.00|     239.00000       13384.00|     118.00000        6608.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0350 605692                 113.000  LF   |      50.00000        5650.00|      36.25000        4096.25|      35.00000        3955.00

  SILICONE JOINT SEAL                     |                             |                             |

0360 710001                   1.000  EACH |     100.00000         100.00|    1145.00000        1145.00|    1600.00000        1600.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0370 712005                  45.000  SY   |      51.21680        2304.76|      39.00000        1755.00|      67.00000        3015.00

  RIPRAP, R-4                             |                             |                             |

0380 712006                1203.000  SY   |      51.61893       62097.57|      41.75000       50225.25|      62.50000       75187.50

  RIPRAP, R-5                             |                             |                             |

0390 712531                 144.000  CY   |      35.00000        5040.00|      24.50000        3528.00|      82.00000       11808.00

  CHANNEL BED FILL                        |                             |                             |

0400 713003                1215.000  SY   |       2.19095        2662.00|       3.00000        3645.00|       5.20000        6318.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0410 720043                 412.500  LF   |      16.00000        6600.00|      22.00000        9075.00|      22.50000        9281.25

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-27                                    |                             |                             |

0420 725005                   2.000  EACH |    1750.00000        3500.00|     585.00000        1170.00|     589.00000        1178.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 27)                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 725006                   3.000  EACH |    1000.00000        3000.00|    2385.00000        7155.00|    2400.00000        7200.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-27
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0440 732002                3340.000  SY   |       4.97764       16625.32|       7.75000       25885.00|       7.00000       23380.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0450 734013                2319.000  SY   |       0.65928        1528.87|       1.10000        2550.90|       0.94000        2179.86

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0460 734531                 851.000  SY   |       1.00000         851.00|       1.10000         936.10|       0.59000         502.09

  STREAMBANK SEED MIX                     |                             |                             |

0470 735535                 851.000  SY   |       2.00000        1702.00|       2.30000        1957.30|       2.70000        2297.70

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0480 743000                          LUMP |  104151.76000      104151.76|   15750.00000       15750.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0490 743003                 606.000  EADY |      14.39770        8725.01|      14.00000        8484.00|      14.00000        8484.00

  ARROWPANELS, TYPE C                     |                             |                             |

0500 743004                  20.000  EADY |      65.65964        1313.19|      75.00000        1500.00|      76.50000        1530.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0510 743005                 478.000  EADY |      13.80216        6597.43|      40.00000       19120.00|      59.00000       28202.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0520 743006               22280.000  EADY |       0.17498        3898.55|       0.15000        3342.00|       0.14000        3119.20

  PLASTIC DRUMS                           |                             |                             |

0530 743007                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

0540 743009                 364.000  EADY |      83.87628       30530.97|     100.00000       36400.00|     100.00000       36400.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0550 743013                 859.000  LF   |      30.00000       25770.00|      43.00000       36937.00|      38.50000       33071.50

  FURNISH PORTABLE PCC STRUCTURE MOUNTED  |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0560 743014                3045.000  LF   |      10.00000       30450.00|       3.00000        9135.00|      17.50000       53287.50

  RELOCATING PORTABLE PCC STRUCTURE       |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |

0570 743015                 172.000  LF   |      20.00000        3440.00|      36.00000        6192.00|      32.50000        5590.00

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0580 743023                2380.000  LFDY |       2.00000        4760.00|       0.30000         714.00|       0.29000         690.20

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0590 743024                5264.000  EADY |       2.50000       13160.00|       4.00000       21056.00|       4.10000       21582.40

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0600 743025                   3.000  EACH |     500.00000        1500.00|    1165.00000        3495.00|    1200.00000        3600.00

  INSTALL TEMPORARY IMPACT ATTENUATOR     |                             |                             |

0610 743029                   4.000  EACH |     500.00000        2000.00|    5200.00000       20800.00|    5300.00000       21200.00

  FURNISH TEMPORARY IMPACT ATTENUATOR -   |                             |                             |

  NON-GATING, REDIRECTIVE, TEST LEVEL 3   |                             |                             |

0620 743030                   5.000  EACH |     200.00000        1000.00|     930.00000        4650.00|     942.00000        4710.00

  RELOCATE TEMPORARY IMPACT ATTENUATOR    |                             |                             |

0630 743031                1044.000  HOUR |      85.00000       88740.00|      49.25000       51417.00|      56.50000       58986.00

  ATSSA CERTIFIED TRAFFIC CONTROL         |                             |                             |

  SUPERVISOR                              |                             |                             |

0640 743056                7160.000  HOUR |      50.66000      362725.60|      50.66000      362725.60|      50.66000      362725.60

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0650 743065                1432.000  HOUR |      73.46000      105194.72|      73.46000      105194.72|      73.46000      105194.72

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0660 748530                7598.000  SF   |       0.84611        6428.74|       1.80000       13676.40|       1.80000       13676.40

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0670 748548                6105.000  LF   |       3.00000       18315.00|       0.80000        4884.00|       0.80000        4884.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0680 748557                3463.000  LF   |       0.80000        2770.40|       1.10000        3809.30|       1.10000        3809.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

0690 748566                1527.000  LF   |       1.50000        2290.50|       7.80000       11910.60|       7.90000       12063.30

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  MARKINGS, 8"                            |                             |                             |

0700 748570               25159.000  LF   |       2.50000       62897.50|       1.50000       37738.50|       1.50000       37738.50

  TEMPORARY MARKINGS, TAPE, 5"            |                             |                             |

0710 758000                 398.000  SY   |      12.44641        4953.67|      15.50000        6169.00|      51.00000       20298.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0720 762002                1160.000  LF   |       3.54611        4113.49|       3.50000        4060.00|       5.90000        6844.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0730 762003                 537.000  LF   |       3.50000        1879.50|       3.50000        1879.50|       5.90000        3168.30

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0740 763000                          LUMP |  104151.76000      104151.76|   75500.00000       75500.00|  120000.00000      120000.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0750 763501                          LUMP |   41660.70000       41660.70|   19275.00000       19275.00|    2800.00000        2800.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0760 763508                          LUMP |    2000.00000        2000.00|     500.00000         500.00|    1200.00000        1200.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0770 763509                   6.000  EAMO |     277.07278        1662.44|      50.00000         300.00|     707.00000        4242.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,200,559.54|           $     2,413,334.02|           $     2,445,842.52

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,200,559.54|           $     2,413,334.02|           $     2,445,842.52

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE

                                          |                             |                             |

0010 201000                          LUMP |    8700.00000        8700.00|   14000.00000       14000.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 238.000  CY   |      20.59000        4900.42|     111.00000       26418.00|      39.00000        9282.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207500                          LUMP |   51000.00000       51000.00|  104800.00000      104800.00|   90000.00000       90000.00

  COFFERDAMS                              |                             |                             |

0040 209002                  63.000  CY   |      37.42000        2357.46|     178.00000       11214.00|      42.00000        2646.00

  BORROW, TYPE B                          |                             |                             |

0050 209006                 100.000  CY   |      40.20000        4020.00|     164.00000       16400.00|      37.00000        3700.00

  BORROW, TYPE F                          |                             |                             |

0060 211000                          LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    8000.00000        8000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 211002                 500.000  LF   |       2.98000        1490.00|       3.00000        1500.00|       3.00000        1500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0080 251000                  60.000  LF   |       8.84000         530.40|       3.00000         180.00|      15.00000         900.00

  SILT FENCE                              |                             |                             |

0090 252002                   1.000  EACH |     164.27000         164.27|     600.00000         600.00|    1100.00000        1100.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 263001                   2.000  EACH |    1370.39000        2740.78|    4400.00000        8800.00|    1600.00000        3200.00

  SUMP PIT, TYPE 2                        |                             |                             |

0110 268000                  90.000  TON  |      31.92000        2872.80|      34.00000        3060.00|      42.00000        3780.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 270000                   2.000  EACH |    1568.27000        3136.54|    9900.00000       19800.00|    5500.00000       11000.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 302007                 509.000  CY   |      80.58000       41015.22|      65.00000       33085.00|     110.00000       55990.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302011                 271.000  TON  |      44.60000       12086.60|      93.00000       25203.00|      73.00000       19783.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 302012                  12.000  TON  |      61.84000         742.08|      80.00000         960.00|      73.00000         876.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0160 401801                  13.000  TON  |     252.58000        3283.54|     240.00000        3120.00|     340.00000        4420.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |

0170 501012                 906.000  SY   |     104.81000       94957.86|     149.00000      134994.00|     110.00000       99660.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 602009                 294.000  CY   |     344.68000      101335.92|     413.00000      121422.00|     470.00000      138180.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0190 602013                  32.000  CY   |    2110.80000       67545.60|    3752.00000      120064.00|    3500.00000      112000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0200 602017                  45.000  CY   |    1633.11000       73489.95|     913.00000       41085.00|    1300.00000       58500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0210 602518                6300.000  SF   |       2.22000       13986.00|       2.55000       16065.00|       2.30000       14490.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602546               26300.000  SF   |       2.16000       56808.00|       1.20000       31560.00|       1.70000       44710.00

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0230 602580                 692.000  CY   |     624.44000      432112.48|     191.00000      132172.00|    1600.00000     1107200.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0240 602586                  47.000  CF   |     601.28000       28260.16|     760.00000       35720.00|     525.00000       24675.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0250 602611                 274.000  LF   |     133.21000       36499.54|      76.00000       20824.00|      75.00000       20550.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0260 602612                          LUMP |   29000.00000       29000.00|  407000.00000      407000.00|   45000.00000       45000.00

  ACCESS AND CONTAINMENT FOR BRIDGE       |                             |                             |

  REPAIRS                                 |                             |                             |

0270 602646                8228.000  SF   |       5.41000       44513.48|       3.00000       24684.00|       3.10000       25506.80

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0280 602796                  50.000  LF   |     462.10000       23105.00|     307.00000       15350.00|     720.00000       36000.00

  PRECAST SLEEPER SLAB                    |                             |                             |

0290 604000               69000.000  LB   |       1.27000       87630.00|       1.18000       81420.00|       1.50000      103500.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0300 605511                 113.000  LF   |     421.90000       47674.70|     530.00000       59890.00|     540.00000       61020.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0310 605607                          LUMP |   15000.00000       15000.00|   25000.00000       25000.00|   25000.00000       25000.00

  JACKING BRIDGE                          |                             |                             |

0320 605620                2813.000  SF   |      12.00000       33756.00|      11.57000       32546.41|      11.00000       30943.00

  MOISTURE CURED URETHANE PAINT SYSTEM    |                             |                             |

  (RECOATING),S.F.                        |                             |                             |

0330 605629                2813.000  SF   |      16.00000       45008.00|      28.80000       81014.40|      27.00000       75951.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS (S.F.)                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 605636                  56.000  EACH |     250.00000       14000.00|     260.00000       14560.00|     220.00000       12320.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0350 605692                 113.000  LF   |      45.90000        5186.70|      40.00000        4520.00|     100.00000       11300.00

  SILICONE JOINT SEAL                     |                             |                             |

0360 710001                   1.000  EACH |     950.58000         950.58|    1230.00000        1230.00|    1500.00000        1500.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0370 712005                  45.000  SY   |      52.54000        2364.30|      63.00000        2835.00|      80.00000        3600.00

  RIPRAP, R-4                             |                             |                             |

0380 712006                1203.000  SY   |      70.27000       84534.81|      69.00000       83007.00|      86.00000      103458.00

  RIPRAP, R-5                             |                             |                             |

0390 712531                 144.000  CY   |      44.77000        6446.88|     214.00000       30816.00|      36.00000        5184.00

  CHANNEL BED FILL                        |                             |                             |

0400 713003                1215.000  SY   |       4.67000        5674.05|       3.00000        3645.00|       5.80000        7047.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0410 720043                 412.500  LF   |      21.26000        8769.75|      23.00000        9487.50|      21.00000        8662.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-27                                    |                             |                             |

0420 725005                   2.000  EACH |     552.11000        1104.22|     583.00000        1166.00|     530.00000        1060.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 27)                                |                             |                             |

0430 725006                   3.000  EACH |    2263.65000        6790.95|    2400.00000        7200.00|    2700.00000        8100.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-27                      |                             |                             |

0440 732002                3340.000  SY   |       3.96000       13226.40|       9.00000       30060.00|      19.00000       63460.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0450 734013                2319.000  SY   |       1.16000        2690.04|       1.45000        3362.55|       0.53000        1229.07

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0460 734531                 851.000  SY   |       1.16000         987.16|       6.56000        5582.56|       4.30000        3659.30

  STREAMBANK SEED MIX                     |                             |                             |

0470 735535                 851.000  SY   |       2.71000        2306.21|       2.31000        1965.81|       2.20000        1872.20

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0480 743000                          LUMP |   28446.89000       28446.89|   93000.00000       93000.00|   34000.00000       34000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0490 743003                 606.000  EADY |      13.25000        8029.50|      19.00000       11514.00|      14.00000        8484.00

  ARROWPANELS, TYPE C                     |                             |                             |

0500 743004                  20.000  EADY |      82.82000        1656.40|     200.00000        4000.00|      77.00000        1540.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 743005                 478.000  EADY |      41.10000       19645.80|     146.00000       69788.00|      23.00000       10994.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0520 743006               22280.000  EADY |       0.17000        3787.60|       0.41000        9134.80|       1.10000       24508.00

  PLASTIC DRUMS                           |                             |                             |

0530 743007                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

0540 743009                 364.000  EADY |      93.86000       34165.04|     210.00000       76440.00|     240.00000       87360.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0550 743013                 859.000  LF   |      21.76000       18691.84|      72.00000       61848.00|      21.00000       18039.00

  FURNISH PORTABLE PCC STRUCTURE MOUNTED  |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0560 743014                3045.000  LF   |       8.82000       26856.90|      22.00000       66990.00|       6.00000       18270.00

  RELOCATING PORTABLE PCC STRUCTURE       |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |

0570 743015                 172.000  LF   |      16.59000        2853.48|      22.00000        3784.00|      16.00000        2752.00

  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0580 743023                2380.000  LFDY |       0.28000         666.40|       3.00000        7140.00|       0.42000         999.60

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0590 743024                5264.000  EADY |       4.42000       23266.88|       3.00000       15792.00|      15.00000       78960.00

  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

0600 743025                   3.000  EACH |    1104.22000        3312.66|   25000.00000       75000.00|    1100.00000        3300.00

  INSTALL TEMPORARY IMPACT ATTENUATOR     |                             |                             |

0610 743029                   4.000  EACH |    4968.98000       19875.92|   25000.00000      100000.00|    4800.00000       19200.00

  FURNISH TEMPORARY IMPACT ATTENUATOR -   |                             |                             |

  NON-GATING, REDIRECTIVE, TEST LEVEL 3   |                             |                             |

0620 743030                   5.000  EACH |     883.37000        4416.85|     664.00000        3320.00|    1200.00000        6000.00

  RELOCATE TEMPORARY IMPACT ATTENUATOR    |                             |                             |

0630 743031                1044.000  HOUR |      25.48000       26601.12|     108.00000      112752.00|      65.00000       67860.00

  ATSSA CERTIFIED TRAFFIC CONTROL         |                             |                             |

  SUPERVISOR                              |                             |                             |

0640 743056                7160.000  HOUR |      50.66000      362725.60|      50.66000      362725.60|      50.66000      362725.60

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0650 743065                1432.000  HOUR |      73.46000      105194.72|      73.46000      105194.72|      73.46000      105194.72

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

     CALL ORDER   : 001                     CONTRACT ID : T201107402.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/23/13                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 748530                7598.000  SF   |       2.65000       20134.70|       2.79000       21198.42|       1.70000       12916.60

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0670 748548                6105.000  LF   |       1.10000        6715.50|       1.16000        7081.80|       0.73000        4456.65

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0680 748557                3463.000  LF   |       1.10000        3809.30|       1.16000        4017.08|       1.10000        3809.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

0690 748566                1527.000  LF   |       7.73000       11803.71|       8.15000       12445.05|       7.20000       10994.40

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  MARKINGS, 8"                            |                             |                             |

0700 748570               25159.000  LF   |       3.59000       90320.81|       3.78000       95101.02|       1.40000       35222.60

  TEMPORARY MARKINGS, TAPE, 5"            |                             |                             |

0710 758000                 398.000  SY   |      14.87000        5918.26|       5.52000        2196.96|      12.00000        4776.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0720 762002                1160.000  LF   |       4.42000        5127.20|       8.15000        9454.00|       4.30000        4988.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0730 762003                 537.000  LF   |       6.63000        3560.31|       8.15000        4376.55|       4.30000        2309.10

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0740 763000                          LUMP |   88000.00000       88000.00|  193000.00000      193000.00|   41000.00000       41000.00

  INITIAL EXPENSE                         |                             |                             |

0750 763501                          LUMP |   15000.00000       15000.00|   19300.00000       19300.00|   41000.00000       41000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0760 763508                          LUMP |     700.00000         700.00|    5000.00000        5000.00|    4000.00000        4000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0770 763509                   6.000  EAMO |      90.00000         540.00|    1300.00000        7800.00|     500.00000        3000.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,484,578.24|           $     3,427,782.23|           $     3,510,174.44

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,484,578.24|           $     3,427,782.23|           $     3,510,174.44

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================


