
                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/22/13 
                                                                                                                   PAGE : 001 -1 
                                                        TABULATION OF BIDS 
                                                              FINAL 
     CONTRACT TITLE : MICROSURFACING CENTRAL AND SOUTH, FY 2014 
     CALL ORDER   : 001                     CONTRACT ID : T201206803.01                COUNTIES : KENT 
     LETTING DATE : 10/29/13                DISTRICT    : M8 
     STATE/FEDERAL AID NO: ESTP-2013(09)    CONTRACT TIME :  150  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-2013(09) 
     MICROSURFACING CENTRAL AND SOUTH, FY 2014 
 
          SET-ASIDE : 
 
     VENDOR RANKING :   Contract was awarded on 10/22/13 to vendor ASPHALT PAVING SYSTEMS, INC. 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0    ENGINEER'S ESTIMATE                                                              $     3,279,205.24     99.6174% 100.0000% 
   1    ASPHALT PAVING SYSTEMS, INC., P O BOX 530, HAMMONTON, NJ, 08037                  $     3,291,798.58    100.0000% 100.3840% 
==================================================================================================================================== 
                                          |(   0  )                     |(   1  )                     |(      ) 
                                          |ENGINEER'S ESTIMATE          |ASPHALT PAVING SYSTEMS INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Category 0001 
                                          |                             |                             | 
0010 401821                  39.000  TON  |      80.00000        3120.00|     400.00000       15600.00| 
  BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, |                             |                             | 
  160 GYRATIONS, PG 64-22, PATCHING       |                             |                             | 
0020 403512              859800.000  SY   |       2.30000     1977540.00|       2.29000     1968942.00| 
  POLYMER-MODIFIED EMULSION               |                             |                             | 
  MICRO-SURFACING, ROLLED                 |                             |                             | 
0030 406507              507071.000  LF   |       0.25000      126767.75|       0.20000      101414.20| 
  CRACK SEALING                           |                             |                             | 
0040 705001                1950.000  SF   |       5.00000        9750.00|       8.40000       16380.00| 
  P.C.C. SIDEWALK, 4"                     |                             |                             | 
0050 705008                1500.000  SF   |      12.30000       18450.00|      19.95000       29925.00| 
  CURB RAMP, TYPE 1                       |                             |                             | 
0060 705009                3750.000  SF   |      12.35000       46312.50|      19.95000       74812.50| 
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             | 
0070 705010                 600.000  SF   |      15.00000        9000.00|      22.05000       13230.00| 
  CURB RAMP, TYPE 5                       |                             |                             | 
0080 743007                 121.000  HOUR |      75.00000        9075.00|      75.00000        9075.00| 
  TRAFFIC OFFICERS                        |                             |                             | 
0090 743051                4417.000  HOUR |      47.20000      208482.40|      47.20000      208482.40| 
  FLAGGER, KENT COUNTY, STATE             |                             |                             | 
0100 743052                 985.000  HOUR |      46.94000       46235.90|      46.94000       46235.90| 
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             | 
0110 743063                 665.000  HOUR |      68.44000       45512.60|      68.44000       45512.60| 
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             | 
0120 743064                 145.000  HOUR |      68.06000        9868.70|      68.06000        9868.70| 
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             | 
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          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   0  )                     |(   1   )                    |(      ) 
                                          |ENGINEER'S ESTIMATE          |ASPHALT PAVING SYSTEMS INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 748015                3592.000  SF   |       4.48000       16092.16|       3.94000       14152.48| 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
0140 748016                1628.000  LF   |       2.88000        4688.64|       1.79000        2914.12| 
  PERMANENT PAVEMENT STRIPING,            |                             |                             | 
  ALKYD-THERMOPLASTIC, 8"                 |                             |                             | 
0150 748019             1471500.000  LF   |       0.19000      279585.00|       0.17000      250155.00| 
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 
0160 748026                6433.000  SF   |       1.18000        7590.94|       1.05000        6754.65| 
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 
0170 748036              190511.000  LF   |       0.22000       41912.42|       0.21000       40007.31| 
  PAINTING OF WHITE OR YELLOW, 5" LINE    |                             |                             | 
0180 748502                2183.000  EACH |      28.68000       62608.44|      27.88000       60862.04| 
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             | 
0190 748530                3635.000  SF   |       9.00000       32715.00|       1.94000        7051.90| 
  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 
0200 748548              419902.000  LF   |       0.39000      163761.78|       0.34000      142766.68| 
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             | 
0210 748553                  24.000  EACH |     335.00000        8040.00|     365.00000        8760.00| 
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 
0220 758000                 889.000  SY   |      17.00000       15113.00|      18.90000       16802.10| 
  REMOVAL OF EXISTING PORTLAND            |                             |                             | 
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 
  ETC.                                    |                             |                             | 
0230 763000                          LUMP |   83888.00000       83888.00|  150000.00000      150000.00| 
  INITIAL EXPENSE                         |                             |                             | 
0240 763632                2182.000  EACH |      17.00000       37094.00|      17.00000       37094.00| 
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             | 
0250 763643                          LUMP |   16001.01000       16001.01|   15000.00000       15000.00| 
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             | 
     SECTION TOTALS                       |           $     3,279,205.24|           $     3,291,798.58|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,279,205.24|           $     3,291,798.58|           $ 
==================================================================================================================================== 
     DBE GOALS                             |                 10        %|                  10        %|                            % 
==================================================================================================================================== 
 

 


